SAINT LOUIS COUNTY DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS RECEIVED

PROJECT: Conway Road Bridge No. 206 FEDERAL PROJECT NO. BRM-5401(697) ST. LOUIS COUNTY PROJECT NO. AR-1277 DATE OF BIDS RECEIVED: 10/7/2015

DATE OF BIDS	RECEIVED: 10/7/2015								ı		
				L Krupp Construction Inc.		KCI Construction Co.		Gershenson Construction Co. Inc.		United Ironworkers, Inc	
Item Number	Description	Unit	Quantity	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount l	Unit Price	Amount
ROADWAY ITI											
201-20.10	Clearing and Grubbing	L.S.	1	\$5,200.00	\$5,200.00	\$2,500.00	\$2,500.00	\$10,000.00	\$10,000.00	\$4,200.00	\$4,200.00
202-20.10	Removal of Improvements	L.S.	1	\$2,900.00	\$2,900.00	\$28,000.00	\$28,000.00	\$50,000.00	\$50,000.00	\$30,600.00	\$30,600.00
203-10.00	Class "A" Excavation	C.Y.	1256.8	\$34.50	\$43,359.60	\$24.00	\$30,163.20	\$45.00	\$56,556.00	\$25.50	\$32,048.40
203-10.30	Land Disturbance Permits	L.S.	1	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00	\$1,500.00	\$1,500.00
207-10.00	Linear Grading, Class 1	Sta.	0.9	\$10,500.00	\$9,450.00	\$1,750.00	\$1,575.00	\$1,500.00	\$1,350.00	\$2,050.00	\$1,845.00
304-05.04	Type 5 Aggregate Base (4" Thick)	S.Y.	2560	\$6.50	\$16,640.00	\$6.50	\$16,640.00	\$7.00	\$17,920.00	\$8.60	\$22,016.00
404-12.71	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP Superpave Asphaltic Concrete Mixture SP190 (PG	Ton	174	\$148.00	\$25,752.00	\$87.00	\$15,138.00	\$125.00	\$21,750.00	\$125.00	\$21,750.00
404-19.01	64-22)C	Ton	983	\$100.00	\$98,300.00	\$72.50	\$71,267.50	\$78.50	\$77,165.50	\$78.50	\$77,165.50
407-10.27	Tack-Emulsified Asphalt (SS-1H)	Gal.	160	\$11.50	\$1,840.00	\$3.80	\$608.00	\$3.60	\$576.00	\$3.60	\$576.00
408-10.15	Prime-Liquid Asphalt (MC30)	Gal.	550	\$1.00	\$550.00	\$4.80	\$2,640.00	\$4.80	\$2,640.00	\$4.80	\$2,640.00
502-11.07	Concrete Pavement (7" Non-reinforced)	S.Y.	512	\$74.00	\$37,888.00	\$60.00	\$30,720.00	\$50.00	\$25,600.00	\$77.25	\$39,552.00
504-10.20	Concrete Approach Pavement	S.Y.	265	\$97.00	\$25,705.00	\$115.00	\$30,475.00	\$115.00	\$30,475.00	\$95.90	\$25,413.50
604-20.20	Adjusting Basin or Inlet	Each	1	\$280.00	\$280.00	\$500.00	\$500.00	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00
604-20.30	Adjusting Manhole to Grade	Each	2	\$370.00	\$740.00	\$500.00	\$1,000.00	\$2,500.00	\$5,000.00	\$4,500.00	\$9,000.00
606-10.10	Guardrail, Type "A"	L.F.	269	\$20.00	\$5,380.00	\$18.00	\$4,842.00	\$18.00	\$4,842.00	\$18.00	\$4,842.00
606-22.00	Bridge Anchor Section (Safety Barrier Curb)	Each	3		\$6,000.00	\$1,800.00	\$5,400.00	\$1,800.00	\$5,400.00	\$1,800.00	\$5,400.00
606-23.00	Transition Section	Each	3	\$565.00	\$1,695.00	\$500.00	\$1,500.00	\$500.00	\$1,500.00	\$500.00	\$1,500.00
606-30.95	Crashworthy Guardrail Terminal	Each	3	\$2,200.00	\$6,600.00	\$2,000.00	\$6,000.00	\$2,000.00	\$6,000.00	\$2,000.00	\$6,000.00
607-01.48	Chain Link Fence (48")	L.F.	27		\$918.00	\$30.00	\$810.00	\$30.00	\$810.00	\$30.00	\$810.00
609-20.11	Integral Curb (6" Height and Under)	L.F.	196	\$8.00	\$1,568.00	\$14.00	\$2,744.00	\$30.00	\$5,880.00	\$24.60	\$4,821.60
611-30.20	Furnishing Type 2 Rock Blanket	Ton	835	\$44.50	\$37,157.50	\$21.00	\$17,535.00	\$40.00	\$3,400.00	\$21.40	\$17,869.00
611-30.40	Placing Type 2 Rock Blanket	Ton	835	\$14.00	\$11,690.00	\$15.00	\$17,535.00	\$40.00	\$33,400.00	\$15.00	\$17,869.00
612-10.30	Moveable Barricades (Standard)	Each	035	\$14.00	\$11,690.00	\$15.00	\$12,525.00	\$40.00	\$1,050.00	\$15.00	\$12,525.00
612-30.10	Standard Traffic Control Devices	L.S.	1	\$6,600.00	\$6,600.00	\$1,748.00	\$1,748.00	\$5,700.00	\$5,700.00	\$1,748.00	\$1,748.00
612-70.20	Changeable Message Board (Noiseless), Rental	Each	2	\$3,600.00	\$7,200.00	\$3,800.00	\$7,600.00	\$3,800.00	\$7,600.00	\$3,800.00	\$7,600.00
616-10.05	Construction Signs	S.F.	241	\$8.00	\$1,928.00	\$8.50	\$2,048.50	\$8.50	\$2,048.50	\$8.50	\$2,048.50
616-10.25	Channelizer (Trim Line)	Each	30		\$480.00	\$22.00	\$660.00	\$22.00	\$660.00	\$22.00	\$660.00
616-10.95	Edge Drop-Off Treatment	L.F.	605	\$2.50	\$1,512.50	\$8.00	\$4,840.00	\$1.00	\$605.00	\$3.90	\$2,359.50
617-20.00	Concrete Median Barrier, Type "B"	L.F.	20		\$7,200.00	\$200.00	\$4,000.00	\$150.00	\$3,000.00	\$210.00	\$4,200.00
619-00.00	Mobilization	L.S.	1	\$50,000.00	\$50,000.00	\$167,000.00	\$167,000.00	\$70,000.00	\$70,000.00	\$92,700.00	\$92,700.00
015 00.00	Geotextile Fabric, Stabilization and Separation,	L.J.		\$30,000.00	\$30,000.00	\$107,000.00	\$107,000.00	\$70,000.00	\$70,000.00	Ç32,700.00	\$32,700.00
624-10.01	Class 1 (Heavy Weight)	S.Y.	557	\$8.00	\$4,456.00	\$3.50	\$1,949.50	\$10.00	\$5,570.00	\$3.50	\$1,949.50
802-10.00	Type 1 Mulch (Vegetative)	Acre	0.5	\$1,300.00	\$650.00	\$500.00	\$250.00	\$5,000.00	\$2,500.00	\$6,000.00	\$3,000.00
803-10.00	Sodding	S.Y.	495	\$1,300.00	\$6,930.00	\$12.50	\$6,187.50	\$15.00	\$7,425.00	\$20.00	\$9,900.00
805-10.00	Seeding	Acre	0.5	\$7,500.00	\$3,750.00	\$7,000.00	\$3,500.00	\$5,000.00	\$2,500.00	\$6,000.00	\$3,000.00
				+ 1,000.00	+=,:====	+1,000.00	40,000.00	70,000.00	7-/00000		75,000.00
806-00.00	Erosion Control Measures (Sites less than 1 acre)	L.S.	1	\$9,500.00	\$9,500.00	\$15,500.00	\$15,500.00	\$5,000.00	\$5,000.00	\$12,970.00	\$12,970.00
	DADWAY ITEMS		\$440,331.60		\$498,917.20		\$505,924.00		\$467,759.50 *(1)		
STRUCTURAL											
202-10.20	Removal of Bridges	L.S.	1	\$9,500.00	\$9,500.00	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00	\$29,300.00	\$29,300.00
206-10.00	Class 1 Excavation	C.Y.	160				\$10,400.00		\$12,480.00	\$34.20	\$5,472.00
503-10.00	Bridge Approach Slab	S.Y.	185	\$250.00	\$46,250.00	\$255.00	\$47,175.00	\$200.00	\$37,000.00	\$239.00	\$44,215.00
607-10.60	Pedestrian Fence (Structure)	L.F.	186	\$143.00	\$26,598.00	\$120.00	\$22,320.00	\$120.00	\$22,320.00	\$120.00	\$22,320.00
702-10.12	Structural Steel Piles (12")	L.F.	273	\$77.00	\$21,021.00	\$70.00	\$19,110.00	\$94.00	\$25,662.00	\$82.30	\$22,467.90
702-60.10	Pre-Bore for Piling	L.F.	77		\$9,625.00	\$182.00	\$14,014.00	\$115.00	\$8,855.00	\$182.55	\$14,056.35
702-70.00	Pile Point Reinforcement	Each	14		\$1,750.00	\$109.00	\$1,526.00	\$105.00	\$1,470.00	\$120.00	\$1,680.00
703-20.03	Class "B" Concrete (Substructure)	C.Y.	48.6	\$510.00	\$24,786.00	\$570.00	\$27,702.00	\$540.00	\$26,244.00	\$1,152.00	\$55,987.20
703-42.15	Safety Barrier Curb (Bridges, Cast-in-Place)	L.F.	173	\$90.00	\$15,570.00	\$140.00	\$24,220.00	\$75.00	\$12,975.00	\$120.40	\$20,829.20
703-44.40	Bridge Plaque	Each	1	\$1,200.00	\$1,200.00	\$940.00	\$940.00	\$1,100.00	\$1,100.00	\$1,035.00	\$1,035.00
	Class "B-2" Concrete (Superstructure on Concrete										,
703-45.01	"NU" Girder)	S.Y.	372	\$370.00	\$137,640.00	\$325.00	\$120,900.00	\$400.00	\$148,800.00	\$346.75	\$128,991.00
703-71.31	Plain Neoprene Bearing Pads (Full Size)	Each	12	\$180.00	\$2,160.00	\$200.00	\$2,400.00	\$170.00	\$2,040.00	\$169.20	\$2,030.40
705-60.23	Prestressed Concrete Members, NU Girders	L.F.	417	\$270.00	\$112,590.00	\$205.00	\$85,485.00	\$220.00	\$91,740.00	\$260.35	\$108,565.95
715-10.00	Vertical Drain at End Bents	Each	2	\$1,200.00	\$2,400.00	\$2,250.00	\$4,500.00	\$2,500.00	\$5,000.00	\$900.00	\$1,800.00
SUBTOTAL ST	RUCTURAL ITEMS				\$419,090.00		\$394,692.00		\$415,686.00		\$458,750.00
904-93.10	FFIC SIGNAL ITEMS	Fach		\$1,500.00	\$1,500.00	\$22,400.00	\$22,400.00	\$2,500.00	\$2,500.00	\$22,400.00	\$22,400.00
904-93.10	Temporary Signal Installation Temporary Traffic Detection System	Each Each	1	\$1,500.00	\$1,500.00	\$22,400.00	\$22,400.00	\$2,500.00	\$2,500.00	\$22,400.00	\$22,400.00
	DUNTY TRAFFIC SIGNAL ITEMS	Lucii		\$21,000.00	\$22,500.00		\$23,200.00 *(1)	, 500.00	\$3,000.00	Ç000.00	\$23,200.00
PEDESTRIAN A	AND BICYCLE ITEMS										
608-60.04	Concrete Sidewalk (4" Thick)	S.Y.	210	\$37.00	\$7,770.00	\$60.00	\$12,600.00	\$50.00	\$10,500.00	\$70.60	\$14,826.00
	Truncated Domes for Curb Ramps (New										
608-60.98	Construction)	S.F.	42	\$21.50	\$903.00	\$20.00	\$840.00	\$40.00	\$1,680.00	\$29.00	\$1,218.00
SUBTOTAL PE	DESTRIAN AND BICYCLE ITEMS				\$8,673.00		\$13,440.00		\$12,180.00		\$16,044.00
PROJECT TOTA	۸۱				\$000 F04 C0		¢020 240 20		¢026 700 00		ĆOCE ZEO EO
FROJECT TOTA	ML .				\$890,594.60		\$930,249.20		\$936,790.00		\$965,753.50
						*(1) Corrected	d from \$23,000.00			*(1) Corrected	d from \$467,779.50