



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
159-10.30	Each	Concrete Base (Variable Thickness Non-Reinforced), Very Early Strength	Number of Bids	4	Max Quantity	25	Max Bid	\$416.83
			Number of Projects	1	Min Quantity	25	Min Bid	\$200.00
					Avg Quantity	25	Avg Bid	\$271.71
191-05.04	S.Y.	Type 5 Aggregate Base (4" Thick)	Number of Bids	4	Max Quantity	25	Max Bid	\$46.72
			Number of Projects	1	Min Quantity	25	Min Bid	\$7.25
					Avg Quantity	25	Avg Bid	\$17.81
194-10.00	Each	Manhole - Standard Construction	Number of Bids	4	Max Quantity	1	Max Bid	\$35,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,721.53
					Avg Quantity	1	Avg Bid	\$15,210.38
196-50.00	Each	Pipe Collar, Type "A" Concrete	Number of Bids	4	Max Quantity	1	Max Bid	\$4,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$990.36
					Avg Quantity	1	Avg Bid	\$1,922.59
196-69.21	L.F.	21" Polyvinyl Chloride Pipe	Number of Bids	4	Max Quantity	15	Max Bid	\$156.21
			Number of Projects	1	Min Quantity	15	Min Bid	\$120.00
					Avg Quantity	15	Avg Bid	\$131.55
201-20.10	L.S.	Clearing and Grubbing	Number of Bids	19	Max Quantity	1	Max Bid	\$12,661.50
			Number of Projects	5	Min Quantity	1	Min Bid	\$2,000.00
					Avg Quantity	1	Avg Bid	\$6,516.50
201-20.11	L.S.	Clearing Vegetation from the Pedestrian Access Route	Number of Bids	38	Max Quantity	1	Max Bid	\$12,825.00
			Number of Projects	13	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$2,086.16
201-20.14	Inch	Tree Removal	Number of Bids	6	Max Quantity	5724	Max Bid	\$32.00
			Number of Projects	3	Min Quantity	786	Min Bid	\$23.50
					Avg Quantity	3333	Avg Bid	\$26.92
201-20.14	Each	Tree Removal	Number of Bids	2	Max Quantity	1	Max Bid	\$4,200.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,785.00
					Avg Quantity	1	Avg Bid	\$3,992.50



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description							
201-20.15	Inch	Tree Removal, 6"-15"	Number of Bids	2	Max Quantity	106	Max Bid	\$25.50	
			Number of Projects	1	Min Quantity	106	Min Bid	\$25.50	
					Avg Quantity	106	Avg Bid	\$25.50	
201-20.16	Inch	Tree Removal, Over 15"	Number of Bids	2	Max Quantity	132	Max Bid	\$26.50	
			Number of Projects	1	Min Quantity	132	Min Bid	\$26.50	
					Avg Quantity	132	Avg Bid	\$26.50	
202-10.20	L.S.	Removal of Bridges	Number of Bids	11	Max Quantity	1	Max Bid	\$37,000.00	
			Number of Projects	3	Min Quantity	1	Min Bid	\$9,500.00	
					Avg Quantity	1	Avg Bid	\$20,913.86	
202-10.25	L.S.	Removal of Retaining Walls	Number of Bids	4	Max Quantity	1	Max Bid	\$21,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$9,000.00	
					Avg Quantity	1	Avg Bid	\$15,972.25	
202-20.10	L.S.	Removal of Improvements	Number of Bids	48	Max Quantity	1	Max Bid	\$225,000.00	
			Number of Projects	15	Min Quantity	1	Min Bid	\$1.00	
					Avg Quantity	1	Avg Bid	\$50,946.01	
202-22.30	S.Y.	Removal of Rigid Pavement	Number of Bids	24	Max Quantity	1338.1	Max Bid	\$106.38	
			Number of Projects	9	Min Quantity	34.3	Min Bid	\$0.01	
					Avg Quantity	388.57	Avg Bid	\$45.16	
202-22.95	L.F.	Sawcut (Any Depth/Material)	Number of Bids	9	Max Quantity	19319	Max Bid	\$7.00	
			Number of Projects	5	Min Quantity	1197	Min Bid	\$1.00	
					Avg Quantity	11419.78	Avg Bid	\$2.70	
202-40.01	L.S.	Removal of Railroad Crossing	Number of Bids	2	Max Quantity	1	Max Bid	\$15,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,265.00	
					Avg Quantity	1	Avg Bid	\$8,632.50	
203-10.00	C.Y.	Class "A" Excavation	Number of Bids	34	Max Quantity	5598.5	Max Bid	\$210.00	
			Number of Projects	11	Min Quantity	14.8	Min Bid	\$1.00	
					Avg Quantity	616.11	Avg Bid	\$44.66	



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description								
203-10.30	L.S.	Land Disturbance Permits	Number of Bids	69	Max Quantity	1	Max Bid	\$6,868.00		
			Number of Projects	25	Min Quantity	1	Min Bid	\$0.00		
					Avg Quantity	1	Avg Bid	\$264.42		
203-10.70	C.Y.	Clean Class "A" Fill	Number of Bids	4	Max Quantity	198	Max Bid	\$74.34		
			Number of Projects	1	Min Quantity	198	Min Bid	\$20.00		
					Avg Quantity	198	Avg Bid	\$49.76		
204-60.10	C.Y.	Embankment in Place	Number of Bids	5	Max Quantity	80.6	Max Bid	\$75.00		
			Number of Projects	1	Min Quantity	80.6	Min Bid	\$47.66		
					Avg Quantity	80.6	Avg Bid	\$57.53		
206-10.00	C.Y.	Class 1 Excavation	Number of Bids	11	Max Quantity	160	Max Bid	\$425.00		
			Number of Projects	3	Min Quantity	35	Min Bid	\$28.16		
					Avg Quantity	86.82	Avg Bid	\$139.12		
206-45.05	C.Y.	Selected Granular Backfill	Number of Bids	5	Max Quantity	1392	Max Bid	\$60.00		
			Number of Projects	1	Min Quantity	1392	Min Bid	\$17.25		
					Avg Quantity	1392	Avg Bid	\$36.25		
207-10.00	Sta.	Linear Grading, Class 1	Number of Bids	4	Max Quantity	0.9	Max Bid	\$10,500.00		
			Number of Projects	1	Min Quantity	0.9	Min Bid	\$1,500.00		
					Avg Quantity	0.9	Avg Bid	\$3,950.00		
217-20.00	Sta.	Ditching	Number of Bids	2	Max Quantity	9.5	Max Bid	\$2,300.00		
			Number of Projects	1	Min Quantity	9.5	Min Bid	\$1,650.43		
					Avg Quantity	9.5	Avg Bid	\$1,975.22		
304-05.04	S.Y.	Type 5 Aggregate Base (4" Thick)	Number of Bids	58	Max Quantity	106606	Max Bid	\$20.19		
			Number of Projects	20	Min Quantity	103.7	Min Bid	\$1.00		
					Avg Quantity	10417.61	Avg Bid	\$6.30		
304-05.08	S.Y.	Type 5 Aggregate Base (8" Thick)	Number of Bids	1	Max Quantity	17053.8	Max Bid	\$20.00		
			Number of Projects	1	Min Quantity	17053.8	Min Bid	\$20.00		
					Avg Quantity	17053.8	Avg Bid	\$20.00		



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
404-09.04	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG70-22)D	Number of Bids	15	Max Quantity	2865.5	Max Bid	\$123.00
			Number of Projects	5	Min Quantity	303.1	Min Bid	\$71.25
					Avg Quantity	1521.59	Avg Bid	\$84.23
404-09.09	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG76-22)C	Number of Bids	4	Max Quantity	4610.3	Max Bid	\$75.50
			Number of Projects	1	Min Quantity	4610.3	Min Bid	\$69.55
					Avg Quantity	4610.3	Avg Bid	\$72.85
404-12.71	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP	Number of Bids	4	Max Quantity	174	Max Bid	\$148.00
			Number of Projects	1	Min Quantity	174	Min Bid	\$87.00
					Avg Quantity	174	Avg Bid	\$121.25
404-12.72	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)DLP	Number of Bids	23	Max Quantity	5600	Max Bid	\$220.00
			Number of Projects	7	Min Quantity	89.2	Min Bid	\$60.00
					Avg Quantity	2803.23	Avg Bid	\$96.25
404-12.76	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 76-22)CLP	Number of Bids	10	Max Quantity	6915.5	Max Bid	\$87.75
			Number of Projects	3	Min Quantity	1829.4	Min Bid	\$65.75
					Avg Quantity	5345.48	Avg Bid	\$75.99
404-19.01	Ton	Superpave Asphaltic Concrete Mixture SP190 (PG 64-22)C	Number of Bids	4	Max Quantity	983	Max Bid	\$100.00
			Number of Projects	1	Min Quantity	983	Min Bid	\$72.50
					Avg Quantity	983	Avg Bid	\$82.38
404-19.07	Ton	Superpave Asphaltic Concrete Mixture SP190 (PG 70-22)D	Number of Bids	2	Max Quantity	50.2	Max Bid	\$191.00
			Number of Projects	1	Min Quantity	50.2	Min Bid	\$100.00
					Avg Quantity	50.2	Avg Bid	\$145.50
404-21.92	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG 70-22)C (Wedge and Level)	Number of Bids	2	Max Quantity	1109.8	Max Bid	\$80.70
			Number of Projects	1	Min Quantity	1109.8	Min Bid	\$78.50
					Avg Quantity	1109.8	Avg Bid	\$79.60
404-30.10	Ton	Type "C" Asphaltic Concrete	Number of Bids	4	Max Quantity	435	Max Bid	\$177.00
			Number of Projects	1	Min Quantity	435	Min Bid	\$135.00
					Avg Quantity	435	Avg Bid	\$146.75



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
405-30.10	Ton	Type "C" Bituminous Concrete (Pavement)	Number of Bids	26	Max Quantity	3576.9	Max Bid	\$404.51
			Number of Projects	9	Min Quantity	2.4	Min Bid	\$65.50
					Avg Quantity	888.87	Avg Bid	\$137.45
405-30.20	Ton	Type "D" Bituminous Concrete (Pavement)	Number of Bids	24	Max Quantity	934.4	Max Bid	\$1,328.97
			Number of Projects	8	Min Quantity	1.8	Min Bid	\$100.00
					Avg Quantity	124.98	Avg Bid	\$300.88
405-30.25	S.Y.	Asphalt Pavement Repair	Number of Bids	6	Max Quantity	392.2	Max Bid	\$120.00
			Number of Projects	2	Min Quantity	313.7	Min Bid	\$30.00
					Avg Quantity	366.03	Avg Bid	\$90.64
405-30.30	Ton	Type "X" Bituminous Concrete (Base)	Number of Bids	20	Max Quantity	7097.4	Max Bid	\$245.00
			Number of Projects	7	Min Quantity	7.5	Min Bid	\$57.50
					Avg Quantity	1045.7	Avg Bid	\$115.86
407-10.10	Gal.	Tack-Liquid Asphalt	Number of Bids	1	Max Quantity	1710	Max Bid	\$3.00
			Number of Projects	1	Min Quantity	1710	Min Bid	\$3.00
					Avg Quantity	1710	Avg Bid	\$3.00
407-10.27	Gal.	Tack-Emulsified Asphalt (SS-1H)	Number of Bids	51	Max Quantity	16140	Max Bid	\$35.00
			Number of Projects	16	Min Quantity	60	Min Bid	\$0.01
					Avg Quantity	4939.68	Avg Bid	\$3.99
408-10.15	Gal.	Prime-Liquid Asphalt (MC30)	Number of Bids	15	Max Quantity	550	Max Bid	\$11.00
			Number of Projects	4	Min Quantity	200	Min Bid	\$0.01
					Avg Quantity	325.87	Avg Bid	\$3.90
408-10.16	Gal.	Prime-Liquid Asphalt (MC70)	Number of Bids	1	Max Quantity	5970	Max Bid	\$3.00
			Number of Projects	1	Min Quantity	5970	Min Bid	\$3.00
					Avg Quantity	5970	Avg Bid	\$3.00
409-10.96	S.Y.	Type A1 Trap Rock (Cover Aggregate - Seal Coat)	Number of Bids	1	Max Quantity	24150	Max Bid	\$1.00
			Number of Projects	1	Min Quantity	24150	Min Bid	\$1.00
					Avg Quantity	24150	Avg Bid	\$1.00



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
409-15.30	Gal.	Polymer Modified Asphalt Emulsion (CRS-2P)	Number of Bids	1	Max Quantity	9120	Max Bid	\$2.40
			Number of Projects	1	Min Quantity	9120	Min Bid	\$2.40
					Avg Quantity	9120	Avg Bid	\$2.40
409-15.32	Gal.	Cationic Polymer Modified Emulsion Membrane (CPEM-1)	Number of Bids	8	Max Quantity	16430	Max Bid	\$11.80
			Number of Projects	4	Min Quantity	10	Min Bid	\$2.50
					Avg Quantity	10505	Avg Bid	\$3.98
409-90.01	S.Y.	Latex Modified Slurry Seal, 1 Lift (Microsurfacing)	Number of Bids	1	Max Quantity	24150	Max Bid	\$3.89
			Number of Projects	1	Min Quantity	24150	Min Bid	\$3.89
					Avg Quantity	24150	Avg Bid	\$3.89
412-10.00	S.Y.	Pavement Surfacing and Texturing	Number of Bids	7	Max Quantity	20641.8	Max Bid	\$48.00
			Number of Projects	2	Min Quantity	126	Min Bid	\$2.45
					Avg Quantity	5987.66	Avg Bid	\$18.45
412-10.02	S.Y.	Pavement Surfacing and Texturing (0" to 2"), Concrete or Asphalt	Number of Bids	18	Max Quantity	56566	Max Bid	\$8.00
			Number of Projects	6	Min Quantity	1737	Min Bid	\$1.65
					Avg Quantity	31513.83	Avg Bid	\$3.09
412-10.04	S.Y.	Pavement Surfacing and Texturing (0" to 4"), Concrete or Asphalt	Number of Bids	14	Max Quantity	80888	Max Bid	\$22.50
			Number of Projects	4	Min Quantity	1497	Min Bid	\$1.95
					Avg Quantity	38024.43	Avg Bid	\$4.36
412-10.06	S.Y.	Pavement Surfacing and Texturing (0" to 6"), Concrete or Asphalt	Number of Bids	8	Max Quantity	32224	Max Bid	\$43.00
			Number of Projects	3	Min Quantity	269	Min Bid	\$3.20
					Avg Quantity	15550.5	Avg Bid	\$15.92
412-10.50	S.Y.	Pavement Surfacing and Texturing (Depth Transition)	Number of Bids	6	Max Quantity	25882	Max Bid	\$4.00
			Number of Projects	3	Min Quantity	17875	Min Bid	\$1.40
					Avg Quantity	21882.67	Avg Bid	\$2.88
412-20.00	Each	Sidewalk Grinding	Number of Bids	38	Max Quantity	120	Max Bid	\$1,210.00
			Number of Projects	13	Min Quantity	2	Min Bid	\$22.50
					Avg Quantity	39.68	Avg Bid	\$131.13



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description							
414-10.00	Mile	Crack Sealing	Number of Bids	8	Max Quantity	8.5	Max Bid	\$21,835.00	
			Number of Projects	4	Min Quantity	2.1	Min Bid	\$5,500.00	
					Avg Quantity	6.23	Avg Bid	\$11,404.38	
414-10.10	Mile	Crackseal, ARS Roads	Number of Bids	5	Max Quantity	5.2	Max Bid	\$30,000.00	
			Number of Projects	2	Min Quantity	0.5	Min Bid	\$6,000.00	
					Avg Quantity	2.38	Avg Bid	\$17,375.57	
414-30.00	S.Y.	Ultrathin Bonded Wearing Surface, Type A	Number of Bids	4	Max Quantity	91271	Max Bid	\$5.25	
			Number of Projects	2	Min Quantity	75887	Min Bid	\$3.90	
					Avg Quantity	83579	Avg Bid	\$4.59	
414-32.00	S.Y.	Ultrathin bonded Wearing Surface, Type C	Number of Bids	2	Max Quantity	66217	Max Bid	\$5.00	
			Number of Projects	1	Min Quantity	66217	Min Bid	\$4.35	
					Avg Quantity	66217	Avg Bid	\$4.68	
502-10.58	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Very Early Strength	Number of Bids	3	Max Quantity	224	Max Bid	\$285.70	
			Number of Projects	1	Min Quantity	224	Min Bid	\$92.94	
					Avg Quantity	224	Avg Bid	\$171.21	
502-11.07	S.Y.	Concrete Pavement (7" Non-reinforced)	Number of Bids	10	Max Quantity	512	Max Bid	\$100.00	
			Number of Projects	3	Min Quantity	126.6	Min Bid	\$50.00	
					Avg Quantity	306.48	Avg Bid	\$71.06	
502-11.77	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), Includes Curbs	Number of Bids	6	Max Quantity	506.4	Max Bid	\$130.00	
			Number of Projects	2	Min Quantity	90.9	Min Bid	\$69.00	
					Avg Quantity	229.4	Avg Bid	\$93.67	
502-11.78	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Includes Curbs	Number of Bids	3	Max Quantity	4478.5	Max Bid	\$86.80	
			Number of Projects	1	Min Quantity	4478.5	Min Bid	\$66.52	
					Avg Quantity	4478.5	Avg Bid	\$77.27	
502-90.00	L.F.	Expansion Joint Filler Strip (1" Thickness)	Number of Bids	8	Max Quantity	3550	Max Bid	\$59.00	
			Number of Projects	4	Min Quantity	247	Min Bid	\$1.00	
					Avg Quantity	2212.75	Avg Bid	\$8.81	



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
502-99.96	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curb (Bonus/Penalty)	Number of Bids	6	Max Quantity	94458	Max Bid	\$38.00
			Number of Projects	3	Min Quantity	56418	Min Bid	\$30.00
					Avg Quantity	76164.33	Avg Bid	\$35.98
502-99.97	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), Includes Curb (Bonus/Penalty)	Number of Bids	4	Max Quantity	514	Max Bid	\$120.00
			Number of Projects	2	Min Quantity	24	Min Bid	\$40.00
					Avg Quantity	269	Avg Bid	\$60.31
502-99.98	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Includes Curb (Bonus/Penalty)	Number of Bids	4	Max Quantity	157	Max Bid	\$240.00
			Number of Projects	1	Min Quantity	157	Min Bid	\$109.55
					Avg Quantity	157	Avg Bid	\$182.64
503-10.00	S.Y.	Bridge Approach Slab	Number of Bids	9	Max Quantity	203	Max Bid	\$261.00
			Number of Projects	2	Min Quantity	185	Min Bid	\$200.00
					Avg Quantity	195	Avg Bid	\$241.16
503-10.01	S.Y.	Bridge Approach Slab (Modified)	Number of Bids	2	Max Quantity	226	Max Bid	\$270.00
			Number of Projects	1	Min Quantity	226	Min Bid	\$258.00
					Avg Quantity	226	Avg Bid	\$264.00
504-10.20	S.Y.	Concrete Approach Pavement	Number of Bids	6	Max Quantity	265	Max Bid	\$135.00
			Number of Projects	2	Min Quantity	193	Min Bid	\$75.00
					Avg Quantity	241	Avg Bid	\$105.48
509-10.30	S.Y.	Concrete Base (Variable Thickness Non-reinforced), Very Early Strength	Number of Bids	2	Max Quantity	464.8	Max Bid	\$193.35
			Number of Projects	1	Min Quantity	464.8	Min Bid	\$175.00
					Avg Quantity	464.8	Avg Bid	\$184.18
509-11.08	S.Y.	Concrete Base (8" Non-reinforced)	Number of Bids	2	Max Quantity	251	Max Bid	\$95.00
			Number of Projects	1	Min Quantity	251	Min Bid	\$83.00
					Avg Quantity	251	Avg Bid	\$89.00
509-11.10	S.Y.	Concrete Base (10" Non-reinforced)	Number of Bids	4	Max Quantity	1750	Max Bid	\$62.50
			Number of Projects	1	Min Quantity	1750	Min Bid	\$60.00
					Avg Quantity	1750	Avg Bid	\$60.88



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
509-12.08	S.Y.	Concrete Base (8" Reinforced)	Number of Bids	5	Max Quantity	42.7	Max Bid	\$163.00
			Number of Projects	2	Min Quantity	40	Min Bid	\$98.80
						Avg Quantity	42.16	Avg Bid
509-12.10	S.Y.	Concrete Base (10" Reinforced)	Number of Bids	3	Max Quantity	718.6	Max Bid	\$80.00
			Number of Projects	1	Min Quantity	718.6	Min Bid	\$70.00
						Avg Quantity	718.6	Avg Bid
509-12.38	S.Y.	Concrete Base (8" Reinforced), Very Early Strength	Number of Bids	4	Max Quantity	50	Max Bid	\$310.25
			Number of Projects	1	Min Quantity	50	Min Bid	\$143.20
						Avg Quantity	50	Avg Bid
509-12.40	S.Y.	Concrete Base (10" Reinforced), Very Early Strength	Number of Bids	7	Max Quantity	615.1	Max Bid	\$397.20
			Number of Projects	2	Min Quantity	88.2	Min Bid	\$110.00
						Avg Quantity	314.01	Avg Bid
509-16.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Includes Curb	Number of Bids	6	Max Quantity	5311	Max Bid	\$351.95
			Number of Projects	2	Min Quantity	178.7	Min Bid	\$62.00
						Avg Quantity	1889.47	Avg Bid
603-10.20	Each	Relocating Water Service Valve and Box	Number of Bids	4	Max Quantity	2	Max Bid	\$1,300.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$500.00
						Avg Quantity	2	Avg Bid
603-10.21	Each	Adjust Water Service Meter	Number of Bids	2	Max Quantity	1	Max Bid	\$1,800.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1.00
						Avg Quantity	1	Avg Bid
603-10.35	Each	Adjust Water Service Valve Box to Grade	Number of Bids	36	Max Quantity	37	Max Bid	\$800.00
			Number of Projects	10	Min Quantity	2	Min Bid	\$1.00
						Avg Quantity	10.75	Avg Bid
603-10.40	Each	Adjust Water Service Meter Box to Grade	Number of Bids	4	Max Quantity	1	Max Bid	\$800.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$100.00
						Avg Quantity	1	Avg Bid



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description							
604-20.20	Each	Adjusting Basin or Inlet	Number of Bids	6	Max Quantity	2	Max Bid	\$2,500.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$280.00	
					Avg Quantity	1.33	Avg Bid	\$1,271.67	
604-20.21	Each	Rebuild Single Curb Inlet	Number of Bids	3	Max Quantity	1	Max Bid	\$2,300.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,000.00	
					Avg Quantity	1	Avg Bid	\$2,150.00	
604-20.26	Each	Adjust Grate Inlet to Grade	Number of Bids	22	Max Quantity	12	Max Bid	\$1,600.00	
			Number of Projects	8	Min Quantity	1	Min Bid	\$400.00	
					Avg Quantity	3.14	Avg Bid	\$1,011.01	
604-20.27	Each	Replace Inlet Grates and Adjust to Grade	Number of Bids	2	Max Quantity	11	Max Bid	\$1,500.00	
			Number of Projects	1	Min Quantity	11	Min Bid	\$1,285.00	
					Avg Quantity	11	Avg Bid	\$1,392.50	
604-20.28	Each	Rebuild Grate Inlet	Number of Bids	4	Max Quantity	1	Max Bid	\$2,920.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,406.80	
					Avg Quantity	1	Avg Bid	\$1,831.70	
604-20.30	Each	Adjusting Manhole to Grade	Number of Bids	46	Max Quantity	91	Max Bid	\$4,500.00	
			Number of Projects	16	Min Quantity	1	Min Bid	\$105.00	
					Avg Quantity	23.07	Avg Bid	\$617.12	
604-21.95	Each	Replace Precast Inlet Top	Number of Bids	4	Max Quantity	3	Max Bid	\$1,200.00	
			Number of Projects	1	Min Quantity	3	Min Bid	\$650.00	
					Avg Quantity	3	Avg Bid	\$812.50	
604-27.10	Each	Convert Area Inlet to Curb Inlet and Adjust to Grade	Number of Bids	2	Max Quantity	1	Max Bid	\$2,500.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,500.00	
					Avg Quantity	1	Avg Bid	\$2,000.00	
604-34.00	Each	Camera Inspection of Sewer Line	Number of Bids	2	Max Quantity	2	Max Bid	\$2,500.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,000.00	
					Avg Quantity	2	Avg Bid	\$1,750.00	



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
604-90.40	Each	Adjust Inlet Stone to Grade	Number of Bids	16	Max Quantity	16	Max Bid	\$805.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$320.00
					Avg Quantity	7.94	Avg Bid	\$554.79
604-90.50	Each	Replace Precast Inlet Stone and Adjust to Grade	Number of Bids	21	Max Quantity	24	Max Bid	\$2,000.00
			Number of Projects	7	Min Quantity	2	Min Bid	\$317.00
					Avg Quantity	9.86	Avg Bid	\$939.15
604-90.52	Each	Replace Inlet Sill	Number of Bids	10	Max Quantity	6	Max Bid	\$1,250.00
			Number of Projects	3	Min Quantity	2	Min Bid	\$300.00
					Avg Quantity	4.8	Avg Bid	\$850.50
604-90.54	Each	Clean Storm Sewer Drainage Structures	Number of Bids	17	Max Quantity	10	Max Bid	\$2,000.00
			Number of Projects	6	Min Quantity	1	Min Bid	\$135.00
					Avg Quantity	6.06	Avg Bid	\$825.91
604-90.55	Each	Replace Inlet Lid	Number of Bids	4	Max Quantity	6	Max Bid	\$510.00
			Number of Projects	1	Min Quantity	6	Min Bid	\$250.00
					Avg Quantity	6	Avg Bid	\$352.50
604-90.96	L.S.	Clean and Flush Storm Sewer Drainage Structures and Pipes	Number of Bids	5	Max Quantity	1	Max Bid	\$5,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$500.00
					Avg Quantity	1	Avg Bid	\$2,051.52
605-10.10	L.F.	Class "A" Underdrain	Number of Bids	7	Max Quantity	130	Max Bid	\$40.00
			Number of Projects	2	Min Quantity	97	Min Bid	\$5.00
					Avg Quantity	120.57	Avg Bid	\$18.07
606-10.10	L.F.	Guardrail, Type "A"	Number of Bids	13	Max Quantity	269	Max Bid	\$36.00
			Number of Projects	4	Min Quantity	62.5	Min Bid	\$18.00
					Avg Quantity	194.31	Avg Bid	\$22.78
606-10.15	L.F.	Thrie Beam Bridge Rail	Number of Bids	7	Max Quantity	100	Max Bid	\$215.00
			Number of Projects	2	Min Quantity	40	Min Bid	\$175.00
					Avg Quantity	82.86	Avg Bid	\$190.36



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description			Max Quantity	Min Quantity	Avg Quantity	Max Bid	Min Bid	Avg Bid
606-22.00	Each	Bridge Anchor Section (Safety Barrier Curb)	Number of Bids	6						
			Number of Projects	2	Max Quantity	3	Max Bid	\$2,250.00		
					Min Quantity	1	Min Bid	\$1,800.00		
					Avg Quantity	2.33	Avg Bid	\$1,983.33		
606-23.00	Each	Transition Section	Number of Bids	11						
			Number of Projects	3	Max Quantity	4	Max Bid	\$690.00		
					Min Quantity	1	Min Bid	\$500.00		
					Avg Quantity	3.09	Avg Bid	\$583.18		
606-30.90	Each	Crashworthy Guardrail Cushion	Number of Bids	2						
			Number of Projects	1	Max Quantity	1	Max Bid	\$16,000.00		
					Min Quantity	1	Min Bid	\$16,000.00		
					Avg Quantity	1	Avg Bid	\$16,000.00		
606-30.95	Each	Crashworthy Guardrail Terminal	Number of Bids	9						
			Number of Projects	2	Max Quantity	4	Max Bid	\$2,300.00		
					Min Quantity	3	Min Bid	\$2,000.00		
					Avg Quantity	3.56	Avg Bid	\$2,077.78		
606-30.97	Each	Crashworthy Guardrail Terminal, Modified (25.0' Length)	Number of Bids	4						
			Number of Projects	2	Max Quantity	3	Max Bid	\$2,250.00		
					Min Quantity	2	Min Bid	\$2,100.00		
					Avg Quantity	2.5	Avg Bid	\$2,175.00		
606-40.00	L.F.	Guard Fence	Number of Bids	3						
			Number of Projects	1	Max Quantity	75	Max Bid	\$80.00		
					Min Quantity	75	Min Bid	\$75.00		
					Avg Quantity	75	Avg Bid	\$76.67		
607-01.48	L.F.	Chain Link Fence (48")	Number of Bids	4						
			Number of Projects	1	Max Quantity	27	Max Bid	\$34.00		
					Min Quantity	27	Min Bid	\$30.00		
					Avg Quantity	27	Avg Bid	\$31.00		
607-10.60	L.F.	Pedestrian Fence (Structure)	Number of Bids	9						
			Number of Projects	2	Max Quantity	186	Max Bid	\$170.00		
					Min Quantity	96	Min Bid	\$120.00		
					Avg Quantity	136	Avg Bid	\$142.20		
607-30.25	L.F.	Aluminum Handrail (Structure)	Number of Bids	7						
			Number of Projects	2	Max Quantity	173	Max Bid	\$200.00		
					Min Quantity	170	Min Bid	\$75.00		
					Avg Quantity	171.71	Avg Bid	\$102.00		

Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
607-42.72	L.F.	Remove and Replace Existing Fence (72" Vinyl)	Number of Bids	4	Max Quantity	90	Max Bid	\$90.00
			Number of Projects	1	Min Quantity	90	Min Bid	\$25.00
					Avg Quantity	90	Avg Bid	\$52.50
607-51.72	L.F.	Vinyl Fence (72")	Number of Bids	1	Max Quantity	164	Max Bid	\$80.00
			Number of Projects	1	Min Quantity	164	Min Bid	\$80.00
					Avg Quantity	164	Avg Bid	\$80.00
608-10.90	S.Y.	Remove and Replace Concrete Median/Island	Number of Bids	11	Max Quantity	340.6	Max Bid	\$685.00
			Number of Projects	3	Min Quantity	2.2	Min Bid	\$75.35
					Avg Quantity	139.29	Avg Bid	\$213.08
608-50.06	S.Y.	Paved Approach (6")	Number of Bids	2	Max Quantity	44.6	Max Bid	\$86.35
			Number of Projects	1	Min Quantity	44.6	Min Bid	\$72.50
					Avg Quantity	44.6	Avg Bid	\$79.43
608-50.96	S.Y.	Remove and Replace Paved Approach (6")	Number of Bids	33	Max Quantity	1818	Max Bid	\$201.50
			Number of Projects	11	Min Quantity	10	Min Bid	\$46.80
					Avg Quantity	353.06	Avg Bid	\$110.30
608-50.97	S.Y.	Remove and Replace Paved Approach (7")	Number of Bids	20	Max Quantity	370.4	Max Bid	\$150.00
			Number of Projects	6	Min Quantity	55.8	Min Bid	\$66.00
					Avg Quantity	172.38	Avg Bid	\$102.05
608-60.00	S.Y.	Concrete Sidewalk	Number of Bids	5	Max Quantity	1936.1	Max Bid	\$60.00
			Number of Projects	2	Min Quantity	138.5	Min Bid	\$36.00
					Avg Quantity	1217.06	Avg Bid	\$44.00
608-60.04	S.Y.	Concrete Sidewalk (4" Thick)	Number of Bids	11	Max Quantity	976	Max Bid	\$100.00
			Number of Projects	4	Min Quantity	22.9	Min Bid	\$33.20
					Avg Quantity	438.96	Avg Bid	\$51.25
608-60.06	S.Y.	Concrete Sidewalk (6" Thick)	Number of Bids	8	Max Quantity	313	Max Bid	\$255.00
			Number of Projects	2	Min Quantity	17.6	Min Bid	\$39.68
					Avg Quantity	165.3	Avg Bid	\$81.06



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
608-60.07	S.Y.	Concrete Sidewalk, Curb Ramp (7" Thick)	Number of Bids	4	Max Quantity	81.1	Max Bid	\$169.00
			Number of Projects	1	Min Quantity	81.1	Min Bid	\$49.00
					Avg Quantity	81.1	Avg Bid	\$102.59
608-60.08	Each	Concrete Sidewalk, Curb Ramp	Number of Bids	30	Max Quantity	127	Max Bid	\$4,050.00
			Number of Projects	9	Min Quantity	13	Min Bid	\$800.00
					Avg Quantity	54.47	Avg Bid	\$2,676.65
608-60.20	S.F.	Concrete Sidewalk, Decorative Finish	Number of Bids	2	Max Quantity	36	Max Bid	\$25.35
			Number of Projects	1	Min Quantity	36	Min Bid	\$15.50
					Avg Quantity	36	Avg Bid	\$20.43
608-60.93	Each	Remove and Replace Concrete Curb Ramp	Number of Bids	8	Max Quantity	112	Max Bid	\$3,000.00
			Number of Projects	4	Min Quantity	17	Min Bid	\$800.00
					Avg Quantity	75.75	Avg Bid	\$1,427.50
608-60.94	S.Y.	Remove and Replace Concrete Sidewalk (4" Thick)	Number of Bids	38	Max Quantity	4807	Max Bid	\$235.00
			Number of Projects	13	Min Quantity	8.8	Min Bid	\$41.00
					Avg Quantity	1010.92	Avg Bid	\$65.12
608-60.96	S.Y.	Remove and Replace Concrete Sidewalk (6" Thick)	Number of Bids	25	Max Quantity	1442	Max Bid	\$328.00
			Number of Projects	9	Min Quantity	2.1	Min Bid	\$46.80
					Avg Quantity	297.06	Avg Bid	\$92.96
608-60.97	S.Y.	Remove and Replace Concrete Sidewalk, Curb Ramp (7" Thick)	Number of Bids	2	Max Quantity	11.1	Max Bid	\$220.00
			Number of Projects	1	Min Quantity	11.1	Min Bid	\$215.00
					Avg Quantity	11.1	Avg Bid	\$217.50
608-60.98	S.F.	Truncated Domes for Curb Ramps (New Construction)	Number of Bids	8	Max Quantity	100	Max Bid	\$40.00
			Number of Projects	2	Min Quantity	42	Min Bid	\$18.68
					Avg Quantity	71	Avg Bid	\$24.27
608-60.99	S.F.	Truncated Domes for Curb Ramps (Retrofit Construction)	Number of Bids	13	Max Quantity	130	Max Bid	\$125.50
			Number of Projects	4	Min Quantity	44	Min Bid	\$23.50
					Avg Quantity	88.62	Avg Bid	\$39.22



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
608-70.00	S.F.	Concrete Steps	Number of Bids	7	Max Quantity	9	Max Bid	\$314.00
			Number of Projects	2	Min Quantity	8	Min Bid	\$60.00
					Avg Quantity	8.57	Avg Bid	\$191.57
608-70.40	Each	Concrete Wheel Stop	Number of Bids	1	Max Quantity	399	Max Bid	\$75.00
			Number of Projects	1	Min Quantity	399	Min Bid	\$75.00
					Avg Quantity	399	Avg Bid	\$75.00
609-10.10	L.F.	Concrete Curb, Type "S"	Number of Bids	1	Max Quantity	125	Max Bid	\$40.00
			Number of Projects	1	Min Quantity	125	Min Bid	\$40.00
					Avg Quantity	125	Avg Bid	\$40.00
609-10.53	L.F.	Curb and Gutter, Vertical	Number of Bids	2	Max Quantity	168.4	Max Bid	\$30.00
			Number of Projects	1	Min Quantity	168.4	Min Bid	\$23.00
					Avg Quantity	168.4	Avg Bid	\$26.50
609-10.93	L.F.	Remove and Replace Curb and Gutter (Various Widths), Vertical/Mountable	Number of Bids	29	Max Quantity	9042	Max Bid	\$135.00
			Number of Projects	9	Min Quantity	10	Min Bid	\$20.00
					Avg Quantity	1924.34	Avg Bid	\$55.76
609-20.11	L.F.	Integral Curb (6" Height and Under)	Number of Bids	10	Max Quantity	300	Max Bid	\$55.00
			Number of Projects	3	Min Quantity	43	Min Bid	\$8.00
					Avg Quantity	207	Avg Bid	\$23.18
609-20.90	L.F.	Remove and Replace Integral Curb (6" Height and Under)	Number of Bids	11	Max Quantity	1912	Max Bid	\$77.11
			Number of Projects	3	Min Quantity	1000	Min Bid	\$16.05
					Avg Quantity	1495.64	Avg Bid	\$30.32
609-30.10	L.F.	Asphalt Curb	Number of Bids	7	Max Quantity	1552	Max Bid	\$56.00
			Number of Projects	3	Min Quantity	73	Min Bid	\$11.80
					Avg Quantity	412	Avg Bid	\$28.69
609-70.10	C.Y.	Rock Lining	Number of Bids	2	Max Quantity	539	Max Bid	\$57.07
			Number of Projects	1	Min Quantity	539	Min Bid	\$41.25
					Avg Quantity	539	Avg Bid	\$49.16



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
611-30.20	Ton	Furnishing Type 2 Rock Blanket	Number of Bids	4	Max Quantity	835	Max Bid	\$44.50
			Number of Projects	1	Min Quantity	835	Min Bid	\$21.00
					Avg Quantity	835	Avg Bid	\$31.73
611-30.40	Ton	Placing Type 2 Rock Blanket	Number of Bids	4	Max Quantity	835	Max Bid	\$40.00
			Number of Projects	1	Min Quantity	835	Min Bid	\$14.00
					Avg Quantity	835	Avg Bid	\$21.00
611-50.10	S.Y.	Light Stone Revetment	Number of Bids	2	Max Quantity	50	Max Bid	\$76.50
			Number of Projects	1	Min Quantity	50	Min Bid	\$50.00
					Avg Quantity	50	Avg Bid	\$63.25
611-50.30	S.Y.	Heavy Stone Revetment	Number of Bids	5	Max Quantity	90	Max Bid	\$106.53
			Number of Projects	1	Min Quantity	90	Min Bid	\$42.93
					Avg Quantity	90	Avg Bid	\$68.49
612-10.20	Each	Moveable Barricades with Model "B" Amber Flashers (2 Each per Barricade)	Number of Bids	2	Max Quantity	4	Max Bid	\$300.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$300.00
					Avg Quantity	4	Avg Bid	\$300.00
612-10.30	Each	Moveable Barricades (Standard)	Number of Bids	9	Max Quantity	7	Max Bid	\$300.00
			Number of Projects	2	Min Quantity	6	Min Bid	\$67.50
					Avg Quantity	6.44	Avg Bid	\$153.39
612-30.10	L.S.	Standard Traffic Control Devices	Number of Bids	69	Max Quantity	1	Max Bid	\$50,000.00
			Number of Projects	25	Min Quantity	1	Min Bid	\$1,500.00
					Avg Quantity	1	Avg Bid	\$14,960.47
612-60.92	Each	Arrow Panel, Type "B" (Noiseless), Rental	Number of Bids	32	Max Quantity	8	Max Bid	\$1,800.00
			Number of Projects	11	Min Quantity	2	Min Bid	\$50.00
					Avg Quantity	3.13	Avg Bid	\$834.21
612-70.20	Each	Changeable Message Board (Noiseless), Rental	Number of Bids	4	Max Quantity	2	Max Bid	\$3,800.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$3,600.00
					Avg Quantity	2	Avg Bid	\$3,750.00



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
613-00.00	S.Y.	Joint Repair - Transverse	Number of Bids	7	Max Quantity	221.8	Max Bid	\$452.50
			Number of Projects	2	Min Quantity	199.6	Min Bid	\$150.00
					Avg Quantity	212.29	Avg Bid	\$236.79
613-10.18	S.Y.	Joint Repair - Transverse, High Early Strength	Number of Bids	7	Max Quantity	205.5	Max Bid	\$375.00
			Number of Projects	3	Min Quantity	16	Min Bid	\$152.00
					Avg Quantity	117.79	Avg Bid	\$240.37
613-10.91	S.Y.	Joint Repair - Transverse, Very Early Strength	Number of Bids	20	Max Quantity	872.6	Max Bid	\$450.00
			Number of Projects	6	Min Quantity	15.3	Min Bid	\$160.00
					Avg Quantity	283.75	Avg Bid	\$284.61
613-20.20	S.Y.	Joint Repair - Longitudinal, Very Early Strength	Number of Bids	7	Max Quantity	75	Max Bid	\$450.00
			Number of Projects	2	Min Quantity	57.8	Min Bid	\$235.00
					Avg Quantity	67.63	Avg Bid	\$317.86
613-20.21	S.Y.	Joint Repair - Longitudinal, High Early Strength	Number of Bids	5	Max Quantity	764.8	Max Bid	\$265.00
			Number of Projects	2	Min Quantity	37.8	Min Bid	\$165.00
					Avg Quantity	474	Avg Bid	\$203.17
613-30.01	S.Y.	Partial Depth Pavement Repair, Type X Bituminous (Includes Milling, Concrete or Asphalt)	Number of Bids	7	Max Quantity	700	Max Bid	\$164.93
			Number of Projects	2	Min Quantity	365.9	Min Bid	\$31.05
					Avg Quantity	509.09	Avg Bid	\$101.56
616-10.05	S.F.	Construction Signs	Number of Bids	4	Max Quantity	241	Max Bid	\$8.50
			Number of Projects	1	Min Quantity	241	Min Bid	\$8.00
					Avg Quantity	241	Avg Bid	\$8.38
616-10.25	Each	Channelizer (Trim Line)	Number of Bids	4	Max Quantity	30	Max Bid	\$22.00
			Number of Projects	1	Min Quantity	30	Min Bid	\$16.00
					Avg Quantity	30	Avg Bid	\$20.50
616-10.95	L.F.	Edge Drop-Off Treatment	Number of Bids	6	Max Quantity	13646	Max Bid	\$8.00
			Number of Projects	2	Min Quantity	605	Min Bid	\$0.01
					Avg Quantity	4952	Avg Bid	\$2.57



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
617-20.00	L.F.	Concrete Median Barrier, Type "B"	Number of Bids	4	Max Quantity	20	Max Bid	\$360.00
			Number of Projects	1	Min Quantity	20	Min Bid	\$150.00
					Avg Quantity	20	Avg Bid	\$230.00
619-00.00	L.S.	Mobilization	Number of Bids	69	Max Quantity	1	Max Bid	\$375,000.00
			Number of Projects	25	Min Quantity	1	Min Bid	\$5,000.00
					Avg Quantity	1	Avg Bid	\$100,752.48
620-99.75	L.F.	Removal of Pavement Striping, Paint	Number of Bids	2	Max Quantity	137.6	Max Bid	\$10.00
			Number of Projects	1	Min Quantity	137.6	Min Bid	\$5.00
					Avg Quantity	137.6	Avg Bid	\$7.50
620-99.80	S.F.	Removal of Pavement Markings, Paint	Number of Bids	8	Max Quantity	572	Max Bid	\$10.00
			Number of Projects	2	Min Quantity	140	Min Bid	\$4.00
					Avg Quantity	356	Avg Bid	\$6.38
621-20.11	L.F.	Permanent White Pavement Striping, Paint	Number of Bids	1	Max Quantity	5051	Max Bid	\$1.00
			Number of Projects	1	Min Quantity	5051	Min Bid	\$1.00
					Avg Quantity	5051	Avg Bid	\$1.00
621-20.17	S.F.	Permanent Pavement Markings, Paint	Number of Bids	4	Max Quantity	572	Max Bid	\$15.00
			Number of Projects	1	Min Quantity	572	Min Bid	\$6.00
					Avg Quantity	572	Avg Bid	\$8.38
624-10.01	S.Y.	Geotextile Fabric, Stabilization and Separation, Class 1 (Heavy Weight)	Number of Bids	4	Max Quantity	557	Max Bid	\$10.00
			Number of Projects	1	Min Quantity	557	Min Bid	\$3.50
					Avg Quantity	557	Avg Bid	\$6.25
628-00.01	Each	Handicap Parking Sign (Furnish and Install, Permanent)	Number of Bids	1	Max Quantity	12	Max Bid	\$100.00
			Number of Projects	1	Min Quantity	12	Min Bid	\$100.00
					Avg Quantity	12	Avg Bid	\$100.00
701-12.02	L.F.	Rock Sockets (2 Ft. 0 In. Dia.)	Number of Bids	5	Max Quantity	180	Max Bid	\$300.00
			Number of Projects	1	Min Quantity	180	Min Bid	\$177.86
					Avg Quantity	180	Avg Bid	\$234.77



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description							
702-10.12	L.F.	Structural Steel Piles (12")	Number of Bids	9	Max Quantity	729	Max Bid	\$94.00	
			Number of Projects	2	Min Quantity	273	Min Bid	\$52.00	
					Avg Quantity	526.33	Avg Bid	\$71.83	
702-10.14	L.F.	Structural Steel Piles (14")	Number of Bids	2	Max Quantity	1260	Max Bid	\$100.00	
			Number of Projects	1	Min Quantity	1260	Min Bid	\$65.00	
					Avg Quantity	1260	Avg Bid	\$82.50	
702-60.10	L.F.	Pre-Bore for Piling	Number of Bids	9	Max Quantity	252	Max Bid	\$182.55	
			Number of Projects	2	Min Quantity	77	Min Bid	\$50.00	
					Avg Quantity	174.22	Avg Bid	\$123.51	
702-70.00	Each	Pile Point Reinforcement	Number of Bids	6	Max Quantity	18	Max Bid	\$150.00	
			Number of Projects	2	Min Quantity	14	Min Bid	\$105.00	
					Avg Quantity	15.33	Avg Bid	\$122.50	
703-03.00	S.F.	Bridge Deck Surface Penetration Sealer	Number of Bids	7	Max Quantity	1945	Max Bid	\$2.50	
			Number of Projects	2	Min Quantity	1780	Min Bid	\$1.00	
					Avg Quantity	1827.14	Avg Bid	\$1.49	
703-20.03	C.Y.	Class "B" Concrete (Substructure)	Number of Bids	6	Max Quantity	48.6	Max Bid	\$1,152.00	
			Number of Projects	2	Min Quantity	34	Min Bid	\$510.00	
					Avg Quantity	43.73	Avg Bid	\$744.50	
703-40.03	C.Y.	Class "B-1" Concrete (Substructure)	Number of Bids	5	Max Quantity	214	Max Bid	\$625.00	
			Number of Projects	1	Min Quantity	214	Min Bid	\$470.00	
					Avg Quantity	214	Avg Bid	\$521.20	
703-42.15	L.F.	Safety Barrier Curb (Bridges, Cast-in-Place)	Number of Bids	6	Max Quantity	173	Max Bid	\$220.00	
			Number of Projects	2	Min Quantity	64	Min Bid	\$75.00	
					Avg Quantity	136.67	Avg Bid	\$132.57	
703-42.30	S.Y.	Slab on Prestressed Concrete Deck Beams	Number of Bids	7	Max Quantity	216	Max Bid	\$505.00	
			Number of Projects	2	Min Quantity	200	Min Bid	\$250.00	
					Avg Quantity	204.57	Avg Bid	\$357.29	



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description							
703-44.40	Each	Bridge Plaque	Number of Bids	6	Max Quantity	1	Max Bid	\$1,200.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$0.00	
					Avg Quantity	1	Avg Bid	\$712.50	
703-45.01	S.Y.	Class "B-2" Concrete (Superstructure on Concrete "NU" Girder)	Number of Bids	4	Max Quantity	372	Max Bid	\$400.00	
			Number of Projects	1	Min Quantity	372	Min Bid	\$325.00	
					Avg Quantity	372	Avg Bid	\$360.44	
703-71.31	Each	Plain Neoprene Bearing Pads (Full Size)	Number of Bids	4	Max Quantity	12	Max Bid	\$200.00	
			Number of Projects	1	Min Quantity	12	Min Bid	\$169.20	
					Avg Quantity	12	Avg Bid	\$179.80	
703-90.13	S.F.	Modular Block Wall (h>4')	Number of Bids	7	Max Quantity	1050	Max Bid	\$40.00	
			Number of Projects	2	Min Quantity	120	Min Bid	\$24.00	
					Avg Quantity	651.43	Avg Bid	\$32.08	
703-90.15	S.F.	Modular Block Wall (h<4')	Number of Bids	3	Max Quantity	559	Max Bid	\$35.00	
			Number of Projects	1	Min Quantity	559	Min Bid	\$24.00	
					Avg Quantity	559	Avg Bid	\$31.33	
705-14.38	Each	Prestressed Concrete Members, Box Section, 38' Span	Number of Bids	2	Max Quantity	9	Max Bid	\$16,500.00	
			Number of Projects	1	Min Quantity	9	Min Bid	\$13,500.00	
					Avg Quantity	9	Avg Bid	\$15,000.00	
705-14.45	Each	Prestressed Concrete Members, Box Section, 45' Span	Number of Bids	5	Max Quantity	5	Max Bid	\$17,000.00	
			Number of Projects	1	Min Quantity	5	Min Bid	\$11,500.00	
					Avg Quantity	5	Avg Bid	\$13,679.64	
705-60.23	L.F.	Prestressed Concrete Members, NU Girders	Number of Bids	4	Max Quantity	417	Max Bid	\$270.00	
			Number of Projects	1	Min Quantity	417	Min Bid	\$205.00	
					Avg Quantity	417	Avg Bid	\$238.84	
706-10.00	Lbs.	Reinforcing Steel (Grade 60)	Number of Bids	2	Max Quantity	4190	Max Bid	\$1.55	
			Number of Projects	1	Min Quantity	4190	Min Bid	\$1.25	
					Avg Quantity	4190	Avg Bid	\$1.40	



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
710-60.00	Lbs.	Reinforcing Steel (Epoxy-Coated) (Grade 60)	Number of Bids	5	Max Quantity	18120	Max Bid	\$1.60
			Number of Projects	1	Min Quantity	18120	Min Bid	\$1.05
					Avg Quantity	18120	Avg Bid	\$1.34
715-10.00	Each	Vertical Drain at End Bents	Number of Bids	11	Max Quantity	2	Max Bid	\$3,500.00
			Number of Projects	3	Min Quantity	2	Min Bid	\$900.00
					Avg Quantity	2	Avg Bid	\$2,168.98
726-55.15	L.F.	15" Corrugated Plastic Pipe	Number of Bids	4	Max Quantity	162	Max Bid	\$272.50
			Number of Projects	2	Min Quantity	14	Min Bid	\$50.00
					Avg Quantity	88	Avg Bid	\$136.13
726-55.24	L.F.	24" Corrugated Plastic Pipe	Number of Bids	2	Max Quantity	32	Max Bid	\$272.50
			Number of Projects	1	Min Quantity	32	Min Bid	\$189.00
					Avg Quantity	32	Avg Bid	\$230.75
802-10.00	Acre	Type 1 Mulch (Vegetative)	Number of Bids	4	Max Quantity	0.5	Max Bid	\$6,000.00
			Number of Projects	1	Min Quantity	0.5	Min Bid	\$500.00
					Avg Quantity	0.5	Avg Bid	\$3,200.00
803-10.00	S.Y.	Sodding	Number of Bids	19	Max Quantity	1746	Max Bid	\$22.00
			Number of Projects	6	Min Quantity	187	Min Bid	\$3.00
					Avg Quantity	797.64	Avg Bid	\$11.99
803-20.00	S.Y.	Strip Sodding	Number of Bids	38	Max Quantity	6622	Max Bid	\$250.00
			Number of Projects	13	Min Quantity	20	Min Bid	\$0.00
					Avg Quantity	982.45	Avg Bid	\$25.38
804-20.01	S.Y.	Amended Soil (Water Quality BMP)	Number of Bids	2	Max Quantity	175.3	Max Bid	\$21.50
			Number of Projects	1	Min Quantity	175.3	Min Bid	\$17.00
					Avg Quantity	175.3	Avg Bid	\$19.25
805-10.00	Acre	Seeding	Number of Bids	4	Max Quantity	0.5	Max Bid	\$7,500.00
			Number of Projects	1	Min Quantity	0.5	Min Bid	\$5,000.00
					Avg Quantity	0.5	Avg Bid	\$6,375.00



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description							
805-30.00	L.S.	Site Restoration (Bridge Project)	Number of Bids	7	Max Quantity	1	Max Bid	\$6,500.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$3,000.00	
					Avg Quantity	1	Avg Bid	\$4,756.07	
806-00.00	L.S.	Erosion Control Measures (Sites less than 1 acre)	Number of Bids	19	Max Quantity	1	Max Bid	\$15,500.00	
			Number of Projects	5	Min Quantity	1	Min Bid	\$500.00	
					Avg Quantity	1	Avg Bid	\$4,770.54	
806-20.05	S.Y.	Turf Reinforcement Grid (TRG)	Number of Bids	4	Max Quantity	53	Max Bid	\$125.00	
			Number of Projects	1	Min Quantity	53	Min Bid	\$20.00	
					Avg Quantity	53	Avg Bid	\$89.25	
806-45.00	L.S.	Inlet Protection	Number of Bids	54	Max Quantity	1	Max Bid	\$7,000.00	
			Number of Projects	21	Min Quantity	1	Min Bid	\$0.01	
					Avg Quantity	1	Avg Bid	\$1,741.78	
902-85.00	L.F.	Cable, Loop Detector, in Duct	Number of Bids	4	Max Quantity	843	Max Bid	\$4.00	
			Number of Projects	1	Min Quantity	843	Min Bid	\$4.00	
					Avg Quantity	843	Avg Bid	\$4.00	
904-02.55	Each	Signal Head, Type 55S	Number of Bids	4	Max Quantity	1	Max Bid	\$1,913.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,912.75	
					Avg Quantity	1	Avg Bid	\$1,912.94	
904-05.43	Each	Signal Head, Type 3B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	4	Max Quantity	1	Max Bid	\$999.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$998.88	
					Avg Quantity	1	Avg Bid	\$998.97	
904-24.01	Each	Signal Head, Type 1S, Pedestrian	Number of Bids	19	Max Quantity	9	Max Bid	\$700.00	
			Number of Projects	6	Min Quantity	2	Min Bid	\$490.68	
					Avg Quantity	4.11	Avg Bid	\$556.03	
904-27.15	Each	Post, Signal, w/Sq. Pedestal Base, 15' Total Height, Aluminum	Number of Bids	4	Max Quantity	1	Max Bid	\$1,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$894.00	
					Avg Quantity	1	Avg Bid	\$947.00	



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
904-28.07	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 7' Maximum Total Height, Aluminum	Number of Bids	26	Max Quantity	26	Max Bid	\$1,100.00
			Number of Projects	8	Min Quantity	1	Min Bid	\$675.00
					Avg Quantity	10.35	Avg Bid	\$840.34
904-28.10	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 10' Total Height, Aluminum	Number of Bids	7	Max Quantity	8	Max Bid	\$1,200.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$695.00
					Avg Quantity	4	Avg Bid	\$900.84
904-32.32	Each	19' Pole, w/32' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$4,345.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,344.45
					Avg Quantity	1	Avg Bid	\$4,344.86
904-43.88	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 55"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2,	Number of Bids	4	Max Quantity	1	Max Bid	\$20,731.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$20,728.36
					Avg Quantity	1	Avg Bid	\$20,730.34
904-46.10	Each	Fiber Optic Cable Termination Housing	Number of Bids	4	Max Quantity	4	Max Bid	\$1,048.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$1,047.87
					Avg Quantity	4	Avg Bid	\$1,047.97
904-49.20	Each	Detector, Pedestrian Push Button, Freezeproof	Number of Bids	26	Max Quantity	50	Max Bid	\$350.00
			Number of Projects	8	Min Quantity	1	Min Bid	\$200.00
					Avg Quantity	16.62	Avg Bid	\$235.16
904-49.35	Each	Detector, Vehicle Induction Loop, Card Rack Mtg., 2 Channel, w/Delay and Extension Timing and Relay Outputs	Number of Bids	4	Max Quantity	3	Max Bid	\$189.00
			Number of Projects	1	Min Quantity	3	Min Bid	\$188.97
					Avg Quantity	3	Avg Bid	\$188.99
904-50.75	L.F.	Conduit, 3/4"	Number of Bids	4	Max Quantity	20	Max Bid	\$16.50
			Number of Projects	1	Min Quantity	20	Min Bid	\$14.85
					Avg Quantity	20	Avg Bid	\$15.30
904-51.00	L.F.	Conduit, 1"	Number of Bids	15	Max Quantity	440	Max Bid	\$20.00
			Number of Projects	5	Min Quantity	6	Min Bid	\$8.79
					Avg Quantity	125.33	Avg Bid	\$11.58



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
904-51.03	L.F.	Conduit, 1" PVC, drilled thru pavement into existing pull box	Number of Bids	2	Max Quantity	8	Max Bid	\$30.00
			Number of Projects	1	Min Quantity	8	Min Bid	\$24.00
					Avg Quantity	8	Avg Bid	\$27.00
904-52.00	L.F.	Conduit, 2"	Number of Bids	26	Max Quantity	2489	Max Bid	\$24.00
			Number of Projects	8	Min Quantity	20	Min Bid	\$8.00
					Avg Quantity	529.88	Avg Bid	\$12.72
904-54.00	L.F.	Conduit, 4"	Number of Bids	9	Max Quantity	484	Max Bid	\$26.00
			Number of Projects	3	Min Quantity	12	Min Bid	\$11.87
					Avg Quantity	217.11	Avg Bid	\$16.16
904-74.99	Each	Conduit Repair (locate broken conduit, excavate, remove existing cable, repair/replace conduit, reinstall cable, backfill and restore) (Does not include sidewalk or pavement removal and	Number of Bids	22	Max Quantity	1	Max Bid	\$671.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$250.00
					Avg Quantity	1	Avg Bid	\$398.37
904-83.05	L.F.	Cable, Signal, #14 Gauge, 5 Conductor	Number of Bids	19	Max Quantity	1300	Max Bid	\$2.25
			Number of Projects	6	Min Quantity	128	Min Bid	\$0.80
					Avg Quantity	403.79	Avg Bid	\$1.61
904-83.07	L.F.	Cable, Signal, #14 Gauge, 7 Conductor	Number of Bids	4	Max Quantity	600	Max Bid	\$1.95
			Number of Projects	1	Min Quantity	600	Min Bid	\$1.95
					Avg Quantity	600	Avg Bid	\$1.95
904-84.00	L.F.	Wire, Stranded Ground, #6 Gauge	Number of Bids	22	Max Quantity	550	Max Bid	\$1.20
			Number of Projects	7	Min Quantity	20	Min Bid	\$0.40
					Avg Quantity	263.64	Avg Bid	\$0.91
904-85.05	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Conduit and Pull Boxes)	Number of Bids	29	Max Quantity	4339	Max Bid	\$2.23
			Number of Projects	10	Min Quantity	4	Min Bid	\$0.25
					Avg Quantity	1075.59	Avg Bid	\$0.90
904-85.06	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)	Number of Bids	33	Max Quantity	24336	Max Bid	\$10.00
			Number of Projects	11	Min Quantity	92	Min Bid	\$2.65
					Avg Quantity	6459.7	Avg Bid	\$4.75



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
904-85.18	L.F.	Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)	Number of Bids	28	Max Quantity	4960	Max Bid	\$1.50
			Number of Projects	9	Min Quantity	20	Min Bid	\$0.25
						Avg Quantity	2532.71	Avg Bid
904-85.36	L.F.	Cable, Communication, Fiber Optic, 36 Fibers (30 Single-Mode and 6 Multi-Mode)	Number of Bids	9	Max Quantity	7670	Max Bid	\$3.70
			Number of Projects	3	Min Quantity	1210	Min Bid	\$2.25
						Avg Quantity	4305.56	Avg Bid
904-88.01	Each	Pull Box, Single, Concrete	Number of Bids	5	Max Quantity	5	Max Bid	\$2,200.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,700.00
						Avg Quantity	3.4	Avg Bid
904-89.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete	Number of Bids	11	Max Quantity	9	Max Bid	\$871.16
			Number of Projects	3	Min Quantity	2	Min Bid	\$435.00
						Avg Quantity	5.91	Avg Bid
904-90.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete w/1' Concrete Apron	Number of Bids	6	Max Quantity	6	Max Bid	\$1,200.00
			Number of Projects	2	Min Quantity	6	Min Bid	\$800.00
						Avg Quantity	6	Avg Bid
904-91.43	Each	Base, Type P-3, Concrete	Number of Bids	22	Max Quantity	26	Max Bid	\$1,050.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$600.00
						Avg Quantity	12.05	Avg Bid
904-91.57	Each	Base, Type B-7, Concrete	Number of Bids	4	Max Quantity	1	Max Bid	\$1,840.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,839.76
						Avg Quantity	1	Avg Bid
904-91.73	Each	Base, Type C-3, Concrete	Number of Bids	11	Max Quantity	8	Max Bid	\$1,200.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$600.00
						Avg Quantity	2.91	Avg Bid
904-93.10	Each	Temporary Signal Installation	Number of Bids	4	Max Quantity	1	Max Bid	\$22,400.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,500.00
						Avg Quantity	1	Avg Bid



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
904-93.20	Each	Temporary Traffic Detection System	Number of Bids	4	Max Quantity	1	Max Bid	\$21,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$500.00
					Avg Quantity	1	Avg Bid	\$5,775.00
904-95.10	Each	Opening Drilled in Existing Concrete Pull Box	Number of Bids	26	Max Quantity	27	Max Bid	\$220.00
			Number of Projects	8	Min Quantity	1	Min Bid	\$50.00
					Avg Quantity	13	Avg Bid	\$145.87
904-95.31	Each	Adjustment of Preformed Pull Box	Number of Bids	18	Max Quantity	17	Max Bid	\$605.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$242.00
					Avg Quantity	6.06	Avg Bid	\$376.07
904-95.40	Each	Adjustment of Concrete Single Pull Box	Number of Bids	18	Max Quantity	26	Max Bid	\$1,960.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$793.44
					Avg Quantity	9.17	Avg Bid	\$1,239.87
904-95.42	Each	Adjustment of Concrete Double Pull Box	Number of Bids	4	Max Quantity	14	Max Bid	\$1,973.00
			Number of Projects	1	Min Quantity	14	Min Bid	\$1,240.00
					Avg Quantity	14	Avg Bid	\$1,606.50
904-96.20	Each	Removal of Concrete Base	Number of Bids	4	Max Quantity	2	Max Bid	\$300.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$299.96
					Avg Quantity	2	Avg Bid	\$299.99
904-97.33	Each	Removal of Existing Controller Cabinet	Number of Bids	4	Max Quantity	1	Max Bid	\$429.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$428.94
					Avg Quantity	1	Avg Bid	\$428.99
904-97.40	Each	Removal of Signal Post	Number of Bids	4	Max Quantity	2	Max Bid	\$615.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$614.92
					Avg Quantity	2	Avg Bid	\$614.98
904-98.30	Each	Relocation of Existing Traffic Signal Controller Cabinet	Number of Bids	2	Max Quantity	1	Max Bid	\$3,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,750.00
					Avg Quantity	1	Avg Bid	\$3,125.00



Summary of Unit Bid Prices

1/1/2015 - 12/31/2015

Item Number	Unit	Item Description						
904-98.60	Each	Relocation of Existing Push Button	Number of Bids	13	Max Quantity	17	Max Bid	\$210.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$98.00
					Avg Quantity	6.08	Avg Bid	\$132.72
904-98.70	Each	Relocation of Existing Signal Head	Number of Bids	3	Max Quantity	12	Max Bid	\$296.38
			Number of Projects	1	Min Quantity	12	Min Bid	\$160.00
					Avg Quantity	12	Avg Bid	\$218.79
904-98.89	L.F.	Relocation of Existing Signal Cables	Number of Bids	6	Max Quantity	150	Max Bid	\$9.00
			Number of Projects	2	Min Quantity	30	Min Bid	\$2.00
					Avg Quantity	110	Avg Bid	\$3.33