



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description			Max Quantity	Min Quantity	Avg Quantity	Max Bid	Min Bid	Avg Bid
201-10.96	L.S.	Remove and Replace Stone Masonry Wall	Number of Bids	3				\$44.00		
			Number of Projects	1	Min Quantity	1		\$1.00		
					Avg Quantity	1		\$22.33		
201-20.10	L.S.	Clearing and Grubbing	Number of Bids	12				\$54,635.00		
			Number of Projects	4	Min Quantity	1		\$2,000.00		
					Avg Quantity	1		\$15,639.90		
201-20.11	L.S.	Clearing Vegetation from the Pedestrian Access Route	Number of Bids	45				\$12,900.00		
			Number of Projects	14	Min Quantity	1		\$1.00		
					Avg Quantity	1		\$2,952.87		
201-20.14	Inch	Tree Removal	Number of Bids	18		2802		\$127.21		
			Number of Projects	6	Min Quantity	39		\$22.00		
					Avg Quantity	1079.17		\$40.46		
201-20.16	Inch	Tree Removal, Over 15"	Number of Bids	3		18		\$140.00		
			Number of Projects	1	Min Quantity	18		\$40.00		
					Avg Quantity	18		\$98.33		
202-10.20	L.S.	Removal of Bridges	Number of Bids	9		1		\$132,000.00		
			Number of Projects	3	Min Quantity	1		\$11,270.00		
					Avg Quantity	1		\$35,080.67		
202-10.25	L.S.	Removal of Retaining Walls	Number of Bids	3		1		\$66.00		
			Number of Projects	1	Min Quantity	1		\$33.00		
					Avg Quantity	1		\$47.67		
202-10.30	L.S.	Removal of Bridge (Partial)	Number of Bids	1		1		\$40,000.00		
			Number of Projects	1	Min Quantity	1		\$40,000.00		
					Avg Quantity	1		\$40,000.00		
202-10.55	L.S.	Special Work (Bridges)	Number of Bids	3		1		\$66.00		
			Number of Projects	1	Min Quantity	1		\$33.00		
					Avg Quantity	1		\$47.67		



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
202-10.64	L.F.	Removal of Expansion Device and Adjacent Concrete	Number of Bids	3	Max Quantity	2	Max Bid	\$44.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$1.00
					Avg Quantity	2	Avg Bid	\$22.33
202-20.10	L.S.	Removal of Improvements	Number of Bids	61	Max Quantity	1	Max Bid	\$534,393.00
			Number of Projects	19	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$75,210.42
202-22.10	Each	Removal of Buildings	Number of Bids	4	Max Quantity	1	Max Bid	\$25,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$15,000.00
					Avg Quantity	1	Avg Bid	\$21,645.75
202-22.12	Each	Removal of Building Foundation	Number of Bids	4	Max Quantity	6	Max Bid	\$8,170.00
			Number of Projects	1	Min Quantity	6	Min Bid	\$3,000.00
					Avg Quantity	6	Avg Bid	\$5,167.50
202-22.30	S.Y.	Removal of Rigid Pavement	Number of Bids	15	Max Quantity	16952	Max Bid	\$100.00
			Number of Projects	3	Min Quantity	63	Min Bid	\$8.35
					Avg Quantity	8822.33	Avg Bid	\$28.08
202-22.95	L.F.	Sawcut (Any Depth/Material)	Number of Bids	18	Max Quantity	15809	Max Bid	\$6.35
			Number of Projects	6	Min Quantity	219.5	Min Bid	\$1.15
					Avg Quantity	4791.75	Avg Bid	\$3.03
203-10.00	C.Y.	Class "A" Excavation	Number of Bids	41	Max Quantity	2003.7	Max Bid	\$135.00
			Number of Projects	13	Min Quantity	16	Min Bid	\$16.50
					Avg Quantity	501.64	Avg Bid	\$51.34
203-10.30	L.S.	Land Disturbance Permits	Number of Bids	68	Max Quantity	1	Max Bid	\$5,000.00
			Number of Projects	24	Min Quantity	1	Min Bid	\$0.00
					Avg Quantity	1	Avg Bid	\$125.41
203-50.00	C.Y.	Unclassified Excavation	Number of Bids	4	Max Quantity	15653	Max Bid	\$25.50
			Number of Projects	1	Min Quantity	15653	Min Bid	\$10.75
					Avg Quantity	15653	Avg Bid	\$19.81



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
203-60.00	C.Y.	Compacting Embankment	Number of Bids	4	Max Quantity	416	Max Bid	\$29.30
			Number of Projects	1	Min Quantity	416	Min Bid	\$3.00
					Avg Quantity	416	Avg Bid	\$10.84
204-60.10	C.Y.	Embankment in Place	Number of Bids	3	Max Quantity	189.7	Max Bid	\$60.00
			Number of Projects	1	Min Quantity	189.7	Min Bid	\$20.00
					Avg Quantity	189.7	Avg Bid	\$44.17
206-10.00	C.Y.	Class 1 Excavation	Number of Bids	5	Max Quantity	175	Max Bid	\$550.00
			Number of Projects	2	Min Quantity	35	Min Bid	\$50.00
					Avg Quantity	147	Avg Bid	\$169.28
206-30.00	C.Y.	Class 4 Excavation	Number of Bids	4	Max Quantity	570	Max Bid	\$125.00
			Number of Projects	1	Min Quantity	570	Min Bid	\$27.95
					Avg Quantity	570	Avg Bid	\$66.11
206-40.10	L.S.	Temporary Earth Retention System	Number of Bids	4	Max Quantity	1	Max Bid	\$194,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$10,000.00
					Avg Quantity	1	Avg Bid	\$62,250.00
206-45.05	C.Y.	Selected Granular Backfill	Number of Bids	4	Max Quantity	107	Max Bid	\$100.00
			Number of Projects	1	Min Quantity	107	Min Bid	\$39.45
					Avg Quantity	107	Avg Bid	\$63.45
207-10.00	Sta.	Linear Grading, Class 1	Number of Bids	4	Max Quantity	16	Max Bid	\$6,500.00
			Number of Projects	1	Min Quantity	16	Min Bid	\$1,200.00
					Avg Quantity	16	Avg Bid	\$2,740.00
207-20.00	Sta.	Linear Grading, Class 2	Number of Bids	4	Max Quantity	86.1	Max Bid	\$5,145.00
			Number of Projects	1	Min Quantity	86.1	Min Bid	\$910.00
					Avg Quantity	86.1	Avg Bid	\$2,868.75
217-20.00	Sta.	Ditching	Number of Bids	8	Max Quantity	56.8	Max Bid	\$1,475.00
			Number of Projects	3	Min Quantity	1.7	Min Bid	\$528.00
					Avg Quantity	28.41	Avg Bid	\$1,169.81



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
217-20.10	L.S.	Establish Positive Drainage to Area Inlet With Berms and-or Ditching, Convert Area Inlet to Open 3 Sides, and Sod Area	Number of Bids	3	Max Quantity	1	Max Bid	\$8,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,800.00
					Avg Quantity	1	Avg Bid	\$5,933.33
304-05.04	S.Y.	Type 5 Aggregate Base (4" Thick)	Number of Bids	61	Max Quantity	86667	Max Bid	\$36.51
			Number of Projects	20	Min Quantity	31.5	Min Bid	\$1.00
					Avg Quantity	11399.75	Avg Bid	\$7.22
304-05.08	S.Y.	Type 5 Aggregate Base (8" Thick)	Number of Bids	4	Max Quantity	900	Max Bid	\$15.00
			Number of Projects	2	Min Quantity	63	Min Bid	\$10.00
					Avg Quantity	690.75	Avg Bid	\$12.94
310-10.02	Ton	Gravel (A)	Number of Bids	3	Max Quantity	126.3	Max Bid	\$38.00
			Number of Projects	1	Min Quantity	126.3	Min Bid	\$22.15
					Avg Quantity	126.3	Avg Bid	\$28.38
310-30.05	S.Y.	Clean Crushed Stone (2-1/2 Inch)	Number of Bids	4	Max Quantity	1489	Max Bid	\$42.00
			Number of Projects	1	Min Quantity	1489	Min Bid	\$20.00
					Avg Quantity	1489	Avg Bid	\$33.56
403-99.30	S.Y.	System C, Class 1 Geosynthetic Paving Mat Interlayer (Paving Mat)	Number of Bids	5	Max Quantity	6475	Max Bid	\$3.85
			Number of Projects	1	Min Quantity	6475	Min Bid	\$2.77
					Avg Quantity	6475	Avg Bid	\$3.22
404-09.04	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG70-22)D	Number of Bids	23	Max Quantity	2845.2	Max Bid	\$87.00
			Number of Projects	8	Min Quantity	454.8	Min Bid	\$70.00
					Avg Quantity	1593.85	Avg Bid	\$78.55
404-09.09	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG76-22)C	Number of Bids	6	Max Quantity	2197.7	Max Bid	\$80.30
			Number of Projects	2	Min Quantity	1799	Min Bid	\$67.00
					Avg Quantity	1931.9	Avg Bid	\$75.38
404-12.71	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP	Number of Bids	6	Max Quantity	4267.8	Max Bid	\$77.50
			Number of Projects	1	Min Quantity	4267.8	Min Bid	\$72.00
					Avg Quantity	4267.8	Avg Bid	\$73.42



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
404-12.72	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)DLP	Number of Bids	15	Max Quantity	3359.9	Max Bid	\$86.50
			Number of Projects	6	Min Quantity	821.8	Min Bid	\$67.50
					Avg Quantity	2182.41	Avg Bid	\$76.18
404-12.76	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 76-22)CLP	Number of Bids	15	Max Quantity	11484.2	Max Bid	\$84.00
			Number of Projects	5	Min Quantity	3150	Min Bid	\$66.00
					Avg Quantity	5610.39	Avg Bid	\$72.66
404-12.77	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 76-22)DLP	Number of Bids	2	Max Quantity	1384.3	Max Bid	\$85.24
			Number of Projects	1	Min Quantity	1384.3	Min Bid	\$79.50
					Avg Quantity	1384.3	Avg Bid	\$82.37
404-19.11	Ton	Superpave Asphaltic Concrete Mixture SP190 (PG 76-22)C	Number of Bids	2	Max Quantity	858.8	Max Bid	\$84.66
			Number of Projects	1	Min Quantity	858.8	Min Bid	\$75.50
					Avg Quantity	858.8	Avg Bid	\$80.08
404-30.10	Ton	Type "C" Asphaltic Concrete	Number of Bids	13	Max Quantity	420.2	Max Bid	\$290.00
			Number of Projects	4	Min Quantity	94.5	Min Bid	\$94.50
					Avg Quantity	255.75	Avg Bid	\$157.38
404-50.10	Ton	Asphaltic Concrete Sidewalk	Number of Bids	3	Max Quantity	1	Max Bid	\$1,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$400.00
					Avg Quantity	1	Avg Bid	\$666.67
405-30.10	Ton	Type "C" Bituminous Concrete (Pavement)	Number of Bids	37	Max Quantity	5340.9	Max Bid	\$780.00
			Number of Projects	13	Min Quantity	3.4	Min Bid	\$65.00
					Avg Quantity	1158.68	Avg Bid	\$203.57
405-30.11	Ton	Type "C" Bituminous Concrete (Shoulder)	Number of Bids	10	Max Quantity	2.6	Max Bid	\$1,450.00
			Number of Projects	2	Min Quantity	1.3	Min Bid	\$250.00
					Avg Quantity	1.95	Avg Bid	\$559.06
405-30.20	Ton	Type "D" Bituminous Concrete (Pavement)	Number of Bids	42	Max Quantity	934.7	Max Bid	\$540.00
			Number of Projects	13	Min Quantity	10.4	Min Bid	\$80.00
					Avg Quantity	167.51	Avg Bid	\$261.99



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description							
405-30.25	S.Y.	Asphalt Pavement Repair	Number of Bids	5	Max Quantity	499	Max Bid	\$205.66	
			Number of Projects	2	Min Quantity	90	Min Bid	\$55.00	
					Avg Quantity	335.4	Avg Bid	\$141.23	
405-30.30	Ton	Type "X" Bituminous Concrete (Base)	Number of Bids	26	Max Quantity	1831.2	Max Bid	\$250.00	
			Number of Projects	9	Min Quantity	19.7	Min Bid	\$75.85	
					Avg Quantity	626.64	Avg Bid	\$150.46	
405-50.01	Ton	Pervious Asphalt	Number of Bids	4	Max Quantity	716.7	Max Bid	\$155.00	
			Number of Projects	1	Min Quantity	716.7	Min Bid	\$130.50	
					Avg Quantity	716.7	Avg Bid	\$141.53	
407-10.10	Gal.	Tack-Liquid Asphalt	Number of Bids	3	Max Quantity	660	Max Bid	\$4.00	
			Number of Projects	1	Min Quantity	660	Min Bid	\$2.00	
					Avg Quantity	660	Avg Bid	\$2.67	
407-10.27	Gal.	Tack-Emulsified Asphalt (SS-1H)	Number of Bids	52	Max Quantity	10290	Max Bid	\$11.00	
			Number of Projects	18	Min Quantity	10	Min Bid	\$0.01	
					Avg Quantity	5069.23	Avg Bid	\$3.58	
408-10.15	Gal.	Prime-Liquid Asphalt (MC30)	Number of Bids	7	Max Quantity	2220	Max Bid	\$17.88	
			Number of Projects	2	Min Quantity	80	Min Bid	\$1.00	
					Avg Quantity	1302.86	Avg Bid	\$5.73	
408-10.16	Gal.	Prime-Liquid Asphalt (MC70)	Number of Bids	3	Max Quantity	2250	Max Bid	\$5.00	
			Number of Projects	1	Min Quantity	2250	Min Bid	\$2.00	
					Avg Quantity	2250	Avg Bid	\$3.00	
409-10.96	S.Y.	Type A1 Trap Rock (Cover Aggregate - Seal Coat)	Number of Bids	2	Max Quantity	39732	Max Bid	\$1.25	
			Number of Projects	1	Min Quantity	39732	Min Bid	\$1.00	
					Avg Quantity	39732	Avg Bid	\$1.13	
409-15.30	Gal.	Polymer Modified Asphalt Emulsion (CRS-2P)	Number of Bids	2	Max Quantity	15110	Max Bid	\$2.62	
			Number of Projects	1	Min Quantity	15110	Min Bid	\$2.40	
					Avg Quantity	15110	Avg Bid	\$2.51	



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
409-15.32	Gal.	Cationic Polymer Modified Emulsion Membrane (CPEM-1)	Number of Bids	4	Max Quantity	12930	Max Bid	\$2.85
			Number of Projects	2	Min Quantity	9010	Min Bid	\$2.45
					Avg Quantity	10970	Avg Bid	\$2.64
409-90.01	S.Y.	Latex Modified Slurry Seal, 1 Lift (Microsurfacing)	Number of Bids	2	Max Quantity	39732	Max Bid	\$3.85
			Number of Projects	1	Min Quantity	39732	Min Bid	\$3.43
					Avg Quantity	39732	Avg Bid	\$3.64
412-10.02	S.Y.	Pavement Surfacing and Texturing (0" to 2"), Concrete or Asphalt	Number of Bids	29	Max Quantity	101724	Max Bid	\$29.00
			Number of Projects	9	Min Quantity	120	Min Bid	\$1.50
					Avg Quantity	25624.41	Avg Bid	\$5.49
412-10.04	S.Y.	Pavement Surfacing and Texturing (0" to 4"), Concrete or Asphalt	Number of Bids	28	Max Quantity	33530	Max Bid	\$14.00
			Number of Projects	9	Min Quantity	4304	Min Bid	\$2.00
					Avg Quantity	16858.86	Avg Bid	\$3.46
412-10.06	S.Y.	Pavement Surfacing and Texturing (0" to 6"), Concrete or Asphalt	Number of Bids	5	Max Quantity	3740	Max Bid	\$6.79
			Number of Projects	2	Min Quantity	1101	Min Bid	\$5.75
					Avg Quantity	2156.6	Avg Bid	\$6.13
412-10.50	S.Y.	Pavement Surfacing and Texturing (Depth Transition)	Number of Bids	16	Max Quantity	16161	Max Bid	\$9.27
			Number of Projects	5	Min Quantity	616	Min Bid	\$2.35
					Avg Quantity	8221.63	Avg Bid	\$3.77
412-20.00	Each	Sidewalk Grinding	Number of Bids	43	Max Quantity	60	Max Bid	\$517.00
			Number of Projects	13	Min Quantity	1	Min Bid	\$25.00
					Avg Quantity	22.93	Avg Bid	\$114.65
414-10.00	Mile	Crack Sealing	Number of Bids	14	Max Quantity	6.9	Max Bid	\$16,992.00
			Number of Projects	5	Min Quantity	1.1	Min Bid	\$5,200.00
					Avg Quantity	3.59	Avg Bid	\$8,793.84
414-10.10	Mile	Crackseal, ARS Roads	Number of Bids	2	Max Quantity	15	Max Bid	\$21,000.00
			Number of Projects	1	Min Quantity	15	Min Bid	\$19,500.00
					Avg Quantity	15	Avg Bid	\$20,250.00



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description							
414-30.00	S.Y.	Ultrathin Bonded Wearing Surface, Type A	Number of Bids	2	Max Quantity	71830	Max Bid	\$4.25	
			Number of Projects	1	Min Quantity	71830	Min Bid	\$4.20	
					Avg Quantity	71830	Avg Bid	\$4.23	
414-32.00	S.Y.	Ultrathin bonded Wearing Surface, Type C	Number of Bids	2	Max Quantity	50072	Max Bid	\$4.50	
			Number of Projects	1	Min Quantity	50072	Min Bid	\$4.05	
					Avg Quantity	50072	Avg Bid	\$4.28	
502-10.18	S.Y.	Concrete Pavement (8" Non-reinforced), Very Early Strength	Number of Bids	3	Max Quantity	42.7	Max Bid	\$285.00	
			Number of Projects	1	Min Quantity	42.7	Min Bid	\$230.00	
					Avg Quantity	42.7	Avg Bid	\$255.00	
502-10.58	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Very Early Strength	Number of Bids	9	Max Quantity	1182	Max Bid	\$238.00	
			Number of Projects	2	Min Quantity	1143.6	Min Bid	\$105.00	
					Avg Quantity	1160.67	Avg Bid	\$171.60	
502-11.04	S.Y.	Concrete Pavement (4" Non-reinforced)	Number of Bids	4	Max Quantity	198.5	Max Bid	\$46.00	
			Number of Projects	1	Min Quantity	198.5	Min Bid	\$34.75	
					Avg Quantity	198.5	Avg Bid	\$40.69	
502-11.06	S.Y.	Concrete Pavement (6" Non-reinforced)	Number of Bids	7	Max Quantity	2461.4	Max Bid	\$120.00	
			Number of Projects	3	Min Quantity	20	Min Bid	\$45.00	
					Avg Quantity	1430.23	Avg Bid	\$67.33	
502-11.07	S.Y.	Concrete Pavement (7" Non-reinforced)	Number of Bids	3	Max Quantity	36	Max Bid	\$105.00	
			Number of Projects	1	Min Quantity	36	Min Bid	\$70.00	
					Avg Quantity	36	Avg Bid	\$91.67	
502-11.08	S.Y.	Concrete Pavement (8" Non-reinforced)	Number of Bids	5	Max Quantity	1922.8	Max Bid	\$83.85	
			Number of Projects	2	Min Quantity	800	Min Bid	\$54.50	
					Avg Quantity	1698.24	Avg Bid	\$62.07	
502-11.10	S.Y.	Concrete Pavement (10" Non-reinforced)	Number of Bids	6	Max Quantity	4092.4	Max Bid	\$71.25	
			Number of Projects	1	Min Quantity	4092.4	Min Bid	\$54.00	
					Avg Quantity	4092.4	Avg Bid	\$62.23	



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
502-11.12	S.Y.	Concrete Pavement (12" Non-reinforced)	Number of Bids	1	Max Quantity	168	Max Bid	\$90.00
			Number of Projects	1	Min Quantity	168	Min Bid	\$90.00
					Avg Quantity	168	Avg Bid	\$90.00
502-11.76	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curbs	Number of Bids	3	Max Quantity	288.6	Max Bid	\$80.60
			Number of Projects	1	Min Quantity	288.6	Min Bid	\$74.50
					Avg Quantity	288.6	Avg Bid	\$76.70
502-11.77	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), Includes Curbs	Number of Bids	6	Max Quantity	482.1	Max Bid	\$89.00
			Number of Projects	1	Min Quantity	482.1	Min Bid	\$65.00
					Avg Quantity	482.1	Avg Bid	\$74.90
502-11.78	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Includes Curbs	Number of Bids	11	Max Quantity	3535	Max Bid	\$238.00
			Number of Projects	3	Min Quantity	300	Min Bid	\$78.50
					Avg Quantity	1775.18	Avg Bid	\$123.66
502-30.15	L.F.	Joint Sealant for Concrete Sidewalks	Number of Bids	2	Max Quantity	90	Max Bid	\$14.01
			Number of Projects	1	Min Quantity	90	Min Bid	\$5.00
					Avg Quantity	90	Avg Bid	\$9.51
502-90.00	L.F.	Expansion Joint Filler Strip (1" Thickness)	Number of Bids	12	Max Quantity	2865	Max Bid	\$4.67
			Number of Projects	4	Min Quantity	468	Min Bid	\$1.10
					Avg Quantity	1285.5	Avg Bid	\$2.07
502-99.96	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curb (Bonus/Penalty)	Number of Bids	7	Max Quantity	73230	Max Bid	\$46.50
			Number of Projects	3	Min Quantity	27304	Min Bid	\$33.50
					Avg Quantity	48944.04	Avg Bid	\$36.45
502-99.97	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), Includes Curb (Bonus/Penalty)	Number of Bids	2	Max Quantity	4029	Max Bid	\$39.50
			Number of Projects	1	Min Quantity	4029	Min Bid	\$37.95
					Avg Quantity	4029	Avg Bid	\$38.73
503-10.00	S.Y.	Bridge Approach Slab	Number of Bids	4	Max Quantity	149	Max Bid	\$340.00
			Number of Projects	1	Min Quantity	149	Min Bid	\$175.00
					Avg Quantity	149	Avg Bid	\$258.37



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
503-10.01	S.Y.	Bridge Approach Slab (Modified)	Number of Bids	1	Max Quantity	225.6	Max Bid	\$285.00
			Number of Projects	1	Min Quantity	225.6	Min Bid	\$285.00
					Avg Quantity	225.6	Avg Bid	\$285.00
504-10.20	S.Y.	Concrete Approach Pavement	Number of Bids	5	Max Quantity	211.9	Max Bid	\$162.57
			Number of Projects	2	Min Quantity	144.7	Min Bid	\$100.00
					Avg Quantity	158.14	Avg Bid	\$128.51
509-11.06	S.Y.	Concrete Base (6" Non-reinforced)	Number of Bids	4	Max Quantity	3643.1	Max Bid	\$44.10
			Number of Projects	1	Min Quantity	3643.1	Min Bid	\$36.00
					Avg Quantity	3643.1	Avg Bid	\$40.90
509-11.07	S.Y.	Concrete Base (7" Non-reinforced)	Number of Bids	4	Max Quantity	167.3	Max Bid	\$56.00
			Number of Projects	1	Min Quantity	167.3	Min Bid	\$46.00
					Avg Quantity	167.3	Avg Bid	\$50.53
509-11.08	S.Y.	Concrete Base (8" Non-reinforced)	Number of Bids	13	Max Quantity	8750.1	Max Bid	\$135.00
			Number of Projects	3	Min Quantity	125.6	Min Bid	\$47.50
					Avg Quantity	5771.86	Avg Bid	\$73.18
509-11.10	S.Y.	Concrete Base (10" Non-reinforced)	Number of Bids	4	Max Quantity	26.2	Max Bid	\$246.46
			Number of Projects	1	Min Quantity	26.2	Min Bid	\$74.00
					Avg Quantity	26.2	Avg Bid	\$128.87
509-15.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Excludes Curb	Number of Bids	3	Max Quantity	2119.2	Max Bid	\$135.00
			Number of Projects	1	Min Quantity	2119.2	Min Bid	\$94.60
					Avg Quantity	2119.2	Avg Bid	\$121.53
509-16.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Includes Curb	Number of Bids	5	Max Quantity	10373.9	Max Bid	\$67.20
			Number of Projects	1	Min Quantity	10373.9	Min Bid	\$45.76
					Avg Quantity	10373.9	Avg Bid	\$56.74
509-16.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	3	Max Quantity	169.6	Max Bid	\$285.00
			Number of Projects	1	Min Quantity	169.6	Min Bid	\$200.00
					Avg Quantity	169.6	Avg Bid	\$236.67



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
509-16.13	S.Y.	Concrete Base Repair (13" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	2	Max Quantity	85	Max Bid	\$240.00
			Number of Projects	1	Min Quantity	85	Min Bid	\$206.50
					Avg Quantity	85	Avg Bid	\$223.25
509-17.13	S.Y.	Concrete Base Repair (13" Non-reinforced, Removal and Replacement), Excludes Curb, High Early Strength	Number of Bids	2	Max Quantity	261	Max Bid	\$180.90
			Number of Projects	1	Min Quantity	261	Min Bid	\$140.00
					Avg Quantity	261	Avg Bid	\$160.45
603-10.09	Each	Expose Water Service House Leads (Less than 2")	Number of Bids	4	Max Quantity	4	Max Bid	\$3,000.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$665.00
					Avg Quantity	4	Avg Bid	\$1,308.25
603-10.10	L.F.	Relocating House Water Service Lead	Number of Bids	4	Max Quantity	51	Max Bid	\$80.00
			Number of Projects	1	Min Quantity	51	Min Bid	\$75.00
					Avg Quantity	51	Avg Bid	\$76.25
603-10.20	Each	Relocating Water Service Valve and Box	Number of Bids	1	Max Quantity	1	Max Bid	\$500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$500.00
					Avg Quantity	1	Avg Bid	\$500.00
603-10.25	Each	Relocating Water Service Meter and Box	Number of Bids	4	Max Quantity	4	Max Bid	\$3,000.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$1,460.00
					Avg Quantity	4	Avg Bid	\$2,587.00
603-10.30	Each	Adjust Water Service Valve and Box to Grade	Number of Bids	8	Max Quantity	15	Max Bid	\$1,100.00
			Number of Projects	2	Min Quantity	8	Min Bid	\$75.00
					Avg Quantity	12.38	Avg Bid	\$409.38
603-10.35	Each	Adjust Water Service Valve Box to Grade	Number of Bids	13	Max Quantity	34	Max Bid	\$375.00
			Number of Projects	4	Min Quantity	11	Min Bid	\$60.00
					Avg Quantity	20.31	Avg Bid	\$216.54
603-10.40	Each	Adjust Water Service Meter Box to Grade	Number of Bids	4	Max Quantity	10	Max Bid	\$2,000.00
			Number of Projects	1	Min Quantity	10	Min Bid	\$1,260.00
					Avg Quantity	10	Avg Bid	\$1,785.50



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
603-20.70	Each	Adjust Water Service Valve Box to Grade (2" or Greater)	Number of Bids	4	Max Quantity	2	Max Bid	\$1,000.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$450.00
					Avg Quantity	2	Avg Bid	\$682.50
603-20.81	Each	Adjust Pyramid Box to Grade	Number of Bids	4	Max Quantity	1	Max Bid	\$4,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,810.00
					Avg Quantity	1	Avg Bid	\$3,917.50
603-20.90	Each	Adjust Water Vault to Grade	Number of Bids	4	Max Quantity	1	Max Bid	\$9,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$7,180.00
					Avg Quantity	1	Avg Bid	\$7,995.00
604-12.01	Each	Single Curb Inlet, Untrapped	Number of Bids	4	Max Quantity	38	Max Bid	\$3,600.00
			Number of Projects	1	Min Quantity	38	Min Bid	\$2,300.00
					Avg Quantity	38	Avg Bid	\$2,870.00
604-12.02	Each	Double Curb Inlet, Untrapped	Number of Bids	4	Max Quantity	31	Max Bid	\$4,700.00
			Number of Projects	1	Min Quantity	31	Min Bid	\$4,080.00
					Avg Quantity	31	Avg Bid	\$4,338.50
604-13.30	Each	Detention Pond Outfall Structure	Number of Bids	4	Max Quantity	4	Max Bid	\$12,000.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$8,300.00
					Avg Quantity	4	Avg Bid	\$10,341.50
604-13.40	Each	Observation Well	Number of Bids	4	Max Quantity	8	Max Bid	\$1,000.00
			Number of Projects	1	Min Quantity	8	Min Bid	\$590.00
					Avg Quantity	8	Avg Bid	\$757.00
604-14.04	Each	Area Inlet, Single, Open 4 Sides, Untrapped	Number of Bids	4	Max Quantity	1	Max Bid	\$2,600.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,920.00
					Avg Quantity	1	Avg Bid	\$2,343.00
604-17.00	Each	Cleanout	Number of Bids	4	Max Quantity	1	Max Bid	\$1,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$488.00
					Avg Quantity	1	Avg Bid	\$745.63



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
604-17.10	Each	Adjust Sanitary Sewer Cleanout to Grade	Number of Bids	3	Max Quantity	2	Max Bid	\$1,100.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$100.00
					Avg Quantity	2	Avg Bid	\$483.33
604-18.02	Each	2-Grate Inlet, Untrapped	Number of Bids	2	Max Quantity	1	Max Bid	\$2,350.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,950.00
					Avg Quantity	1	Avg Bid	\$2,150.00
604-19.22	Each	2-Grate Inlet, with Side Intake Unit, Untrapped	Number of Bids	4	Max Quantity	2	Max Bid	\$6,945.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$6,000.00
					Avg Quantity	2	Avg Bid	\$6,378.75
604-19.27	Each	Manhole	Number of Bids	6	Max Quantity	15	Max Bid	\$4,400.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,450.00
					Avg Quantity	10.33	Avg Bid	\$3,012.50
604-19.92	S.Y.	Sidewalk Bridge And Flume	Number of Bids	4	Max Quantity	42	Max Bid	\$435.00
			Number of Projects	1	Min Quantity	42	Min Bid	\$200.00
					Avg Quantity	42	Avg Bid	\$326.63
604-20.20	Each	Adjusting Basin or Inlet	Number of Bids	7	Max Quantity	14	Max Bid	\$1,100.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$480.00
					Avg Quantity	6.71	Avg Bid	\$858.57
604-20.21	Each	Rebuild Single Curb Inlet	Number of Bids	3	Max Quantity	1	Max Bid	\$2,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,630.00
					Avg Quantity	1	Avg Bid	\$2,210.00
604-20.22	Each	Rebuild Double Curb Inlet	Number of Bids	3	Max Quantity	1	Max Bid	\$3,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,780.00
					Avg Quantity	1	Avg Bid	\$2,593.33
604-20.26	Each	Adjust Grate Inlet to Grade	Number of Bids	19	Max Quantity	14	Max Bid	\$3,963.86
			Number of Projects	5	Min Quantity	2	Min Bid	\$225.00
					Avg Quantity	4.11	Avg Bid	\$1,307.05



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
604-20.27	Each	Replace Inlet Grates and Adjust to Grade	Number of Bids	2	Max Quantity	2	Max Bid	\$1,299.90
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,000.00
					Avg Quantity	2	Avg Bid	\$1,149.95
604-20.28	Each	Rebuild Grate Inlet	Number of Bids	7	Max Quantity	6	Max Bid	\$3,500.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$1,475.00
					Avg Quantity	3.71	Avg Bid	\$1,960.71
604-20.30	Each	Adjusting Manhole to Grade	Number of Bids	47	Max Quantity	41	Max Bid	\$1,350.00
			Number of Projects	16	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	20.13	Avg Bid	\$471.68
604-21.95	Each	Replace Precast Inlet Top	Number of Bids	3	Max Quantity	5	Max Bid	\$1,000.00
			Number of Projects	1	Min Quantity	5	Min Bid	\$490.00
					Avg Quantity	5	Avg Bid	\$830.00
604-26.10	Each	Convert Inlet to Grated Inlet and Adjust to Grade	Number of Bids	1	Max Quantity	1	Max Bid	\$1,550.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,550.00
					Avg Quantity	1	Avg Bid	\$1,550.00
604-26.50	Each	Convert Curb Inlet to Area Inlet and Adjust to Grade	Number of Bids	3	Max Quantity	1	Max Bid	\$1,750.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,450.00
					Avg Quantity	1	Avg Bid	\$1,566.67
604-28.24	Each	24" PVC Drain Basin (With Solid Cover)	Number of Bids	3	Max Quantity	1	Max Bid	\$3,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,600.00
					Avg Quantity	1	Avg Bid	\$2,316.09
604-34.00	Each	Camera Inspection of Sewer Line	Number of Bids	1	Max Quantity	2	Max Bid	\$500.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$500.00
					Avg Quantity	2	Avg Bid	\$500.00
604-40.11	Each	Pipe Collar, Type "A" (Concrete)	Number of Bids	4	Max Quantity	19	Max Bid	\$1,420.00
			Number of Projects	1	Min Quantity	19	Min Bid	\$400.00
					Avg Quantity	19	Avg Bid	\$1,005.00

Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description			Number of Bids	Max Quantity	Min Quantity	Avg Quantity	Max Bid	Min Bid	Avg Bid
604-90.40	Each	Adjust Inlet Stone to Grade			17	14			\$985.00		
					5	1		\$150.00			
						7.94		\$576.76			
604-90.50	Each	Replace Precast Inlet Stone and Adjust to Grade			30	15			\$1,400.00		
					9	1		\$500.00			
						6.23		\$913.05			
604-90.52	Each	Replace Inlet Sill			6	3			\$1,280.00		
					1	3		\$300.00			
						3		\$684.17			
604-90.54	Each	Clean Storm Sewer Drainage Structures			19	14			\$3,125.00		
					7	1		\$375.00			
						6		\$1,153.62			
604-90.55	Each	Replace Inlet Lid			11	10			\$500.00		
					3	2		\$100.00			
						5.64		\$310.00			
605-10.10	L.F.	Class "A" Underdrain			5	166			\$37.18		
					2	60		\$10.00			
						81.2		\$22.24			
605-40.01	C.Y.	Natural Sand			4	24			\$298.50		
					1	24		\$31.00			
						24		\$134.88			
605-50.00	Each	Galvanized Bridge Deck Drains			4	4			\$870.00		
					1	4		\$265.00			
						4		\$544.19			
605-50.01	C.Y.	Gravel (3/8 Inch)			4	23.6			\$307.00		
					1	23.6		\$67.00			
						23.6		\$143.50			



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description							
605-50.03	C.Y.	Gravel (3/4 Inch)	Number of Bids	4	Max Quantity	31.2	Max Bid	\$236.50	
			Number of Projects	1	Min Quantity	31.2	Min Bid	\$67.00	
					Avg Quantity	31.2	Avg Bid	\$125.88	
606-10.00	L.F.	Removal of Guardrail	Number of Bids	5	Max Quantity	1225	Max Bid	\$80.00	
			Number of Projects	2	Min Quantity	30	Min Bid	\$5.00	
					Avg Quantity	508	Avg Bid	\$21.20	
606-10.10	L.F.	Guardrail, Type "A"	Number of Bids	14	Max Quantity	1225	Max Bid	\$40.00	
			Number of Projects	6	Min Quantity	62.5	Min Bid	\$20.00	
					Avg Quantity	371.82	Avg Bid	\$28.79	
606-10.15	L.F.	Thrie Beam Bridge Rail	Number of Bids	1	Max Quantity	50	Max Bid	\$210.00	
			Number of Projects	1	Min Quantity	50	Min Bid	\$210.00	
					Avg Quantity	50	Avg Bid	\$210.00	
606-10.20	L.F.	Steel Bridge Rail (Modified)	Number of Bids	1	Max Quantity	108	Max Bid	\$160.00	
			Number of Projects	1	Min Quantity	108	Min Bid	\$160.00	
					Avg Quantity	108	Avg Bid	\$160.00	
606-10.50	L.F.	Guardrail, Type "E"	Number of Bids	1	Max Quantity	13	Max Bid	\$60.00	
			Number of Projects	1	Min Quantity	13	Min Bid	\$60.00	
					Avg Quantity	13	Avg Bid	\$60.00	
606-20.00	Each	Bridge Anchor Section	Number of Bids	2	Max Quantity	1	Max Bid	\$2,100.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,100.00	
					Avg Quantity	1	Avg Bid	\$2,100.00	
606-22.00	Each	Bridge Anchor Section (Safety Barrier Curb)	Number of Bids	5	Max Quantity	4	Max Bid	\$2,250.00	
			Number of Projects	2	Min Quantity	3	Min Bid	\$1,750.00	
					Avg Quantity	3.2	Avg Bid	\$1,932.50	
606-23.00	Each	Transition Section	Number of Bids	8	Max Quantity	4	Max Bid	\$600.00	
			Number of Projects	4	Min Quantity	1	Min Bid	\$400.00	
					Avg Quantity	2.38	Avg Bid	\$510.63	

Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description			Max Quantity	Min Bid	Avg Bid
606-30.90	Each	Crashworthy Guardrail Cushion	Number of Bids	1	Max Bid	\$16,500.00	
			Number of Projects	1	Min Bid	\$16,500.00	
					Avg Bid	\$16,500.00	
606-30.95	Each	Crashworthy Guardrail Terminal	Number of Bids	5	Max Bid	\$3,000.00	
			Number of Projects	2	Min Bid	\$2,100.00	
					Avg Bid	\$2,400.00	
606-30.96	Each	Crashworthy Guardrail Terminal, Modified (37.5' Length)	Number of Bids	1	Max Bid	\$2,100.00	
			Number of Projects	1	Min Bid	\$2,100.00	
					Avg Bid	\$2,100.00	
606-30.97	Each	Crashworthy Guardrail Terminal, Modified (25.0' Length)	Number of Bids	8	Max Bid	\$2,415.00	
			Number of Projects	3	Min Bid	\$2,100.00	
					Avg Bid	\$2,201.88	
606-99.97	Each	Special Guardrail Radius Section	Number of Bids	3	Max Bid	\$2,110.00	
			Number of Projects	1	Min Bid	\$2,110.00	
					Avg Bid	\$2,110.00	
607-10.60	L.F.	Pedestrian Fence (Structure)	Number of Bids	1	Max Bid	\$150.00	
			Number of Projects	1	Min Bid	\$150.00	
					Avg Bid	\$150.00	
607-30.20	L.F.	Aluminum Handrail	Number of Bids	7	Max Bid	\$200.00	
			Number of Projects	2	Min Bid	\$65.00	
					Avg Bid	\$100.71	
607-30.55	L.F.	Galvanized Steel Handrail (Structure)	Number of Bids	4	Max Bid	\$200.00	
			Number of Projects	1	Min Bid	\$135.00	
					Avg Bid	\$155.00	
607-40.72	L.F.	Remove and Replace Existing Fence (72" Chain Link)	Number of Bids	3	Max Bid	\$150.00	
			Number of Projects	1	Min Bid	\$85.00	
					Avg Bid	\$111.67	



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
608-10.90	S.Y.	Remove and Replace Concrete Median/Island	Number of Bids	8	Max Quantity	309	Max Bid	\$154.50
			Number of Projects	3	Min Quantity	50	Min Bid	\$67.00
					Avg Quantity	185.63	Avg Bid	\$103.13
608-15.20	S.Y.	Concrete Island (Monolithic)	Number of Bids	4	Max Quantity	868.3	Max Bid	\$90.00
			Number of Projects	1	Min Quantity	868.3	Min Bid	\$56.75
					Avg Quantity	868.3	Avg Bid	\$77.55
608-40.03	L.F.	Concrete Median Strip (3' Wide)	Number of Bids	4	Max Quantity	244	Max Bid	\$49.75
			Number of Projects	1	Min Quantity	244	Min Bid	\$20.80
					Avg Quantity	244	Avg Bid	\$34.64
608-50.06	S.Y.	Paved Approach (6")	Number of Bids	4	Max Quantity	956.1	Max Bid	\$74.00
			Number of Projects	1	Min Quantity	956.1	Min Bid	\$47.25
					Avg Quantity	956.1	Avg Bid	\$59.15
608-50.07	S.Y.	Paved Approach (7")	Number of Bids	4	Max Quantity	700.8	Max Bid	\$78.00
			Number of Projects	1	Min Quantity	700.8	Min Bid	\$49.00
					Avg Quantity	700.8	Avg Bid	\$62.25
608-50.08	S.Y.	Paved Approach (8")	Number of Bids	3	Max Quantity	52	Max Bid	\$150.00
			Number of Projects	1	Min Quantity	52	Min Bid	\$65.00
					Avg Quantity	52	Avg Bid	\$106.67
608-50.96	S.Y.	Remove and Replace Paved Approach (6")	Number of Bids	39	Max Quantity	954	Max Bid	\$160.00
			Number of Projects	11	Min Quantity	9.4	Min Bid	\$44.00
					Avg Quantity	189.09	Avg Bid	\$89.25
608-50.97	S.Y.	Remove and Replace Paved Approach (7")	Number of Bids	18	Max Quantity	433.2	Max Bid	\$126.00
			Number of Projects	6	Min Quantity	54	Min Bid	\$49.00
					Avg Quantity	251.34	Avg Bid	\$83.67
608-60.00	S.Y.	Concrete Sidewalk	Number of Bids	5	Max Quantity	9089.4	Max Bid	\$65.85
			Number of Projects	2	Min Quantity	139	Min Bid	\$32.50
					Avg Quantity	7299.32	Avg Bid	\$42.67



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
608-60.04	S.Y.	Concrete Sidewalk (4" Thick)	Number of Bids	14	Max Quantity	70.5	Max Bid	\$236.50
			Number of Projects	4	Min Quantity	25	Min Bid	\$38.00
					Avg Quantity	36.09	Avg Bid	\$82.75
608-60.06	S.Y.	Concrete Sidewalk (6" Thick)	Number of Bids	13	Max Quantity	184.8	Max Bid	\$208.89
			Number of Projects	4	Min Quantity	12.4	Min Bid	\$45.00
					Avg Quantity	73.24	Avg Bid	\$83.57
608-60.08	Each	Concrete Sidewalk, Curb Ramp	Number of Bids	29	Max Quantity	145	Max Bid	\$4,000.00
			Number of Projects	7	Min Quantity	3	Min Bid	\$920.00
					Avg Quantity	60.97	Avg Bid	\$2,352.36
608-60.14	S.Y.	Temporary Concrete Sidewalk (4" Thick, Includes Removal)	Number of Bids	4	Max Quantity	111	Max Bid	\$50.00
			Number of Projects	1	Min Quantity	111	Min Bid	\$28.75
					Avg Quantity	111	Avg Bid	\$38.44
608-60.93	Each	Remove and Replace Concrete Curb Ramp	Number of Bids	26	Max Quantity	78	Max Bid	\$3,200.00
			Number of Projects	9	Min Quantity	2	Min Bid	\$820.00
					Avg Quantity	36.46	Avg Bid	\$1,808.37
608-60.94	S.Y.	Remove and Replace Concrete Sidewalk (4" Thick)	Number of Bids	60	Max Quantity	2898	Max Bid	\$205.98
			Number of Projects	17	Min Quantity	64.4	Min Bid	\$43.00
					Avg Quantity	696.89	Avg Bid	\$78.52
608-60.96	S.Y.	Remove and Replace Concrete Sidewalk (6" Thick)	Number of Bids	39	Max Quantity	573	Max Bid	\$145.00
			Number of Projects	11	Min Quantity	27.8	Min Bid	\$46.20
					Avg Quantity	198.81	Avg Bid	\$75.88
608-60.98	S.F.	Truncated Domes for Curb Ramps (New Construction)	Number of Bids	4	Max Quantity	1129	Max Bid	\$30.00
			Number of Projects	1	Min Quantity	1129	Min Bid	\$18.95
					Avg Quantity	1129	Avg Bid	\$25.18
608-60.99	S.F.	Truncated Domes for Curb Ramps (Retrofit Construction)	Number of Bids	9	Max Quantity	45	Max Bid	\$50.00
			Number of Projects	3	Min Quantity	20	Min Bid	\$28.00
					Avg Quantity	33	Avg Bid	\$36.11



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description							
608-70.00	S.F.	Concrete Steps	Number of Bids	4	Max Quantity	199	Max Bid	\$105.65	
			Number of Projects	1	Min Quantity	199	Min Bid	\$50.00	
					Avg Quantity	199	Avg Bid	\$70.73	
608-70.40	Each	Concrete Wheel Stop	Number of Bids	3	Max Quantity	3	Max Bid	\$150.00	
			Number of Projects	1	Min Quantity	3	Min Bid	\$85.00	
					Avg Quantity	3	Avg Bid	\$111.67	
609-10.10	L.F.	Concrete Curb, Type "S"	Number of Bids	6	Max Quantity	2667	Max Bid	\$117.08	
			Number of Projects	2	Min Quantity	25	Min Bid	\$24.00	
					Avg Quantity	1786.33	Avg Bid	\$44.50	
609-10.41	L.F.	Concrete Gutter, Type "A"	Number of Bids	4	Max Quantity	10	Max Bid	\$138.00	
			Number of Projects	1	Min Quantity	10	Min Bid	\$50.00	
					Avg Quantity	10	Avg Bid	\$92.94	
609-10.55	L.F.	Curb and Gutter, Mountable (3")	Number of Bids	3	Max Quantity	800	Max Bid	\$30.00	
			Number of Projects	1	Min Quantity	800	Min Bid	\$28.00	
					Avg Quantity	800	Avg Bid	\$29.33	
609-10.61	S.Y.	Paved Ditch (6" Reinforced)	Number of Bids	4	Max Quantity	189.6	Max Bid	\$80.00	
			Number of Projects	1	Min Quantity	189.6	Min Bid	\$61.00	
					Avg Quantity	189.6	Avg Bid	\$72.18	
609-10.93	L.F.	Remove and Replace Curb and Gutter (Various Widths), Vertical/Mountable	Number of Bids	35	Max Quantity	2939	Max Bid	\$125.00	
			Number of Projects	11	Min Quantity	8	Min Bid	\$11.00	
					Avg Quantity	1089.46	Avg Bid	\$68.60	
609-20.11	L.F.	Integral Curb (6" Height and Under)	Number of Bids	9	Max Quantity	833	Max Bid	\$136.85	
			Number of Projects	3	Min Quantity	10	Min Bid	\$11.00	
					Avg Quantity	386.56	Avg Bid	\$34.44	
609-20.21	L.F.	Integral Curb (Over 6" Height)	Number of Bids	8	Max Quantity	10873	Max Bid	\$35.00	
			Number of Projects	3	Min Quantity	22	Min Bid	\$10.00	
					Avg Quantity	5507.13	Avg Bid	\$20.00	



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
609-20.90	L.F.	Remove and Replace Integral Curb (6" Height and Under)	Number of Bids	17	Max Quantity	2083	Max Bid	\$56.00
			Number of Projects	5	Min Quantity	92	Min Bid	\$7.00
					Avg Quantity	1074.41	Avg Bid	\$26.39
609-30.10	L.F.	Asphalt Curb	Number of Bids	14	Max Quantity	925	Max Bid	\$27.69
			Number of Projects	5	Min Quantity	195	Min Bid	\$11.25
					Avg Quantity	593.57	Avg Bid	\$17.35
609-60.00	S.Y.	Ditch Liner	Number of Bids	3	Max Quantity	22	Max Bid	\$85.00
			Number of Projects	1	Min Quantity	22	Min Bid	\$78.50
					Avg Quantity	22	Avg Bid	\$80.67
611-20.95	C.Y.	Grout for Abandoned Sewers	Number of Bids	7	Max Quantity	201	Max Bid	\$725.00
			Number of Projects	2	Min Quantity	6	Min Bid	\$35.00
					Avg Quantity	117.43	Avg Bid	\$281.71
611-30.90	S.Y.	Furnishing and Placing MSD Type 5 Rock Blanket	Number of Bids	4	Max Quantity	143	Max Bid	\$144.00
			Number of Projects	1	Min Quantity	143	Min Bid	\$50.00
					Avg Quantity	143	Avg Bid	\$105.66
611-50.10	S.Y.	Light Stone Revetment	Number of Bids	8	Max Quantity	601	Max Bid	\$100.00
			Number of Projects	3	Min Quantity	61.2	Min Bid	\$30.00
					Avg Quantity	243.21	Avg Bid	\$58.99
611-50.30	S.Y.	Heavy Stone Revetment	Number of Bids	11	Max Quantity	140	Max Bid	\$160.50
			Number of Projects	3	Min Quantity	23	Min Bid	\$35.00
					Avg Quantity	89.57	Avg Bid	\$74.45
611-60.27	S.Y.	Remove and Replace Paved Channel (7")	Number of Bids	3	Max Quantity	38.9	Max Bid	\$125.60
			Number of Projects	1	Min Quantity	38.9	Min Bid	\$100.00
					Avg Quantity	38.9	Avg Bid	\$115.20
612-10.20	Each	Moveable Barricades with Model "B" Amber Flashers (2 Each per Barricade)	Number of Bids	10	Max Quantity	31	Max Bid	\$300.00
			Number of Projects	4	Min Quantity	2	Min Bid	\$120.00
					Avg Quantity	15.4	Avg Bid	\$228.25



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description							
612-10.30	Each	Moveable Barricades (Standard)	Number of Bids	3	Max Quantity	6	Max Bid	\$275.00	
			Number of Projects	2	Min Quantity	4	Min Bid	\$150.00	
					Avg Quantity	4.67	Avg Bid	\$216.67	
612-30.10	L.S.	Standard Traffic Control Devices	Number of Bids	82	Max Quantity	1	Max Bid	\$85,000.00	
			Number of Projects	27	Min Quantity	1	Min Bid	\$100.00	
					Avg Quantity	1	Avg Bid	\$14,614.92	
612-60.92	Each	Arrow Panel, Type "B" (Noiseless), Rental	Number of Bids	43	Max Quantity	6	Max Bid	\$3,000.00	
			Number of Projects	14	Min Quantity	2	Min Bid	\$100.00	
					Avg Quantity	3.3	Avg Bid	\$967.91	
612-70.20	Each	Changeable Message Board (Noiseless), Rental	Number of Bids	11	Max Quantity	7	Max Bid	\$8,000.00	
			Number of Projects	4	Min Quantity	2	Min Bid	\$2,800.00	
					Avg Quantity	3.64	Avg Bid	\$4,525.22	
612-90.00	Days	Railroad Flagmen	Number of Bids	7	Max Quantity	8	Max Bid	\$2,500.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$500.00	
					Avg Quantity	5.43	Avg Bid	\$1,535.71	
613-00.00	S.Y.	Joint Repair - Transverse	Number of Bids	10	Max Quantity	306	Max Bid	\$279.00	
			Number of Projects	2	Min Quantity	225.3	Min Bid	\$50.00	
					Avg Quantity	265.65	Avg Bid	\$162.43	
613-10.18	S.Y.	Joint Repair - Transverse, High Early Strength	Number of Bids	6	Max Quantity	511.4	Max Bid	\$300.00	
			Number of Projects	2	Min Quantity	250.7	Min Bid	\$102.00	
					Avg Quantity	424.5	Avg Bid	\$220.22	
613-10.91	S.Y.	Joint Repair - Transverse, Very Early Strength	Number of Bids	17	Max Quantity	1330	Max Bid	\$385.00	
			Number of Projects	5	Min Quantity	60.3	Min Bid	\$147.00	
					Avg Quantity	421.34	Avg Bid	\$247.28	
613-20.21	S.Y.	Joint Repair - Longitudinal, High Early Strength	Number of Bids	4	Max Quantity	102.2	Max Bid	\$280.00	
			Number of Projects	1	Min Quantity	102.2	Min Bid	\$91.00	
					Avg Quantity	102.2	Avg Bid	\$200.25	

Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description			Max Quantity	Min Bid	Avg Bid
613-30.00	S.Y.	Remove and Replace Paved Shoulder	Number of Bids	3	4	\$250.00	
			Number of Projects	1	Min Quantity	4	\$205.00
					Avg Quantity	4	\$235.00
613-30.01	S.Y.	Partial Depth Pavement Repair, Type X Bituminous (Includes Milling, Concrete or Asphalt)	Number of Bids	10	640.5	\$157.50	
			Number of Projects	2	Min Quantity	444.4	\$54.00
					Avg Quantity	522.84	\$112.49
613-40.10	Each	Dowel Bar Retrofit	Number of Bids	8	33	\$1,920.36	
			Number of Projects	2	Min Quantity	12	\$10.00
					Avg Quantity	19.88	\$282.92
615-10.00	Mo.	Office for Engineer	Number of Bids	4	24	\$2,650.00	
			Number of Projects	1	Min Quantity	24	\$1,060.00
					Avg Quantity	24	\$1,690.00
616-10.05	S.F.	Construction Signs	Number of Bids	4	988	\$8.00	
			Number of Projects	1	Min Quantity	988	\$7.00
					Avg Quantity	988	\$7.50
616-10.25	Each	Channelizer (Trim Line)	Number of Bids	4	511	\$30.00	
			Number of Projects	1	Min Quantity	511	\$20.00
					Avg Quantity	511	\$26.50
616-10.95	L.F.	Edge Drop-Off Treatment	Number of Bids	10	7199	\$9.00	
			Number of Projects	2	Min Quantity	1350	\$1.00
					Avg Quantity	3689.6	\$3.80
617-10.90	L.F.	Temporary Concrete Median Barrier, Type "A" (Includes End Sections)	Number of Bids	5	260	\$50.00	
			Number of Projects	2	Min Quantity	44	\$29.55
					Avg Quantity	216.8	\$36.88
617-10.95	L.F.	Relocate Temporary Traffic Barrier	Number of Bids	4	250	\$15.00	
			Number of Projects	1	Min Quantity	250	\$4.00
					Avg Quantity	250	\$9.45



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description							
619-00.00	L.S.	Mobilization	Number of Bids	86	Max Quantity	1	Max Bid	\$885,000.00	
			Number of Projects	28	Min Quantity	1	Min Bid	\$5,000.00	
					Avg Quantity	1	Avg Bid	\$133,966.81	
620-80.75	Each	Removal of Raised Snowplowable Pavement Marker	Number of Bids	4	Max Quantity	274	Max Bid	\$82.00	
			Number of Projects	2	Min Quantity	65	Min Bid	\$25.00	
					Avg Quantity	169.5	Avg Bid	\$46.75	
620-99.75	L.F.	Removal of Pavement Striping, Paint	Number of Bids	1	Max Quantity	140	Max Bid	\$5.00	
			Number of Projects	1	Min Quantity	140	Min Bid	\$5.00	
					Avg Quantity	140	Avg Bid	\$5.00	
621-10.00	L.F.	Temporary Pavement Striping, Paint (Includes Removal if Necessary)	Number of Bids	4	Max Quantity	62279	Max Bid	\$0.80	
			Number of Projects	1	Min Quantity	62279	Min Bid	\$0.75	
					Avg Quantity	62279	Avg Bid	\$0.76	
621-11.00	L.F.	Temporary Pavement Striping, Tape (Includes Removal)	Number of Bids	4	Max Quantity	2816	Max Bid	\$1.50	
			Number of Projects	1	Min Quantity	2816	Min Bid	\$1.30	
					Avg Quantity	2816	Avg Bid	\$1.35	
621-20.11	L.F.	Permanent White Pavement Striping, Paint	Number of Bids	3	Max Quantity	2070	Max Bid	\$1.10	
			Number of Projects	1	Min Quantity	2070	Min Bid	\$0.50	
					Avg Quantity	2070	Avg Bid	\$0.87	
622-10.00	S.F.	Temporary Pavement Markings, Paint (Includes Removal if Necessary)	Number of Bids	5	Max Quantity	2710	Max Bid	\$7.00	
			Number of Projects	2	Min Quantity	72	Min Bid	\$5.00	
					Avg Quantity	2182.4	Avg Bid	\$6.30	
628-00.01	Each	Handicap Parking Sign (Furnish and Install, Permanent)	Number of Bids	3	Max Quantity	5	Max Bid	\$400.00	
			Number of Projects	1	Min Quantity	5	Min Bid	\$195.00	
					Avg Quantity	5	Avg Bid	\$265.00	
701-12.02	L.F.	Rock Sockets (2 Ft. 0 In. Dia.)	Number of Bids	4	Max Quantity	100	Max Bid	\$332.50	
			Number of Projects	1	Min Quantity	100	Min Bid	\$200.00	
					Avg Quantity	100	Avg Bid	\$257.96	



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
702-10.12	L.F.	Structural Steel Piles (12")	Number of Bids	4	Max Quantity	410	Max Bid	\$130.00
			Number of Projects	1	Min Quantity	410	Min Bid	\$64.10
					Avg Quantity	410	Avg Bid	\$98.89
702-10.14	L.F.	Structural Steel Piles (14")	Number of Bids	1	Max Quantity	1384	Max Bid	\$63.00
			Number of Projects	1	Min Quantity	1384	Min Bid	\$63.00
					Avg Quantity	1384	Avg Bid	\$63.00
702-60.10	L.F.	Pre-Bore for Piling	Number of Bids	4	Max Quantity	145	Max Bid	\$192.00
			Number of Projects	1	Min Quantity	145	Min Bid	\$50.00
					Avg Quantity	145	Avg Bid	\$122.28
702-70.00	Each	Pile Point Reinforcement	Number of Bids	1	Max Quantity	16	Max Bid	\$140.00
			Number of Projects	1	Min Quantity	16	Min Bid	\$140.00
					Avg Quantity	16	Avg Bid	\$140.00
703-03.00	S.F.	Bridge Deck Surface Penetration Sealer	Number of Bids	6	Max Quantity	2100	Max Bid	\$5.00
			Number of Projects	3	Min Quantity	1450	Min Bid	\$0.50
					Avg Quantity	1805	Avg Bid	\$2.03
703-20.01	C.Y.	Class "B" Concrete (Culverts)	Number of Bids	4	Max Quantity	579.1	Max Bid	\$523.00
			Number of Projects	1	Min Quantity	579.1	Min Bid	\$320.50
					Avg Quantity	579.1	Avg Bid	\$432.13
703-20.02	C.Y.	Class "B" Concrete (Miscellaneous)	Number of Bids	13	Max Quantity	1.6	Max Bid	\$3,073.00
			Number of Projects	3	Min Quantity	0.9	Min Bid	\$690.21
					Avg Quantity	1.14	Avg Bid	\$2,020.03
703-20.03	C.Y.	Class "B" Concrete (Substructure)	Number of Bids	1	Max Quantity	39.6	Max Bid	\$680.00
			Number of Projects	1	Min Quantity	39.6	Min Bid	\$680.00
					Avg Quantity	39.6	Avg Bid	\$680.00
703-20.20	S.F.	Substructure Repair (Formed)	Number of Bids	1	Max Quantity	43	Max Bid	\$150.00
			Number of Projects	1	Min Quantity	43	Min Bid	\$150.00
					Avg Quantity	43	Avg Bid	\$150.00



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
703-40.02	C.Y.	Class "B-1" Concrete (Miscellaneous)	Number of Bids	4	Max Quantity	12.8	Max Bid	\$2,000.00
			Number of Projects	1	Min Quantity	12.8	Min Bid	\$565.00
					Avg Quantity	12.8	Avg Bid	\$1,341.25
703-40.03	C.Y.	Class "B-1" Concrete (Substructure)	Number of Bids	4	Max Quantity	110	Max Bid	\$1,108.00
			Number of Projects	1	Min Quantity	110	Min Bid	\$497.00
					Avg Quantity	110	Avg Bid	\$791.25
703-42.12	S.Y.	Slab on Steel	Number of Bids	1	Max Quantity	140	Max Bid	\$700.00
			Number of Projects	1	Min Quantity	140	Min Bid	\$700.00
					Avg Quantity	140	Avg Bid	\$700.00
703-42.15	L.F.	Safety Barrier Curb (Bridges, Cast-in-Place)	Number of Bids	5	Max Quantity	218	Max Bid	\$205.00
			Number of Projects	2	Min Quantity	63	Min Bid	\$81.50
					Avg Quantity	187	Avg Bid	\$119.70
703-42.16	Each	Safety Barrier Curb Transition	Number of Bids	5	Max Quantity	1	Max Bid	\$15,775.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$2,300.00
					Avg Quantity	1	Avg Bid	\$6,735.00
703-42.30	S.Y.	Slab on Prestressed Concrete Deck Beams	Number of Bids	5	Max Quantity	216.2	Max Bid	\$520.00
			Number of Projects	2	Min Quantity	175	Min Bid	\$338.42
					Avg Quantity	183.24	Avg Bid	\$422.88
703-44.40	Each	Bridge Plaque	Number of Bids	5	Max Quantity	1	Max Bid	\$1,200.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$575.00
					Avg Quantity	1	Avg Bid	\$1,055.00
703-45.02	C.Y.	Class "B-2" Concrete (Superstructure)	Number of Bids	1	Max Quantity	4.6	Max Bid	\$4,000.00
			Number of Projects	1	Min Quantity	4.6	Min Bid	\$4,000.00
					Avg Quantity	4.6	Avg Bid	\$4,000.00
703-71.60	Each	Laminated Neoprene Bearing Pads (Steel Structures)	Number of Bids	1	Max Quantity	8	Max Bid	\$1,300.00
			Number of Projects	1	Min Quantity	8	Min Bid	\$1,300.00
					Avg Quantity	8	Avg Bid	\$1,300.00



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
703-90.15	S.F.	Modular Block Wall (h<4')	Number of Bids	4	Max Quantity	1166	Max Bid	\$62.50
			Number of Projects	1	Min Quantity	1166	Min Bid	\$25.00
					Avg Quantity	1166	Avg Bid	\$38.38
705-14.39	Each	Prestressed Concrete Members, Box Section, 39' Span	Number of Bids	1	Max Quantity	9	Max Bid	\$13,000.00
			Number of Projects	1	Min Quantity	9	Min Bid	\$13,000.00
					Avg Quantity	9	Avg Bid	\$13,000.00
705-14.58	Each	Prestressed Concrete Members, Box Section, 58' Span	Number of Bids	4	Max Quantity	4	Max Bid	\$20,000.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$17,897.85
					Avg Quantity	4	Avg Bid	\$18,474.46
706-10.00	Lbs.	Reinforcing Steel (Grade 60)	Number of Bids	7	Max Quantity	97030	Max Bid	\$8.00
			Number of Projects	2	Min Quantity	100	Min Bid	\$0.91
					Avg Quantity	55488.57	Avg Bid	\$3.35
709-10.20	S.Y.	Bridge Deck Waterproofing (Liquid Membrane)	Number of Bids	3	Max Quantity	343	Max Bid	\$85.00
			Number of Projects	1	Min Quantity	343	Min Bid	\$70.00
					Avg Quantity	343	Avg Bid	\$78.33
710-60.00	Lbs.	Reinforcing Steel (Epoxy-Coated) (Grade 60)	Number of Bids	20	Max Quantity	8870	Max Bid	\$176.00
			Number of Projects	6	Min Quantity	46	Min Bid	\$1.19
					Avg Quantity	3156.5	Avg Bid	\$16.24
712-09.20	L.F.	Compression Seal Joint with Armor Angles	Number of Bids	1	Max Quantity	43	Max Bid	\$400.00
			Number of Projects	1	Min Quantity	43	Min Bid	\$400.00
					Avg Quantity	43	Avg Bid	\$400.00
712-11.21	Lbs.	Fabricated Structural Low Alloy Steel (Plate Girders) (A-572)	Number of Bids	1	Max Quantity	33200	Max Bid	\$4.00
			Number of Projects	1	Min Quantity	33200	Min Bid	\$4.00
					Avg Quantity	33200	Avg Bid	\$4.00
712-36.10	Each	Slab Drain	Number of Bids	1	Max Quantity	10	Max Bid	\$250.00
			Number of Projects	1	Min Quantity	10	Min Bid	\$250.00
					Avg Quantity	10	Avg Bid	\$250.00



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description							
712-60.00	Lbs.	Galvanize Structural Steel	Number of Bids	1	Max Quantity	33200	Max Bid	\$1.08	
			Number of Projects	1	Min Quantity	33200	Min Bid	\$1.08	
					Avg Quantity	33200	Avg Bid	\$1.08	
715-10.00	Each	Vertical Drain at End Bents	Number of Bids	5	Max Quantity	2	Max Bid	\$4,000.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$475.00	
					Avg Quantity	2	Avg Bid	\$2,007.10	
716-20.00	Each	Laminated Neoprene Bearing Pad Assembly	Number of Bids	4	Max Quantity	8	Max Bid	\$1,620.00	
			Number of Projects	1	Min Quantity	8	Min Bid	\$1,100.00	
					Avg Quantity	8	Avg Bid	\$1,330.73	
726-13.24	L.F.	24" Class III Reinforced Concrete Pipe Culvert	Number of Bids	3	Max Quantity	44	Max Bid	\$180.00	
			Number of Projects	1	Min Quantity	44	Min Bid	\$95.00	
					Avg Quantity	44	Avg Bid	\$128.33	
726-23.12	L.F.	12" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	1056	Max Bid	\$92.00	
			Number of Projects	1	Min Quantity	1056	Min Bid	\$64.50	
					Avg Quantity	1056	Avg Bid	\$78.15	
726-23.15	L.F.	15" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	1559	Max Bid	\$94.00	
			Number of Projects	1	Min Quantity	1559	Min Bid	\$75.25	
					Avg Quantity	1559	Avg Bid	\$82.80	
726-23.18	L.F.	18" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	328	Max Bid	\$113.00	
			Number of Projects	1	Min Quantity	328	Min Bid	\$87.00	
					Avg Quantity	328	Avg Bid	\$98.39	
726-23.24	L.F.	24" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	314	Max Bid	\$122.00	
			Number of Projects	1	Min Quantity	314	Min Bid	\$106.00	
					Avg Quantity	314	Avg Bid	\$110.76	
726-23.30	L.F.	30" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	26	Max Bid	\$206.80	
			Number of Projects	1	Min Quantity	26	Min Bid	\$120.00	
					Avg Quantity	26	Avg Bid	\$157.45	



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
726-23.42	L.F.	42" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	364	Max Bid	\$190.70
			Number of Projects	1	Min Quantity	364	Min Bid	\$140.00
					Avg Quantity	364	Avg Bid	\$169.68
726-23.48	L.F.	48" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	57	Max Bid	\$215.00
			Number of Projects	1	Min Quantity	57	Min Bid	\$164.50
					Avg Quantity	57	Avg Bid	\$186.88
726-25.12	L.F.	12" Class V Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	5	Max Quantity	105	Max Bid	\$96.60
			Number of Projects	2	Min Quantity	40	Min Bid	\$82.00
					Avg Quantity	66	Avg Bid	\$87.27
726-25.18	L.F.	18" Class V Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	5	Max Quantity	60	Max Bid	\$128.00
			Number of Projects	2	Min Quantity	25	Min Bid	\$76.00
					Avg Quantity	46	Avg Bid	\$96.80
726-25.21	L.F.	21" Class V Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	3	Max Quantity	40	Max Bid	\$140.00
			Number of Projects	1	Min Quantity	40	Min Bid	\$100.00
					Avg Quantity	40	Avg Bid	\$116.48
726-54.04	L.F.	4" Polyvinyl Chloride Pipe	Number of Bids	4	Max Quantity	2558	Max Bid	\$20.75
			Number of Projects	1	Min Quantity	2558	Min Bid	\$10.00
					Avg Quantity	2558	Avg Bid	\$15.18
726-54.12	L.F.	12" Polyvinyl Chloride Pipe	Number of Bids	1	Max Quantity	14	Max Bid	\$50.00
			Number of Projects	1	Min Quantity	14	Min Bid	\$50.00
					Avg Quantity	14	Avg Bid	\$50.00
726-58.18	L.F.	18" Polypropylene Storm Sewer Pipe (PP)	Number of Bids	3	Max Quantity	226	Max Bid	\$70.00
			Number of Projects	1	Min Quantity	226	Min Bid	\$55.00
					Avg Quantity	226	Avg Bid	\$61.48
726-58.24	L.F.	24" Polypropylene Storm Sewer Pipe (PP)	Number of Bids	3	Max Quantity	175	Max Bid	\$90.00
			Number of Projects	1	Min Quantity	175	Min Bid	\$45.00
					Avg Quantity	175	Avg Bid	\$65.01



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description							
732-00.12	Each	12" Flared End Section	Number of Bids	5	Max Quantity	2	Max Bid	\$1,400.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$725.00	
					Avg Quantity	1.6	Avg Bid	\$1,025.00	
732-00.18	Each	18" Flared End Section	Number of Bids	5	Max Quantity	1	Max Bid	\$2,425.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$900.00	
					Avg Quantity	1	Avg Bid	\$1,482.00	
732-00.21	Each	21" Flared End Section	Number of Bids	3	Max Quantity	2	Max Bid	\$1,800.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,050.00	
					Avg Quantity	2	Avg Bid	\$1,312.67	
732-00.24	Each	24" Flared End Section	Number of Bids	3	Max Quantity	2	Max Bid	\$2,600.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,000.00	
					Avg Quantity	2	Avg Bid	\$1,800.00	
732-00.42	Each	42" Flared End Section	Number of Bids	4	Max Quantity	2	Max Bid	\$2,800.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,950.00	
					Avg Quantity	2	Avg Bid	\$2,412.50	
732-00.48	Each	48" Flared End Section	Number of Bids	4	Max Quantity	1	Max Bid	\$3,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,250.00	
					Avg Quantity	1	Avg Bid	\$2,690.00	
802-60.90	C.Y.	Shredded Hardwood Bark Mulch	Number of Bids	4	Max Quantity	7	Max Bid	\$80.00	
			Number of Projects	1	Min Quantity	7	Min Bid	\$75.00	
					Avg Quantity	7	Avg Bid	\$76.25	
803-10.00	S.Y.	Sodding	Number of Bids	16	Max Quantity	17949	Max Bid	\$42.00	
			Number of Projects	6	Min Quantity	120	Min Bid	\$5.80	
					Avg Quantity	5171.13	Avg Bid	\$16.09	
803-20.00	S.Y.	Strip Sodding	Number of Bids	42	Max Quantity	1500	Max Bid	\$505.00	
			Number of Projects	13	Min Quantity	12	Min Bid	\$0.01	
					Avg Quantity	552.07	Avg Bid	\$29.26	

Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description							
805-10.00	Acre	Seeding	Number of Bids	7	Max Quantity	0.5	Max Bid	\$27,000.00	
			Number of Projects	3	Min Quantity	0.1	Min Bid	\$8,000.00	
					Avg Quantity	0.24	Avg Bid	\$16,454.19	
805-10.41	Acre	Low Marsh Zone Seed Mixture	Number of Bids	4	Max Quantity	0.2	Max Bid	\$7,300.00	
			Number of Projects	1	Min Quantity	0.2	Min Bid	\$6,290.00	
					Avg Quantity	0.2	Avg Bid	\$6,543.50	
805-10.50	Acre	Tall MSD Dry Seed Mixture High Marsh Zone Seed Mixture	Number of Bids	4	Max Quantity	0.5	Max Bid	\$7,300.00	
			Number of Projects	1	Min Quantity	0.5	Min Bid	\$6,290.00	
					Avg Quantity	0.5	Avg Bid	\$6,543.50	
805-10.51	Acre	Tall MSD Wet Seed Mixture	Number of Bids	4	Max Quantity	0.2	Max Bid	\$7,300.00	
			Number of Projects	1	Min Quantity	0.2	Min Bid	\$6,290.00	
					Avg Quantity	0.2	Avg Bid	\$6,543.50	
805-30.00	L.S.	Site Restoration (Bridge Project)	Number of Bids	6	Max Quantity	1	Max Bid	\$6,000.00	
			Number of Projects	3	Min Quantity	1	Min Bid	\$2,500.00	
					Avg Quantity	1	Avg Bid	\$3,776.83	
806-00.00	L.S.	Erosion Control Measures (Sites less than 1 acre)	Number of Bids	27	Max Quantity	1	Max Bid	\$8,000.00	
			Number of Projects	8	Min Quantity	1	Min Bid	\$100.00	
					Avg Quantity	1	Avg Bid	\$1,825.31	
806-16.00	C.Y.	Bioretention Media	Number of Bids	4	Max Quantity	2051	Max Bid	\$70.00	
			Number of Projects	1	Min Quantity	2051	Min Bid	\$45.65	
					Avg Quantity	2051	Avg Bid	\$54.41	
806-20.00	S.Y.	Permanent Erosion Control Blanket	Number of Bids	4	Max Quantity	4458	Max Bid	\$3.25	
			Number of Projects	1	Min Quantity	4458	Min Bid	\$3.05	
					Avg Quantity	4458	Avg Bid	\$3.10	
806-35.00	Each	Check Dams	Number of Bids	4	Max Quantity	4	Max Bid	\$300.00	
			Number of Projects	1	Min Quantity	4	Min Bid	\$250.00	
					Avg Quantity	4	Avg Bid	\$262.50	

Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description							
806-45.00	L.S.	Inlet Protection	Number of Bids	75	Max Quantity	1	Max Bid	\$6,500.00	
			Number of Projects	23	Min Quantity	1	Min Bid	\$0.01	
					Avg Quantity	1	Avg Bid	\$1,792.47	
806-45.16	Each	Gutter Protection Device, Filter Sock/Gravel Filter Bag	Number of Bids	4	Max Quantity	16	Max Bid	\$180.00	
			Number of Projects	1	Min Quantity	16	Min Bid	\$150.00	
					Avg Quantity	16	Avg Bid	\$172.50	
806-55.00	L.S.	Storm Water Pollution Prevention Plan (SWPPP)	Number of Bids	4	Max Quantity	1	Max Bid	\$15,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,500.00	
					Avg Quantity	1	Avg Bid	\$10,466.25	
806-70.00	L.F.	Silt Fence	Number of Bids	4	Max Quantity	8438	Max Bid	\$3.75	
			Number of Projects	1	Min Quantity	8438	Min Bid	\$2.50	
					Avg Quantity	8438	Avg Bid	\$3.44	
806-90.10	S.Y.	Temporary Erosion Control Blanket	Number of Bids	2	Max Quantity	1618	Max Bid	\$9.26	
			Number of Projects	1	Min Quantity	1618	Min Bid	\$7.95	
					Avg Quantity	1618	Avg Bid	\$8.61	
807-30.01	S.Y.	MSD Type 4 Geotextile	Number of Bids	4	Max Quantity	713	Max Bid	\$5.00	
			Number of Projects	1	Min Quantity	713	Min Bid	\$2.40	
					Avg Quantity	713	Avg Bid	\$3.35	
808-90.32	Each	Swamp White Oak	Number of Bids	4	Max Quantity	5	Max Bid	\$400.00	
			Number of Projects	1	Min Quantity	5	Min Bid	\$390.00	
					Avg Quantity	5	Avg Bid	\$392.50	
808-90.34	Each	Tillia Americana "Redmond" (Redmond Linden)	Number of Bids	4	Max Quantity	5	Max Bid	\$420.00	
			Number of Projects	1	Min Quantity	5	Min Bid	\$410.00	
					Avg Quantity	5	Avg Bid	\$412.50	
808-90.36	Each	Pinus Resinosa (Red Pine)	Number of Bids	4	Max Quantity	4	Max Bid	\$400.00	
			Number of Projects	1	Min Quantity	4	Min Bid	\$390.00	
					Avg Quantity	4	Avg Bid	\$392.50	



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description								
808-90.37	Each	White Pine	Number of Bids	4	Max Quantity	5	Max Bid	\$350.00		
			Number of Projects	1	Min Quantity	5	Min Bid	\$340.00		
					Avg Quantity	5	Avg Bid	\$342.50		
808-90.41	Each	River Birch	Number of Bids	4	Max Quantity	5	Max Bid	\$350.00		
			Number of Projects	1	Min Quantity	5	Min Bid	\$340.00		
					Avg Quantity	5	Avg Bid	\$342.50		
808-90.52	Each	Picea Clauca (Black Hill Spruce)	Number of Bids	4	Max Quantity	6	Max Bid	\$800.00		
			Number of Projects	1	Min Quantity	6	Min Bid	\$575.00		
					Avg Quantity	6	Avg Bid	\$631.25		
808-90.53	Each	Quercus Phellos (Willow Oak)	Number of Bids	4	Max Quantity	5	Max Bid	\$400.00		
			Number of Projects	1	Min Quantity	5	Min Bid	\$390.00		
					Avg Quantity	5	Avg Bid	\$392.50		
840-90.39	Each	Schizachyrium Scoparium (Little Bluestem)	Number of Bids	4	Max Quantity	28	Max Bid	\$10.00		
			Number of Projects	1	Min Quantity	28	Min Bid	\$8.00		
					Avg Quantity	28	Avg Bid	\$8.50		
840-90.42	Each	Carex Muskingumensis (Palm Sedge)	Number of Bids	4	Max Quantity	313	Max Bid	\$10.00		
			Number of Projects	1	Min Quantity	313	Min Bid	\$8.00		
					Avg Quantity	313	Avg Bid	\$8.50		
840-90.43	Each	Carex Vulpinoidea (Fox Sedge)	Number of Bids	4	Max Quantity	700	Max Bid	\$10.00		
			Number of Projects	1	Min Quantity	700	Min Bid	\$8.00		
					Avg Quantity	700	Avg Bid	\$8.50		
840-90.44	Each	Juncus Effusus (Soft Rush)	Number of Bids	4	Max Quantity	20	Max Bid	\$10.00		
			Number of Projects	1	Min Quantity	20	Min Bid	\$8.00		
					Avg Quantity	20	Avg Bid	\$8.50		
840-90.45	Each	Scirpus Attrovirens (Great Green Bullrush)	Number of Bids	4	Max Quantity	36	Max Bid	\$10.00		
			Number of Projects	1	Min Quantity	36	Min Bid	\$8.00		
					Avg Quantity	36	Avg Bid	\$8.50		

Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description			Max Quantity	Max Bid		
840-90.46	Each	Asclepias Incamata (Marsh Milkweed)	Number of Bids	4	115	\$10.00		
			Number of Projects	1	Min Quantity	\$8.00		
					Avg Quantity	\$8.50		
840-90.47	Each	Equisetum Hyemale (Horsetail)	Number of Bids	4	38	\$12.00		
			Number of Projects	1	Min Quantity	\$11.00		
					Avg Quantity	\$11.25		
840-90.48	Each	Eupatorium Coelestinum (Mist Flower Wild Ageratum)	Number of Bids	4	56	\$8.00		
			Number of Projects	1	Min Quantity	\$8.00		
					Avg Quantity	\$8.00		
840-90.49	Each	Hibiscus Lasiocarpus (Rose mallow)	Number of Bids	4	96	\$10.00		
			Number of Projects	1	Min Quantity	\$8.00		
					Avg Quantity	\$8.50		
840-90.50	Each	Iris Fulva (Copper Iris)	Number of Bids	4	60	\$15.00		
			Number of Projects	1	Min Quantity	\$12.00		
					Avg Quantity	\$12.75		
840-90.51	Each	Iris Virginiaca (Blueflag Iris)	Number of Bids	4	309	\$10.00		
			Number of Projects	1	Min Quantity	\$8.00		
					Avg Quantity	\$8.50		
840-90.52	Each	Aster Novae-Angliae (New England Aster)	Number of Bids	4	163	\$10.00		
			Number of Projects	1	Min Quantity	\$8.00		
					Avg Quantity	\$8.50		
840-90.53	Each	Mimulus Ringers (Allegheny Monkey Flower)	Number of Bids	4	6	\$10.00		
			Number of Projects	1	Min Quantity	\$8.00		
					Avg Quantity	\$8.50		
840-90.54	Each	Rudbeckia Fulgida (Orange Coneflower)	Number of Bids	4	76	\$10.00		
			Number of Projects	1	Min Quantity	\$8.00		
					Avg Quantity	\$8.50		



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
840-90.55	Each	Verben Hastata (Blue Vervain)	Number of Bids	4	Max Quantity	83	Max Bid	\$10.00
			Number of Projects	1	Min Quantity	83	Min Bid	\$8.00
					Avg Quantity	83	Avg Bid	\$8.50
840-90.59	Each	Lobilie Cardinals (Cardinal Flower)	Number of Bids	4	Max Quantity	177	Max Bid	\$10.00
			Number of Projects	1	Min Quantity	177	Min Bid	\$8.00
					Avg Quantity	177	Avg Bid	\$8.50
840-90.60	Each	Juncus Effusus (Common Rush)	Number of Bids	4	Max Quantity	260	Max Bid	\$10.00
			Number of Projects	1	Min Quantity	260	Min Bid	\$8.00
					Avg Quantity	260	Avg Bid	\$8.50
840-90.61	Each	Scirpus Pungens (Chairmaker's Rush)	Number of Bids	4	Max Quantity	260	Max Bid	\$10.00
			Number of Projects	1	Min Quantity	260	Min Bid	\$8.00
					Avg Quantity	260	Avg Bid	\$8.50
840-90.62	Each	Scirpus Validus (Great Bulrush)	Number of Bids	4	Max Quantity	260	Max Bid	\$10.00
			Number of Projects	1	Min Quantity	260	Min Bid	\$8.00
					Avg Quantity	260	Avg Bid	\$8.50
840-90.63	Each	Sagittaria Latifolia (Common Arrowhead)	Number of Bids	4	Max Quantity	260	Max Bid	\$10.00
			Number of Projects	1	Min Quantity	260	Min Bid	\$8.00
					Avg Quantity	260	Avg Bid	\$8.50
860-00.10	Each	Modular BMP System Panel (10'x5')	Number of Bids	4	Max Quantity	3	Max Bid	\$6,690.00
			Number of Projects	1	Min Quantity	3	Min Bid	\$4,800.00
					Avg Quantity	3	Avg Bid	\$5,905.00
860-00.15	Each	Modular BMP Sysytem Panel (15'x5')	Number of Bids	4	Max Quantity	2	Max Bid	\$9,334.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$5,800.00
					Avg Quantity	2	Avg Bid	\$7,478.50
860-00.25	Each	Modular BMP System Panel (25'x5')	Number of Bids	4	Max Quantity	13	Max Bid	\$11,553.00
			Number of Projects	1	Min Quantity	13	Min Bid	\$8,000.00
					Avg Quantity	13	Avg Bid	\$9,623.25



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description							
901-61.10	Each	Pull Box, Preformed Class 1	Number of Bids	3	Max Quantity	5	Max Bid	\$54.00	
			Number of Projects	1	Min Quantity	5	Min Bid	\$5.00	
					Avg Quantity	5	Avg Bid	\$34.33	
901-82.45	Each	Pole Foundation (45 Ft. Mounting Height)	Number of Bids	3	Max Quantity	5	Max Bid	\$44.00	
			Number of Projects	1	Min Quantity	5	Min Bid	\$5.00	
					Avg Quantity	5	Avg Bid	\$18.00	
904-01.14	Each	Signal Head, Type 4T	Number of Bids	8	Max Quantity	1	Max Bid	\$934.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$892.00	
					Avg Quantity	1	Avg Bid	\$918.50	
904-02.13	Each	Signal Head, Type 3S	Number of Bids	4	Max Quantity	6	Max Bid	\$792.00	
			Number of Projects	1	Min Quantity	6	Min Bid	\$784.00	
					Avg Quantity	6	Avg Bid	\$788.00	
904-02.14	Each	Signal Head, Type 4S	Number of Bids	4	Max Quantity	1	Max Bid	\$1,050.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,048.00	
					Avg Quantity	1	Avg Bid	\$1,048.75	
904-02.15	Each	Signal Head, Type 5S	Number of Bids	4	Max Quantity	1	Max Bid	\$1,160.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,071.00	
					Avg Quantity	1	Avg Bid	\$1,114.75	
904-02.33	Each	Signal Head, Type 33S	Number of Bids	4	Max Quantity	1	Max Bid	\$1,543.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,460.00	
					Avg Quantity	1	Avg Bid	\$1,500.75	
904-02.34	Each	Signal Head, Type 34S	Number of Bids	8	Max Quantity	5	Max Bid	\$1,780.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,448.00	
					Avg Quantity	3	Avg Bid	\$1,600.13	
904-02.76	Each	Signal Head, Type 344S	Number of Bids	4	Max Quantity	1	Max Bid	\$2,280.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,280.00	
					Avg Quantity	1	Avg Bid	\$2,280.00	

Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
904-05.43	Each	Signal Head, Type 3B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	4	Max Quantity	23	Max Bid	\$984.00
			Number of Projects	1	Min Quantity	23	Min Bid	\$958.00
					Avg Quantity	23	Avg Bid	\$971.00
904-05.44	Each	Signal Head, Type 4B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	4	Max Quantity	7	Max Bid	\$1,260.00
			Number of Projects	1	Min Quantity	7	Min Bid	\$1,178.00
					Avg Quantity	7	Avg Bid	\$1,217.75
904-05.45	Each	Signal Head, Type 5B Cluster Assembly, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	4	Max Quantity	1	Max Bid	\$1,460.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,420.00
					Avg Quantity	1	Avg Bid	\$1,440.00
904-24.01	Each	Signal Head, Type 1S, Pedestrian	Number of Bids	19	Max Quantity	28	Max Bid	\$900.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$496.00
					Avg Quantity	9.47	Avg Bid	\$617.04
904-27.15	Each	Post, Signal, w/Sq. Pedestal Base, 15' Total Height, Aluminum	Number of Bids	4	Max Quantity	1	Max Bid	\$790.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$719.00
					Avg Quantity	1	Avg Bid	\$754.50
904-28.07	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 7' Maximum Total Height, Aluminum	Number of Bids	28	Max Quantity	21	Max Bid	\$968.00
			Number of Projects	8	Min Quantity	3	Min Bid	\$572.00
					Avg Quantity	8.32	Avg Bid	\$752.35
904-28.10	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 10' Total Height, Aluminum	Number of Bids	11	Max Quantity	13	Max Bid	\$758.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$690.00
					Avg Quantity	5.36	Avg Bid	\$732.73
904-29.06	Each	6' Camera Mounting Assembly, Astro Bracket and Mounting Hardware	Number of Bids	3	Max Quantity	1	Max Bid	\$700.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$254.00
					Avg Quantity	1	Avg Bid	\$551.33
904-29.14	Each	Post, Extension, 4-1/2" O.D. x 14', Aluminum, w/Mounting Hardware and Post Cap	Number of Bids	25	Max Quantity	8	Max Bid	\$1,000.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$618.00
					Avg Quantity	3.36	Avg Bid	\$874.79



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
904-32.12	Each	19' Pole, w/12' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$3,032.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,440.00
					Avg Quantity	1	Avg Bid	\$2,736.50
904-32.16	Each	19' Pole, w/16' Mast Arm, Steel	Number of Bids	4	Max Quantity	4	Max Bid	\$3,054.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$2,465.00
					Avg Quantity	4	Avg Bid	\$2,760.75
904-32.24	Each	19' Pole, w/24' Mast Arm, Steel	Number of Bids	4	Max Quantity	2	Max Bid	\$3,162.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$2,668.00
					Avg Quantity	2	Avg Bid	\$2,915.50
904-32.32	Each	19' Pole, w/32' Mast Arm, Steel	Number of Bids	4	Max Quantity	2	Max Bid	\$3,274.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$2,910.00
					Avg Quantity	2	Avg Bid	\$3,092.50
904-32.36	Each	19' Pole, w/36' Mast Arm, Steel	Number of Bids	4	Max Quantity	2	Max Bid	\$3,527.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$3,066.00
					Avg Quantity	2	Avg Bid	\$3,297.50
904-32.38	Each	19' Pole, w/38' Mast Arm, Steel	Number of Bids	4	Max Quantity	2	Max Bid	\$3,739.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$3,190.00
					Avg Quantity	2	Avg Bid	\$3,465.25
904-32.40	Each	19' Pole, w/40' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$3,762.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,227.00
					Avg Quantity	1	Avg Bid	\$3,495.25
904-32.44	Each	19' Pole, w/44' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$3,809.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,280.00
					Avg Quantity	1	Avg Bid	\$3,545.00
904-43.48	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 58"H x 30"W x 17"D, Wired for 4 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2,	Number of Bids	13	Max Quantity	3	Max Bid	\$19,968.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$13,955.00
					Avg Quantity	2	Avg Bid	\$15,717.06



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
904-43.88	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 55"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2,	Number of Bids	28	Max Quantity	18	Max Bid	\$21,890.00
			Number of Projects	6	Min Quantity	4	Min Bid	\$18,550.00
					Avg Quantity	8.82	Avg Bid	\$20,128.04
904-45.01	Each	Controller Unit Only, w/Internal Fiber Optic Modem, TS2, Type 2	Number of Bids	10	Max Quantity	1	Max Bid	\$3,900.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$3,200.00
					Avg Quantity	1	Avg Bid	\$3,486.55
904-46.10	Each	Fiber Optic Cable Termination Housing	Number of Bids	10	Max Quantity	2	Max Bid	\$2,564.19
			Number of Projects	2	Min Quantity	1	Min Bid	\$675.00
					Avg Quantity	1.5	Avg Bid	\$1,462.08
904-46.30	Each	Fiber Optic Cable Termination Housing, in Aluminum Cabinet Approx. 36"H x 24"W x 22"D, Ground Mounted	Number of Bids	18	Max Quantity	2	Max Bid	\$6,558.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$1,275.00
					Avg Quantity	1.83	Avg Bid	\$4,414.51
904-49.20	Each	Detector, Pedestrian Push Button, Freezeproof	Number of Bids	32	Max Quantity	28	Max Bid	\$297.00
			Number of Projects	9	Min Quantity	3	Min Bid	\$161.00
					Avg Quantity	15.72	Avg Bid	\$212.68
904-49.35	Each	Detector, Vehicle Induction Loop, Card Rack Mtg., 2 Channel, w/Delay and Extension Timing and Relay Outputs	Number of Bids	28	Max Quantity	87	Max Bid	\$192.00
			Number of Projects	6	Min Quantity	17	Min Bid	\$120.00
					Avg Quantity	40.21	Avg Bid	\$159.13
904-49.51	Each	Pan Tilt Zoom (PTZ) Internet Protocol Video Surveillance Camera System (Camera w/Bracket, Managed Ethernet Switch, and Misc. Cables)	Number of Bids	28	Max Quantity	9	Max Bid	\$8,600.00
			Number of Projects	6	Min Quantity	1	Min Bid	\$3,786.00
					Avg Quantity	3.29	Avg Bid	\$6,537.09
904-49.52	Each	Software License, PTZ Camera	Number of Bids	28	Max Quantity	9	Max Bid	\$150.00
			Number of Projects	6	Min Quantity	1	Min Bid	\$55.55
					Avg Quantity	3.29	Avg Bid	\$109.54
904-51.00	L.F.	Conduit, 1"	Number of Bids	40	Max Quantity	461	Max Bid	\$22.00
			Number of Projects	11	Min Quantity	50	Min Bid	\$1.00
					Avg Quantity	197.5	Avg Bid	\$8.43



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
904-51.03	L.F.	Conduit, 1" PVC, drilled thru pavement into existing pull box	Number of Bids	10	Max Quantity	120	Max Bid	\$20.25
			Number of Projects	2	Min Quantity	30	Min Bid	\$12.00
					Avg Quantity	84	Avg Bid	\$17.68
904-51.25	L.F.	Conduit, 1-1/4"	Number of Bids	4	Max Quantity	60	Max Bid	\$9.00
			Number of Projects	1	Min Quantity	60	Min Bid	\$5.54
					Avg Quantity	60	Avg Bid	\$7.27
904-51.50	L.F.	Conduit, 1-1/2"	Number of Bids	4	Max Quantity	116	Max Bid	\$9.20
			Number of Projects	1	Min Quantity	116	Min Bid	\$5.60
					Avg Quantity	116	Avg Bid	\$7.40
904-52.00	L.F.	Conduit, 2"	Number of Bids	50	Max Quantity	26825	Max Bid	\$47.00
			Number of Projects	13	Min Quantity	52	Min Bid	\$4.00
					Avg Quantity	8232.28	Avg Bid	\$10.10
904-52.02	L.F.	Conduit, 2" on Bridge Structure	Number of Bids	13	Max Quantity	129	Max Bid	\$56.97
			Number of Projects	3	Min Quantity	87	Min Bid	\$16.00
					Avg Quantity	115.85	Avg Bid	\$36.52
904-52.03	L.F.	Conduit, 2", PE Duct, Under Railroad Tracks	Number of Bids	3	Max Quantity	100	Max Bid	\$18.00
			Number of Projects	1	Min Quantity	100	Min Bid	\$17.80
					Avg Quantity	100	Avg Bid	\$17.93
904-54.00	L.F.	Conduit, 4"	Number of Bids	25	Max Quantity	1415	Max Bid	\$45.18
			Number of Projects	6	Min Quantity	10	Min Bid	\$6.74
					Avg Quantity	384.56	Avg Bid	\$20.38
904-74.99	Each	Conduit Repair (locate broken conduit, excavate, remove existing cable, repair/replace conduit, reinstall cable, backfill and restore) (Does not include sidewalk or pavement removal and	Number of Bids	42	Max Quantity	1	Max Bid	\$5,555.00
			Number of Projects	11	Min Quantity	1	Min Bid	\$300.00
					Avg Quantity	1	Avg Bid	\$996.55
904-82.06	L.F.	Cable, Power, #6 Gauge, 1 Conductor	Number of Bids	19	Max Quantity	1690	Max Bid	\$1.78
			Number of Projects	4	Min Quantity	200	Min Bid	\$0.80
					Avg Quantity	892.63	Avg Bid	\$1.21



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
904-83.05	L.F.	Cable, Signal, #14 Gauge, 5 Conductor	Number of Bids	24	Max Quantity	4860	Max Bid	\$2.91
			Number of Projects	5	Min Quantity	150	Min Bid	\$0.85
					Avg Quantity	981.25	Avg Bid	\$1.73
904-83.07	L.F.	Cable, Signal, #14 Gauge, 7 Conductor	Number of Bids	14	Max Quantity	10510	Max Bid	\$3.15
			Number of Projects	3	Min Quantity	410	Min Bid	\$1.05
					Avg Quantity	3302.86	Avg Bid	\$1.71
904-84.00	L.F.	Wire, Stranded Ground, #6 Gauge	Number of Bids	42	Max Quantity	600	Max Bid	\$3.41
			Number of Projects	11	Min Quantity	40	Min Bid	\$0.50
					Avg Quantity	167.14	Avg Bid	\$1.10
904-85.05	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Conduit and Pull Boxes)	Number of Bids	47	Max Quantity	1720	Max Bid	\$4.14
			Number of Projects	13	Min Quantity	130	Min Bid	\$0.25
					Avg Quantity	965.7	Avg Bid	\$0.86
904-85.06	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)	Number of Bids	47	Max Quantity	14910	Max Bid	\$10.25
			Number of Projects	13	Min Quantity	1090	Min Bid	\$2.50
					Avg Quantity	5903.7	Avg Bid	\$4.42
904-85.18	L.F.	Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)	Number of Bids	42	Max Quantity	20680	Max Bid	\$1.34
			Number of Projects	11	Min Quantity	452	Min Bid	\$0.25
					Avg Quantity	9142.76	Avg Bid	\$0.71
904-85.36	L.F.	Cable, Communication, Fiber Optic, 36 Fibers (30 Single-Mode and 6 Multi-Mode)	Number of Bids	31	Max Quantity	43850	Max Bid	\$3.76
			Number of Projects	7	Min Quantity	2970	Min Bid	\$2.00
					Avg Quantity	20922.26	Avg Bid	\$2.96
904-85.81	L.F.	Cable, Communication, Power, PTZ Camera, #24 Gauge, 4 Pair (Shielded)	Number of Bids	28	Max Quantity	1280	Max Bid	\$2.85
			Number of Projects	6	Min Quantity	120	Min Bid	\$0.64
					Avg Quantity	516.07	Avg Bid	\$1.22
904-86.01	Each	Power Supply Assembly, on Wood Utility Pole, 120/240 Volt	Number of Bids	14	Max Quantity	4	Max Bid	\$4,666.20
			Number of Projects	3	Min Quantity	1	Min Bid	\$1,256.66
					Avg Quantity	2.21	Avg Bid	\$1,930.17



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description			Max Quantity	Max Bid
904-87.35	Each	Pole, 35' Wood, Class II	Number of Bids	4	1	\$1,478.00
			Number of Projects	1	Min Quantity	\$861.00
					Avg Quantity	\$1,169.50
904-88.01	Each	Pull Box, Single, Concrete	Number of Bids	17	12	\$3,304.27
			Number of Projects	4	Min Quantity	\$1,625.00
					Avg Quantity	\$2,277.40
904-88.02	Each	Pull Box, Double, Concrete	Number of Bids	4	7	\$3,725.00
			Number of Projects	1	Min Quantity	\$2,900.00
					Avg Quantity	\$3,312.50
904-89.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete	Number of Bids	47	82	\$1,300.00
			Number of Projects	12	Min Quantity	\$754.00
					Avg Quantity	\$933.00
904-90.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete w/1' Concrete Apron	Number of Bids	36	35	\$1,597.87
			Number of Projects	9	Min Quantity	\$695.00
					Avg Quantity	\$1,195.29
904-91.00	Each	Pad, Controller, Concrete	Number of Bids	14	2	\$1,859.81
			Number of Projects	3	Min Quantity	\$370.00
					Avg Quantity	\$781.90
904-91.43	Each	Base, Type P-3, Concrete	Number of Bids	28	21	\$1,280.00
			Number of Projects	8	Min Quantity	\$279.00
					Avg Quantity	\$647.54
904-91.56	Each	Base, Type B-6, Concrete	Number of Bids	4	7	\$1,800.00
			Number of Projects	1	Min Quantity	\$1,140.00
					Avg Quantity	\$1,471.00
904-91.57	Each	Base, Type B-7, Concrete	Number of Bids	4	4	\$1,825.00
			Number of Projects	1	Min Quantity	\$1,286.00
					Avg Quantity	\$1,556.50



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description							
904-91.59	Each	Base, Type B-9, Concrete	Number of Bids	4	Max Quantity	4	Max Bid	\$2,097.00	
			Number of Projects	1	Min Quantity	4	Min Bid	\$1,717.00	
					Avg Quantity	4	Avg Bid	\$1,907.75	
904-91.73	Each	Base, Type C-3, Concrete	Number of Bids	11	Max Quantity	14	Max Bid	\$1,239.00	
			Number of Projects	3	Min Quantity	1	Min Bid	\$768.00	
					Avg Quantity	5.73	Avg Bid	\$1,063.91	
904-91.84	Each	Base, Type D-4PH, Concrete	Number of Bids	10	Max Quantity	2	Max Bid	\$2,300.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,020.00	
					Avg Quantity	1.5	Avg Bid	\$1,611.50	
904-91.88	Each	Base, Type D-8PH, Concrete	Number of Bids	9	Max Quantity	4	Max Bid	\$2,436.52	
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,200.00	
					Avg Quantity	2.33	Avg Bid	\$1,772.17	
904-91.90	Each	Base, Type E-3, Concrete	Number of Bids	18	Max Quantity	2	Max Bid	\$2,248.54	
			Number of Projects	4	Min Quantity	1	Min Bid	\$550.00	
					Avg Quantity	1.83	Avg Bid	\$1,476.30	
904-91.98	Each	Preformed Base, Controller, (40"Wx58"Lx24"H) Reinforced Polymer Concrete	Number of Bids	13	Max Quantity	3	Max Bid	\$2,725.95	
			Number of Projects	3	Min Quantity	1	Min Bid	\$700.00	
					Avg Quantity	1.77	Avg Bid	\$1,606.00	
904-93.10	Each	Temporary Signal Installation	Number of Bids	4	Max Quantity	3	Max Bid	\$11,080.00	
			Number of Projects	1	Min Quantity	3	Min Bid	\$8,560.00	
					Avg Quantity	3	Avg Bid	\$9,820.25	
904-93.20	Each	Temporary Traffic Detection System	Number of Bids	4	Max Quantity	3	Max Bid	\$7,804.00	
			Number of Projects	1	Min Quantity	3	Min Bid	\$5,496.00	
					Avg Quantity	3	Avg Bid	\$6,649.00	
904-95.10	Each	Opening Drilled in Existing Concrete Pull Box	Number of Bids	43	Max Quantity	25	Max Bid	\$433.29	
			Number of Projects	11	Min Quantity	4	Min Bid	\$45.00	
					Avg Quantity	11.84	Avg Bid	\$159.71	



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
904-95.30	Each	Removal of Preformed Pull Box	Number of Bids	21	Max Quantity	46	Max Bid	\$762.37
			Number of Projects	4	Min Quantity	2	Min Bid	\$90.00
					Avg Quantity	22.43	Avg Bid	\$240.99
904-95.31	Each	Adjustment of Preformed Pull Box	Number of Bids	8	Max Quantity	5	Max Bid	\$500.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$159.00
					Avg Quantity	3.88	Avg Bid	\$329.50
904-95.40	Each	Adjustment of Concrete Single Pull Box	Number of Bids	23	Max Quantity	16	Max Bid	\$1,706.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$480.00
					Avg Quantity	7.48	Avg Bid	\$1,223.83
904-95.42	Each	Adjustment of Concrete Double Pull Box	Number of Bids	9	Max Quantity	2	Max Bid	\$3,000.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$980.00
					Avg Quantity	2	Avg Bid	\$1,994.67
904-96.10	Each	Conduit Connection to Existing Concrete Base	Number of Bids	10	Max Quantity	3	Max Bid	\$900.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	2	Avg Bid	\$417.85
904-96.20	Each	Removal of Concrete Base	Number of Bids	5	Max Quantity	1	Max Bid	\$900.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$350.00
					Avg Quantity	1	Avg Bid	\$593.40
904-96.21	Each	Removal of Concrete Controller Base	Number of Bids	5	Max Quantity	1	Max Bid	\$927.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$350.00
					Avg Quantity	1	Avg Bid	\$528.20
904-96.22	Each	Removal of Preformed Controller Base	Number of Bids	13	Max Quantity	3	Max Bid	\$900.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$140.00
					Avg Quantity	1.77	Avg Bid	\$357.95
904-97.20	Each	Removal of Signal Equipment (Intersection)	Number of Bids	9	Max Quantity	3	Max Bid	\$6,100.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$620.00
					Avg Quantity	1.89	Avg Bid	\$3,117.44



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
904-97.33	Each	Removal of Existing Controller Cabinet	Number of Bids	28	Max Quantity	19	Max Bid	\$2,000.00
			Number of Projects	6	Min Quantity	2	Min Bid	\$97.00
					Avg Quantity	9.46	Avg Bid	\$448.17
904-97.41	Each	Removal of Mast Arm	Number of Bids	4	Max Quantity	4	Max Bid	\$913.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$508.00
					Avg Quantity	4	Avg Bid	\$710.50
904-97.42	Each	Removal of Signal Head	Number of Bids	9	Max Quantity	6	Max Bid	\$169.00
			Number of Projects	3	Min Quantity	3	Min Bid	\$30.00
					Avg Quantity	4.67	Avg Bid	\$98.86
904-97.43	Each	Removal of Power Supply Assembly	Number of Bids	19	Max Quantity	2	Max Bid	\$1,999.80
			Number of Projects	4	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	1.47	Avg Bid	\$391.04
904-98.60	Each	Relocation of Existing Push Button	Number of Bids	9	Max Quantity	2	Max Bid	\$200.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$50.00
					Avg Quantity	1.33	Avg Bid	\$137.66
904-98.81	L.F.	Relocation of Existing Interconnect Cable	Number of Bids	4	Max Quantity	3590	Max Bid	\$2.12
			Number of Projects	1	Min Quantity	3590	Min Bid	\$1.55
					Avg Quantity	3590	Avg Bid	\$1.83
904-98.89	L.F.	Relocation of Existing Signal Cables	Number of Bids	18	Max Quantity	270	Max Bid	\$22.22
			Number of Projects	6	Min Quantity	40	Min Bid	\$0.80
					Avg Quantity	119.39	Avg Bid	\$6.43
904-99.09	Each	Fiber-Optic Termination	Number of Bids	4	Max Quantity	6	Max Bid	\$211.50
			Number of Projects	1	Min Quantity	6	Min Bid	\$25.00
					Avg Quantity	6	Avg Bid	\$118.20
904-99.10	Each	Fiber-Optic Fusion Splice	Number of Bids	4	Max Quantity	6	Max Bid	\$43.50
			Number of Projects	1	Min Quantity	6	Min Bid	\$25.00
					Avg Quantity	6	Avg Bid	\$34.22



Summary of Unit Bid Prices

1/1/2016 - 12/31/2016

Item Number	Unit	Item Description						
904-99.12	Each	Network Switch	Number of Bids	5	Max Quantity	1	Max Bid	\$4,140.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,777.50
					Avg Quantity	1	Avg Bid	\$3,140.82
906-92.00	Each	School Zone Beacon Wireless Communication Equipment (Installed by Others)	Number of Bids	18	Max Quantity	3	Max Bid	\$5,390.05
			Number of Projects	4	Min Quantity	1	Min Bid	\$3,997.30
					Avg Quantity	1.83	Avg Bid	\$4,740.43
980-00.01	L.S.	Roof and Landscaping Storm Water Management System and Site Restoration	Number of Bids	3	Max Quantity	1	Max Bid	\$25,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$10,000.00
					Avg Quantity	1	Avg Bid	\$16,833.33
980-00.02	L.S.	Exterior Building Lighting System	Number of Bids	3	Max Quantity	1	Max Bid	\$10,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$6,600.00
					Avg Quantity	1	Avg Bid	\$7,750.00
980-00.03	L.S.	Concrete Patio, Fencing, Sodding, and Site Restoration	Number of Bids	3	Max Quantity	1	Max Bid	\$14,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$12,000.00
					Avg Quantity	1	Avg Bid	\$13,333.33