



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
107-02.00	Each	Railroad Permits, Agreements, and Licenses	Number of Bids	7	Max Quantity	1	Max Bid	\$25,000.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$4,000.00
					Avg Quantity	1	Avg Bid	\$8,723.84
201-20.10	L.S.	Clearing and Grubbing	Number of Bids	52	Max Quantity	1	Max Bid	\$46,350.00
			Number of Projects	12	Min Quantity	1	Min Bid	\$150.00
					Avg Quantity	1	Avg Bid	\$7,543.00
201-20.11	L.S.	Clearing Vegetation from the Pedestrian Access Route	Number of Bids	65	Max Quantity	1	Max Bid	\$20,000.00
			Number of Projects	18	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$1,955.39
201-20.14	Inch	Tree Removal	Number of Bids	40	Max Quantity	5736	Max Bid	\$100.00
			Number of Projects	9	Min Quantity	9	Min Bid	\$15.00
					Avg Quantity	737.78	Avg Bid	\$39.28
201-20.16	Inch	Tree Removal, Over 15"	Number of Bids	7	Max Quantity	180	Max Bid	\$55.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$30.00
					Avg Quantity	103.29	Avg Bid	\$40.60
201-20.22	Each	Tree Removal, 6"-15"	Number of Bids	4	Max Quantity	7	Max Bid	\$575.17
			Number of Projects	1	Min Quantity	7	Min Bid	\$350.00
					Avg Quantity	7	Avg Bid	\$493.79
201-20.23	Each	Tree Removal, Over 15"	Number of Bids	9	Max Quantity	12	Max Bid	\$1,570.00
			Number of Projects	2	Min Quantity	7	Min Bid	\$755.00
					Avg Quantity	9.78	Avg Bid	\$962.67
202-10.20	L.S.	Removal of Bridges	Number of Bids	30	Max Quantity	1	Max Bid	\$102,231.18
			Number of Projects	6	Min Quantity	1	Min Bid	\$6,000.00
					Avg Quantity	1	Avg Bid	\$33,316.25
202-10.35	L.S.	Remove and Relocate Existing Pedestrian Bridge	Number of Bids	7	Max Quantity	1	Max Bid	\$35,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$9,000.00
					Avg Quantity	1	Avg Bid	\$17,843.65



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
202-20.10	L.S.	Removal of Improvements	Number of Bids	114	Max Quantity	1	Max Bid	\$100,000.00
			Number of Projects	28	Min Quantity	1	Min Bid	\$0.00
					Avg Quantity	1	Avg Bid	\$20,907.25
202-22.30	S.Y.	Removal of Rigid Pavement	Number of Bids	45	Max Quantity	2405	Max Bid	\$100.00
			Number of Projects	12	Min Quantity	6	Min Bid	\$0.01
					Avg Quantity	629.87	Avg Bid	\$29.57
202-22.94	L.F.	Sawcut (4" Sidewalk)	Number of Bids	4	Max Quantity	13	Max Bid	\$10.00
			Number of Projects	1	Min Quantity	13	Min Bid	\$2.20
					Avg Quantity	13	Avg Bid	\$6.80
202-22.95	L.F.	Sawcut (Any Depth/Material)	Number of Bids	31	Max Quantity	14755	Max Bid	\$10.00
			Number of Projects	8	Min Quantity	131	Min Bid	\$1.00
					Avg Quantity	2694.87	Avg Bid	\$3.73
203-10.00	C.Y.	Class "A" Excavation	Number of Bids	90	Max Quantity	6557.3	Max Bid	\$368.44
			Number of Projects	21	Min Quantity	2	Min Bid	\$1.00
					Avg Quantity	734.47	Avg Bid	\$42.38
203-10.30	L.S.	Land Disturbance Permits	Number of Bids	130	Max Quantity	1	Max Bid	\$28,000.00
			Number of Projects	33	Min Quantity	1	Min Bid	\$0.00
					Avg Quantity	1	Avg Bid	\$297.44
203-10.70	C.Y.	Clean Class "A" Fill	Number of Bids	3	Max Quantity	22	Max Bid	\$50.00
			Number of Projects	1	Min Quantity	22	Min Bid	\$33.00
					Avg Quantity	22	Avg Bid	\$40.33
204-60.10	C.Y.	Embankment in Place	Number of Bids	15	Max Quantity	25	Max Bid	\$400.00
			Number of Projects	3	Min Quantity	2	Min Bid	\$6.00
					Avg Quantity	13.67	Avg Bid	\$89.22
206-10.00	C.Y.	Class 1 Excavation	Number of Bids	27	Max Quantity	417	Max Bid	\$190.00
			Number of Projects	5	Min Quantity	87.5	Min Bid	\$25.00
					Avg Quantity	199.5	Avg Bid	\$58.29



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description							
206-20.00	C.Y.	Class 2 Excavation	Number of Bids	4	Max Quantity	247.5	Max Bid	\$100.00	
			Number of Projects	1	Min Quantity	247.5	Min Bid	\$38.50	
					Avg Quantity	247.5	Avg Bid	\$65.13	
206-20.03	C.Y.	Class 2 Excavation in Rock	Number of Bids	5	Max Quantity	36.5	Max Bid	\$400.00	
			Number of Projects	1	Min Quantity	36.5	Min Bid	\$92.00	
					Avg Quantity	36.5	Avg Bid	\$184.10	
206-30.00	C.Y.	Class 4 Excavation	Number of Bids	9	Max Quantity	454	Max Bid	\$250.00	
			Number of Projects	2	Min Quantity	433	Min Bid	\$16.00	
					Avg Quantity	440	Avg Bid	\$64.78	
206-40.00	C.Y.	Porous Backfill	Number of Bids	6	Max Quantity	27	Max Bid	\$200.00	
			Number of Projects	1	Min Quantity	27	Min Bid	\$22.67	
					Avg Quantity	27	Avg Bid	\$117.61	
206-40.10	L.S.	Temporary Earth Retention System	Number of Bids	5	Max Quantity	1	Max Bid	\$146,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1.00	
					Avg Quantity	1	Avg Bid	\$37,220.20	
206-45.05	C.Y.	Selected Granular Backfill	Number of Bids	18	Max Quantity	354	Max Bid	\$105.00	
			Number of Projects	4	Min Quantity	168	Min Bid	\$5.00	
					Avg Quantity	239.11	Avg Bid	\$45.35	
207-10.00	Sta.	Linear Grading, Class 1	Number of Bids	4	Max Quantity	1	Max Bid	\$4,250.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,930.00	
					Avg Quantity	1	Avg Bid	\$3,495.00	
217-20.00	Sta.	Ditching	Number of Bids	14	Max Quantity	9.4	Max Bid	\$2,275.00	
			Number of Projects	3	Min Quantity	7	Min Bid	\$162.00	
					Avg Quantity	8.54	Avg Bid	\$1,315.97	
304-05.00	Ton	Type 5 Aggregate Base	Number of Bids	4	Max Quantity	10	Max Bid	\$122.00	
			Number of Projects	1	Min Quantity	10	Min Bid	\$36.00	
					Avg Quantity	10	Avg Bid	\$73.50	



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
304-05.04	S.Y.	Type 5 Aggregate Base (4" Thick)	Number of Bids	127	Max Quantity	75546.7	Max Bid	\$32.00
			Number of Projects	31	Min Quantity	73	Min Bid	\$0.57
					Avg Quantity	4234.45	Avg Bid	\$6.84
310-10.02	Ton	Gravel (A)	Number of Bids	5	Max Quantity	0.6	Max Bid	\$500.00
			Number of Projects	1	Min Quantity	0.6	Min Bid	\$87.00
					Avg Quantity	0.6	Avg Bid	\$367.80
310-40.01	C.Y.	Trail Surface Aggregate (3/8" minus)	Number of Bids	4	Max Quantity	1	Max Bid	\$1,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$241.00
					Avg Quantity	1	Avg Bid	\$452.75
404-09.04	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG70-22)D	Number of Bids	24	Max Quantity	2157.7	Max Bid	\$101.00
			Number of Projects	6	Min Quantity	746.2	Min Bid	\$60.00
					Avg Quantity	1465.78	Avg Bid	\$73.86
404-09.09	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG76-22)C	Number of Bids	6	Max Quantity	2374	Max Bid	\$75.50
			Number of Projects	2	Min Quantity	1125.9	Min Bid	\$66.75
					Avg Quantity	1749.95	Avg Bid	\$71.36
404-12.71	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP	Number of Bids	25	Max Quantity	3346.8	Max Bid	\$225.00
			Number of Projects	6	Min Quantity	56.9	Min Bid	\$63.00
					Avg Quantity	1263.54	Avg Bid	\$99.93
404-12.72	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)DLP	Number of Bids	31	Max Quantity	4159.1	Max Bid	\$89.00
			Number of Projects	8	Min Quantity	1492.4	Min Bid	\$62.00
					Avg Quantity	2844.83	Avg Bid	\$71.20
404-12.76	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 76-22)CLP	Number of Bids	15	Max Quantity	5187.3	Max Bid	\$79.35
			Number of Projects	5	Min Quantity	1731.3	Min Bid	\$63.60
					Avg Quantity	3732.2	Avg Bid	\$70.83
404-19.01	Ton	Superpave Asphaltic Concrete Mixture SP190 (PG 64-22)C	Number of Bids	7	Max Quantity	637.4	Max Bid	\$96.00
			Number of Projects	1	Min Quantity	637.4	Min Bid	\$69.00
					Avg Quantity	637.4	Avg Bid	\$84.84



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
404-21.33	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG 70-22)C (Wedge and Level)	Number of Bids	14	Max Quantity	2231.2	Max Bid	\$83.00
			Number of Projects	4	Min Quantity	630.7	Min Bid	\$61.00
					Avg Quantity	1690.88	Avg Bid	\$72.58
404-21.34	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG 70-22)D (Wedge and Level)	Number of Bids	6	Max Quantity	2080.6	Max Bid	\$111.00
			Number of Projects	2	Min Quantity	250.1	Min Bid	\$68.20
					Avg Quantity	1165.35	Avg Bid	\$80.85
405-30.10	Ton	Type "C" Bituminous Concrete (Pavement)	Number of Bids	80	Max Quantity	2689.2	Max Bid	\$313.62
			Number of Projects	19	Min Quantity	12.1	Min Bid	\$62.25
					Avg Quantity	340.13	Avg Bid	\$136.04
405-30.11	Ton	Type "C" Bituminous Concrete (Shoulder)	Number of Bids	36	Max Quantity	64.1	Max Bid	\$2,500.00
			Number of Projects	8	Min Quantity	1.3	Min Bid	\$100.00
					Avg Quantity	19.54	Avg Bid	\$386.58
405-30.20	Ton	Type "D" Bituminous Concrete (Pavement)	Number of Bids	46	Max Quantity	106.4	Max Bid	\$800.00
			Number of Projects	12	Min Quantity	2.2	Min Bid	\$70.00
					Avg Quantity	25.68	Avg Bid	\$306.39
405-30.25	S.Y.	Asphalt Pavement Repair	Number of Bids	19	Max Quantity	5517.2	Max Bid	\$130.00
			Number of Projects	5	Min Quantity	590.3	Min Bid	\$29.50
					Avg Quantity	1190.68	Avg Bid	\$84.66
405-30.30	Ton	Type "X" Bituminous Concrete (Base)	Number of Bids	54	Max Quantity	697	Max Bid	\$296.00
			Number of Projects	12	Min Quantity	20.3	Min Bid	\$65.00
					Avg Quantity	196.21	Avg Bid	\$139.49
407-10.27	Gal.	Tack-Emulsified Asphalt (SS-1H)	Number of Bids	111	Max Quantity	11740	Max Bid	\$90.00
			Number of Projects	27	Min Quantity	30	Min Bid	\$0.01
					Avg Quantity	2599.82	Avg Bid	\$5.59
408-10.15	Gal.	Prime-Liquid Asphalt (MC30)	Number of Bids	35	Max Quantity	480	Max Bid	\$26.00
			Number of Projects	7	Min Quantity	20	Min Bid	\$1.00
					Avg Quantity	244.29	Avg Bid	\$7.09



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
409-10.96	S.Y.	Type A1 Trap Rock (Cover Aggregate - Seal Coat)	Number of Bids	2	Max Quantity	12547	Max Bid	\$2.20
			Number of Projects	1	Min Quantity	12547	Min Bid	\$1.00
					Avg Quantity	12547	Avg Bid	\$1.60
409-15.31	Gal.	Polymer Modified Asphalt Emulsion (CHFRS-2P)	Number of Bids	2	Max Quantity	5020	Max Bid	\$3.50
			Number of Projects	1	Min Quantity	5020	Min Bid	\$2.40
					Avg Quantity	5020	Avg Bid	\$2.95
409-15.32	Gal.	Cationic Polymer Modified Emulsion Membrane (CPEM-1)	Number of Bids	4	Max Quantity	13780	Max Bid	\$2.75
			Number of Projects	2	Min Quantity	12930	Min Bid	\$2.15
					Avg Quantity	13355	Avg Bid	\$2.51
412-10.00	S.Y.	Pavement Surfacing and Texturing	Number of Bids	14	Max Quantity	35102	Max Bid	\$5.08
			Number of Projects	4	Min Quantity	14100	Min Bid	\$1.50
					Avg Quantity	25105.64	Avg Bid	\$2.62
412-10.02	S.Y.	Pavement Surfacing and Texturing (0" to 2"), Concrete or Asphalt	Number of Bids	44	Max Quantity	44533	Max Bid	\$25.00
			Number of Projects	10	Min Quantity	283	Min Bid	\$1.75
					Avg Quantity	19011.23	Avg Bid	\$6.97
412-10.04	S.Y.	Pavement Surfacing and Texturing (0" to 4"), Concrete or Asphalt	Number of Bids	18	Max Quantity	35107	Max Bid	\$8.31
			Number of Projects	5	Min Quantity	678	Min Bid	\$1.80
					Avg Quantity	15437.28	Avg Bid	\$4.22
412-10.50	S.Y.	Pavement Surfacing and Texturing (Depth Transition)	Number of Bids	21	Max Quantity	16543	Max Bid	\$7.03
			Number of Projects	7	Min Quantity	200	Min Bid	\$1.00
					Avg Quantity	7246.95	Avg Bid	\$3.81
412-20.00	Each	Sidewalk Grinding	Number of Bids	62	Max Quantity	100	Max Bid	\$895.00
			Number of Projects	17	Min Quantity	2	Min Bid	\$27.00
					Avg Quantity	19.32	Avg Bid	\$111.62
414-10.00	Mile	Crack Sealing	Number of Bids	16	Max Quantity	5.9	Max Bid	\$21,275.00
			Number of Projects	4	Min Quantity	1.5	Min Bid	\$5,000.00
					Avg Quantity	2.74	Avg Bid	\$9,439.50



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description								
414-10.10	Mile	Crackseal, ARS Roads	Number of Bids	21	Max Quantity	5.55	Max Bid	\$49,000.00		
			Number of Projects	5	Min Quantity	0.4	Min Bid	\$18,500.00		
					Avg Quantity	2.76	Avg Bid	\$23,956.11		
414-30.00	S.Y.	Ultrathin Bonded Wearing Surface, Type A	Number of Bids	2	Max Quantity	71830	Max Bid	\$4.50		
			Number of Projects	1	Min Quantity	71830	Min Bid	\$4.25		
					Avg Quantity	71830	Avg Bid	\$4.38		
414-32.00	S.Y.	Ultrathin bonded Wearing Surface, Type C	Number of Bids	2	Max Quantity	76462	Max Bid	\$4.25		
			Number of Projects	1	Min Quantity	76462	Min Bid	\$3.60		
					Avg Quantity	76462	Avg Bid	\$3.93		
502-10.38	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), High Early Strength	Number of Bids	8	Max Quantity	249.2	Max Bid	\$155.00		
			Number of Projects	2	Min Quantity	77	Min Bid	\$68.22		
					Avg Quantity	184.63	Avg Bid	\$115.78		
502-10.56	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Very Early Strength	Number of Bids	3	Max Quantity	124.5	Max Bid	\$140.00		
			Number of Projects	1	Min Quantity	124.5	Min Bid	\$98.00		
					Avg Quantity	124.5	Avg Bid	\$116.00		
502-10.58	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Very Early Strength	Number of Bids	10	Max Quantity	807.1	Max Bid	\$387.00		
			Number of Projects	3	Min Quantity	20	Min Bid	\$88.20		
					Avg Quantity	448.13	Avg Bid	\$177.18		
502-11.06	S.Y.	Concrete Pavement (6" Non-reinforced)	Number of Bids	13	Max Quantity	1500	Max Bid	\$145.00		
			Number of Projects	4	Min Quantity	48	Min Bid	\$42.00		
					Avg Quantity	617.54	Avg Bid	\$65.01		
502-11.07	S.Y.	Concrete Pavement (7" Non-reinforced)	Number of Bids	13	Max Quantity	2843	Max Bid	\$169.35		
			Number of Projects	3	Min Quantity	69.3	Min Bid	\$42.00		
					Avg Quantity	975.13	Avg Bid	\$72.28		
502-11.08	S.Y.	Concrete Pavement (8" Non-reinforced)	Number of Bids	15	Max Quantity	1053	Max Bid	\$101.00		
			Number of Projects	3	Min Quantity	85.6	Min Bid	\$50.00		
					Avg Quantity	579.35	Avg Bid	\$73.46		



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description			Max Quantity	Max Bid		
502-11.68	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced)	Number of Bids	4	3379	\$76.00		
			Number of Projects	1	Min Quantity	\$53.00		
					Avg Quantity	\$64.13		
502-11.76	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curbs	Number of Bids	14	1025.1	\$115.00		
			Number of Projects	3	Min Quantity	\$59.00		
					Avg Quantity	\$86.08		
502-11.77	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), Includes Curbs	Number of Bids	3	402.8	\$77.25		
			Number of Projects	1	Min Quantity	\$66.95		
					Avg Quantity	\$71.07		
502-11.78	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Includes Curbs	Number of Bids	3	88.9	\$160.00		
			Number of Projects	1	Min Quantity	\$88.00		
					Avg Quantity	\$115.00		
502-19.18	S.Y.	Fiber Mesh Reinforced Concrete Pavement (8"), High Early Strength	Number of Bids	4	55.6	\$165.00		
			Number of Projects	1	Min Quantity	\$105.00		
					Avg Quantity	\$141.79		
502-30.15	L.F.	Joint Sealant for Concrete Sidewalks	Number of Bids	4	155	\$6.00		
			Number of Projects	1	Min Quantity	\$2.89		
					Avg Quantity	\$3.85		
502-90.00	L.F.	Expansion Joint Filler Strip (1" Thickness)	Number of Bids	20	2504	\$20.00		
			Number of Projects	5	Min Quantity	\$1.00		
					Avg Quantity	\$3.74		
502-99.96	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curb (Bonus/Penalty)	Number of Bids	5	62608.5	\$38.67		
			Number of Projects	2	Min Quantity	\$32.75		
					Avg Quantity	\$35.11		
502-99.97	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), Includes Curb (Bonus/Penalty)	Number of Bids	3	4032.7	\$45.25		
			Number of Projects	1	Min Quantity	\$36.25		
					Avg Quantity	\$39.63		



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
503-10.00	S.Y.	Bridge Approach Slab	Number of Bids	27	Max Quantity	258.3	Max Bid	\$334.00
			Number of Projects	5	Min Quantity	150.3	Min Bid	\$31.00
					Avg Quantity	206.71	Avg Bid	\$234.81
503-15.00	S.F.	Repairing Bridge Approach Slab (Half-Soling)	Number of Bids	3	Max Quantity	2420	Max Bid	
			Number of Projects	1	Min Quantity	2420	Min Bid	
					Avg Quantity	2420	Avg Bid	
504-10.20	S.Y.	Concrete Approach Pavement	Number of Bids	27	Max Quantity	372.9	Max Bid	\$185.15
			Number of Projects	5	Min Quantity	128.2	Min Bid	\$54.00
					Avg Quantity	255.56	Avg Bid	\$105.74
509-10.18	S.Y.	Concrete Base (8" Non-reinforced), High Early Strength	Number of Bids	5	Max Quantity	1200	Max Bid	\$110.20
			Number of Projects	1	Min Quantity	1200	Min Bid	\$62.00
					Avg Quantity	1200	Avg Bid	\$91.60
509-10.30	S.Y.	Concrete Base (Variable Thickness Non-reinforced), Very Early Strength	Number of Bids	5	Max Quantity	500	Max Bid	\$160.00
			Number of Projects	1	Min Quantity	500	Min Bid	\$77.00
					Avg Quantity	500	Avg Bid	\$118.80
509-11.06	S.Y.	Concrete Base (6" Non-reinforced)	Number of Bids	6	Max Quantity	8.7	Max Bid	\$150.00
			Number of Projects	2	Min Quantity	6	Min Bid	\$75.00
					Avg Quantity	7.35	Avg Bid	\$107.71
509-11.08	S.Y.	Concrete Base (8" Non-reinforced)	Number of Bids	6	Max Quantity	426.2	Max Bid	\$90.00
			Number of Projects	1	Min Quantity	426.2	Min Bid	\$42.00
					Avg Quantity	426.2	Avg Bid	\$58.58
509-12.08	S.Y.	Concrete Base (8" Reinforced)	Number of Bids	3	Max Quantity	411.1	Max Bid	\$85.00
			Number of Projects	1	Min Quantity	411.1	Min Bid	\$53.10
					Avg Quantity	411.1	Avg Bid	\$68.53
509-12.10	S.Y.	Concrete Base (10" Reinforced)	Number of Bids	6	Max Quantity	907	Max Bid	\$86.80
			Number of Projects	2	Min Quantity	907	Min Bid	\$65.00
					Avg Quantity	907	Avg Bid	\$73.68



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description			Max Quantity	Max Bid		
509-13.09	S.Y.	Concrete Base Widening (9" Non-reinforced)	Number of Bids	4	440.2	\$70.00		
			Number of Projects	1	Min Quantity	\$47.00		
					Avg Quantity	\$57.56		
509-15.09	S.Y.	Concrete Base Repair (9" Non-reinforced, Removal and Replacement), Excludes Curb	Number of Bids	4	1397.4	\$107.50		
			Number of Projects	1	Min Quantity	\$67.29		
					Avg Quantity	\$94.32		
509-16.09	S.Y.	Concrete Base Repair (9" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	4	450.9	\$157.50		
			Number of Projects	1	Min Quantity	\$75.30		
					Avg Quantity	\$124.20		
509-18.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Includes Curb	Number of Bids	13	2334.2	\$115.85		
			Number of Projects	3	Min Quantity	\$54.60		
					Avg Quantity	\$78.12		
509-20.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Includes Curb, High Early Strength	Number of Bids	3	152	\$166.25		
			Number of Projects	1	Min Quantity	\$90.00		
					Avg Quantity	\$125.42		
510-10.03	Each	Super Air Meter (SAM), Non-Returnable	Number of Bids	4	1	\$10,000.00		
			Number of Projects	1	Min Quantity	\$3,200.00		
					Avg Quantity	\$5,150.00		
603-10.09	Each	Expose Water Service House Leads (Less than 2")	Number of Bids	5	1	\$1,200.00		
			Number of Projects	1	Min Quantity	\$100.00		
					Avg Quantity	\$605.40		
603-10.10	L.F.	Relocating House Water Service Lead	Number of Bids	5	100	\$100.00		
			Number of Projects	1	Min Quantity	\$15.00		
					Avg Quantity	\$49.76		
603-10.30	Each	Adjust Water Service Valve and Box to Grade	Number of Bids	9	11	\$1,200.00		
			Number of Projects	3	Min Quantity	\$50.00		
					Avg Quantity	\$393.58		



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description			Max Quantity	Min Quantity	Avg Quantity	Max Bid	Min Bid	Avg Bid
603-10.35	Each	Adjust Water Service Valve Box to Grade	Number of Bids	33				\$1,600.00		
			Number of Projects	7	Min Quantity	1		\$35.00		
					Avg Quantity	5.15		\$329.84		
603-10.40	Each	Adjust Water Service Meter Box to Grade	Number of Bids	9				\$2,300.00		
			Number of Projects	2	Min Quantity	1		\$250.00		
					Avg Quantity	1.44		\$1,175.20		
603-15.10	Each	Water Service Appurtenance Installation	Number of Bids	4				\$2,000.00		
			Number of Projects	1	Min Quantity	3		\$800.00		
					Avg Quantity	3		\$1,506.50		
603-20.70	Each	Adjust Water Service Valve Box to Grade (2" or Greater)	Number of Bids	4				\$1,200.00		
			Number of Projects	1	Min Quantity	1		\$200.00		
					Avg Quantity	1		\$687.50		
603-90.01	Each	Water Service Valve and Box	Number of Bids	4				\$1,500.00		
			Number of Projects	1	Min Quantity	3		\$500.00		
					Avg Quantity	3		\$878.00		
603-90.03	Each	Water Service Meter and Box	Number of Bids	4				\$4,500.00		
			Number of Projects	1	Min Quantity	2		\$2,000.00		
					Avg Quantity	2		\$3,163.75		
603-90.04	L.F.	Water Line (Less than 2")	Number of Bids	4				\$90.00		
			Number of Projects	1	Min Quantity	235		\$70.00		
					Avg Quantity	235		\$79.25		
603-96.00	Each	Freeze-less Yard Hydrant	Number of Bids	4				\$1,600.00		
			Number of Projects	1	Min Quantity	1		\$143.75		
					Avg Quantity	1		\$1,157.94		
603-98.02	L.F.	Irrigation Main Line, PVC	Number of Bids	4				\$115.00		
			Number of Projects	1	Min Quantity	75		\$25.00		
					Avg Quantity	75		\$55.75		



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description								
603-98.06	Each	Irrigation Controller	Number of Bids	4	Max Quantity	3	Max Bid	\$1,200.00		
			Number of Projects	1	Min Quantity	3	Min Bid	\$575.00		
					Avg Quantity	3	Avg Bid	\$968.75		
604-12.01	Each	Single Curb Inlet, Untrapped	Number of Bids	15	Max Quantity	4	Max Bid	\$9,500.00		
			Number of Projects	3	Min Quantity	1	Min Bid	\$1,500.00		
					Avg Quantity	1.8	Avg Bid	\$3,123.15		
604-12.02	Each	Double Curb Inlet, Untrapped	Number of Bids	8	Max Quantity	1	Max Bid	\$6,820.00		
			Number of Projects	2	Min Quantity	1	Min Bid	\$3,427.37		
					Avg Quantity	1	Avg Bid	\$4,427.22		
604-13.01	Each	Single Curb Inlet, Trapped	Number of Bids	4	Max Quantity	2	Max Bid	\$6,380.00		
			Number of Projects	1	Min Quantity	2	Min Bid	\$3,123.00		
					Avg Quantity	2	Avg Bid	\$4,408.26		
604-14.01	Each	Area Inlet, Single, Open 1 Side, Untrapped	Number of Bids	9	Max Quantity	6	Max Bid	\$4,010.00		
			Number of Projects	2	Min Quantity	3	Min Bid	\$1,725.00		
					Avg Quantity	4.33	Avg Bid	\$2,693.73		
604-14.02	Each	Area Inlet, Single, Open 2 Sides, Untrapped	Number of Bids	9	Max Quantity	3	Max Bid	\$3,800.00		
			Number of Projects	2	Min Quantity	2	Min Bid	\$2,500.00		
					Avg Quantity	2.44	Avg Bid	\$3,014.31		
604-14.03	Each	Area Inlet, Single, Open 3 Sides, Untrapped	Number of Bids	7	Max Quantity	1	Max Bid	\$4,943.02		
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,100.00		
					Avg Quantity	1	Avg Bid	\$2,971.86		
604-14.04	Each	Area Inlet, Single, Open 4 Sides, Untrapped	Number of Bids	7	Max Quantity	1	Max Bid	\$7,200.00		
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,200.00		
					Avg Quantity	1	Avg Bid	\$3,240.00		
604-17.10	Each	Adjust Sanitary Sewer Cleanout to Grade	Number of Bids	4	Max Quantity	2	Max Bid	\$1,100.00		
			Number of Projects	1	Min Quantity	2	Min Bid	\$200.00		
					Avg Quantity	2	Avg Bid	\$562.50		



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description							
604-18.02	Each	2-Grate Inlet, Untrapped	Number of Bids	4	Max Quantity	5	Max Bid	\$3,100.00	
			Number of Projects	1	Min Quantity	5	Min Bid	\$2,425.95	
					Avg Quantity	5	Avg Bid	\$2,846.49	
604-19.22	Each	2-Grate Inlet, with Side Intake Unit, Untrapped	Number of Bids	7	Max Quantity	2	Max Bid	\$4,700.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$2,400.00	
					Avg Quantity	2	Avg Bid	\$3,381.43	
604-19.27	Each	Manhole	Number of Bids	24	Max Quantity	5	Max Bid	\$8,400.00	
			Number of Projects	5	Min Quantity	1	Min Bid	\$500.00	
					Avg Quantity	2.25	Avg Bid	\$3,650.71	
604-19.29	Each	Manhole, Lock Type Cover	Number of Bids	8	Max Quantity	1	Max Bid	\$4,920.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$325.00	
					Avg Quantity	1	Avg Bid	\$2,348.75	
604-20.20	Each	Adjusting Basin or Inlet	Number of Bids	18	Max Quantity	3	Max Bid	\$1,700.00	
			Number of Projects	4	Min Quantity	1	Min Bid	\$306.00	
					Avg Quantity	1.83	Avg Bid	\$828.17	
604-20.21	Each	Rebuild Single Curb Inlet	Number of Bids	3	Max Quantity	2	Max Bid	\$2,500.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,650.00	
					Avg Quantity	2	Avg Bid	\$1,933.33	
604-20.24	Each	Rebuild Area Inlet	Number of Bids	4	Max Quantity	1	Max Bid	\$3,500.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,420.00	
					Avg Quantity	1	Avg Bid	\$2,530.00	
604-20.25	Each	Adjust Oval Grate Inlet to Grade	Number of Bids	4	Max Quantity	1	Max Bid	\$3,875.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$590.00	
					Avg Quantity	1	Avg Bid	\$1,616.25	
604-20.26	Each	Adjust Grate Inlet to Grade	Number of Bids	14	Max Quantity	2	Max Bid	\$3,875.00	
			Number of Projects	3	Min Quantity	1	Min Bid	\$275.00	
					Avg Quantity	1.79	Avg Bid	\$1,152.29	



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
604-20.30	Each	Adjusting Manhole to Grade	Number of Bids	89	Max Quantity	31	Max Bid	\$1,270.00
			Number of Projects	23	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	7.24	Avg Bid	\$518.13
604-21.95	Each	Replace Precast Inlet Top	Number of Bids	12	Max Quantity	17	Max Bid	\$1,200.00
			Number of Projects	3	Min Quantity	4	Min Bid	\$350.00
					Avg Quantity	6.92	Avg Bid	\$718.32
604-22.25	Each	Grated Trough (25')	Number of Bids	3	Max Quantity	2	Max Bid	\$13,355.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$12,500.00
					Avg Quantity	2	Avg Bid	\$12,868.33
604-22.27	Each	Grated Trough (27')	Number of Bids	3	Max Quantity	2	Max Bid	\$13,900.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$13,250.00
					Avg Quantity	2	Avg Bid	\$13,550.00
604-23.06	Each	Hydrodynamic Separator (6')	Number of Bids	4	Max Quantity	1	Max Bid	\$22,440.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$13,050.00
					Avg Quantity	1	Avg Bid	\$17,738.98
604-25.40	Each	Convert Inlet to Manhole and Adjust to Grade	Number of Bids	4	Max Quantity	1	Max Bid	\$3,630.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,380.00
					Avg Quantity	1	Avg Bid	\$2,123.49
604-26.50	Each	Convert Curb Inlet to Area Inlet and Adjust to Grade	Number of Bids	4	Max Quantity	1	Max Bid	\$2,312.64
			Number of Projects	1	Min Quantity	1	Min Bid	\$850.00
					Avg Quantity	1	Avg Bid	\$1,451.91
604-30.07	L.F.	Adjusting House Sewer Connections	Number of Bids	4	Max Quantity	12	Max Bid	\$150.00
			Number of Projects	1	Min Quantity	12	Min Bid	\$78.49
					Avg Quantity	12	Avg Bid	\$119.62
604-34.00	Each	Camera Inspection of Sewer Line	Number of Bids	9	Max Quantity	2	Max Bid	\$2,600.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$350.00
					Avg Quantity	2	Avg Bid	\$1,103.44



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description							
604-40.11	Each	Pipe Collar, Type "A" (Concrete)	Number of Bids	6	Max Quantity	2	Max Bid	\$2,500.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$348.76	
					Avg Quantity	2	Avg Bid	\$964.63	
604-40.12	Each	Pipe Collar, Type "B" (Concrete)	Number of Bids	10	Max Quantity	2	Max Bid	\$1,500.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$250.00	
					Avg Quantity	1.5	Avg Bid	\$795.28	
604-90.40	Each	Adjust Inlet Stone to Grade	Number of Bids	31	Max Quantity	9	Max Bid	\$1,448.00	
			Number of Projects	8	Min Quantity	2	Min Bid	\$198.00	
					Avg Quantity	4.58	Avg Bid	\$571.24	
604-90.50	Each	Replace Precast Inlet Stone and Adjust to Grade	Number of Bids	54	Max Quantity	36	Max Bid	\$2,000.00	
			Number of Projects	15	Min Quantity	1	Min Bid	\$500.00	
					Avg Quantity	7.61	Avg Bid	\$942.17	
604-90.52	Each	Replace Inlet Sill	Number of Bids	24	Max Quantity	49	Max Bid	\$1,200.00	
			Number of Projects	8	Min Quantity	1	Min Bid	\$75.00	
					Avg Quantity	8.79	Avg Bid	\$734.99	
604-90.54	Each	Clean Storm Sewer Drainage Structures	Number of Bids	27	Max Quantity	12	Max Bid	\$2,000.00	
			Number of Projects	8	Min Quantity	2	Min Bid	\$200.00	
					Avg Quantity	7.3	Avg Bid	\$837.92	
604-90.55	Each	Replace Inlet Lid	Number of Bids	32	Max Quantity	13	Max Bid	\$1,128.80	
			Number of Projects	7	Min Quantity	1	Min Bid	\$50.00	
					Avg Quantity	3.91	Avg Bid	\$345.60	
604-90.96	L.S.	Clean and Flush Storm Sewer Drainage Structures and Pipes	Number of Bids	13	Max Quantity	1	Max Bid	\$11,000.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$500.00	
					Avg Quantity	1	Avg Bid	\$4,571.24	
605-10.10	L.F.	Class "A" Underdrain	Number of Bids	20	Max Quantity	170	Max Bid	\$98.00	
			Number of Projects	5	Min Quantity	95	Min Bid	\$5.00	
					Avg Quantity	115.15	Avg Bid	\$32.38	



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
606-10.10	L.F.	Guardrail, Type "A"	Number of Bids	39	Max Quantity	700	Max Bid	\$78.43
			Number of Projects	10	Min Quantity	13	Min Bid	\$23.00
					Avg Quantity	164.92	Avg Bid	\$35.60
606-10.50	L.F.	Guardrail, Type "E"	Number of Bids	6	Max Quantity	22	Max Bid	\$121.00
			Number of Projects	1	Min Quantity	22	Min Bid	\$60.00
					Avg Quantity	22	Avg Bid	\$104.50
606-20.00	Each	Bridge Anchor Section	Number of Bids	5	Max Quantity	3	Max Bid	\$2,200.00
			Number of Projects	1	Min Quantity	3	Min Bid	\$2,042.04
					Avg Quantity	3	Avg Bid	\$2,108.41
606-22.00	Each	Bridge Anchor Section (Safety Barrier Curb)	Number of Bids	22	Max Quantity	4	Max Bid	\$2,676.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$520.00
					Avg Quantity	2.95	Avg Bid	\$2,096.23
606-23.00	Each	Transition Section	Number of Bids	21	Max Quantity	4	Max Bid	\$2,200.00
			Number of Projects	4	Min Quantity	3	Min Bid	\$500.00
					Avg Quantity	3.52	Avg Bid	\$699.67
606-30.90	Each	Crashworthy Guardrail Cushion	Number of Bids	6	Max Quantity	1	Max Bid	\$16,712.71
			Number of Projects	1	Min Quantity	1	Min Bid	\$11,000.00
					Avg Quantity	1	Avg Bid	\$15,095.79
606-30.95	Each	Crashworthy Guardrail Terminal	Number of Bids	30	Max Quantity	4	Max Bid	\$8,467.00
			Number of Projects	8	Min Quantity	1	Min Bid	\$2,100.00
					Avg Quantity	2.43	Avg Bid	\$3,161.78
606-30.96	Each	Crashworthy Guardrail Terminal, Modified (37.5' Length)	Number of Bids	4	Max Quantity	12	Max Bid	\$4,500.00
			Number of Projects	1	Min Quantity	12	Min Bid	\$2,100.00
					Avg Quantity	12	Avg Bid	\$2,950.00
606-30.97	Each	Crashworthy Guardrail Terminal, Modified (25.0' Length)	Number of Bids	10	Max Quantity	4	Max Bid	\$4,000.00
			Number of Projects	2	Min Quantity	4	Min Bid	\$2,200.00
					Avg Quantity	4	Avg Bid	\$2,570.00



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description							
607-01.42	L.F.	Chain Link Fence (42")	Number of Bids	4	Max Quantity	101	Max Bid	\$29.00	
			Number of Projects	1	Min Quantity	101	Min Bid	\$25.00	
					Avg Quantity	101	Avg Bid	\$26.94	
607-01.48	L.F.	Chain Link Fence (48")	Number of Bids	7	Max Quantity	60	Max Bid	\$42.00	
			Number of Projects	1	Min Quantity	60	Min Bid	\$28.00	
					Avg Quantity	60	Avg Bid	\$35.43	
607-10.42	Each	Walk Gate, Chain Link (42")	Number of Bids	4	Max Quantity	1	Max Bid	\$402.50	
			Number of Projects	1	Min Quantity	1	Min Bid	\$350.00	
					Avg Quantity	1	Avg Bid	\$375.63	
607-10.50	L.F.	Chain Link Fence (Retaining Walls)	Number of Bids	5	Max Quantity	15	Max Bid	\$178.42	
			Number of Projects	1	Min Quantity	15	Min Bid	\$45.00	
					Avg Quantity	15	Avg Bid	\$73.08	
607-10.52	L.F.	MSD Chain Link Fence (42") (Retaining Walls)	Number of Bids	6	Max Quantity	104	Max Bid	\$28.00	
			Number of Projects	1	Min Quantity	104	Min Bid	\$25.00	
					Avg Quantity	104	Avg Bid	\$26.18	
607-10.58	L.F.	MSD Chain Link Fence (48") (Retaining Walls)	Number of Bids	6	Max Quantity	199	Max Bid	\$30.00	
			Number of Projects	1	Min Quantity	199	Min Bid	\$26.00	
					Avg Quantity	199	Avg Bid	\$27.82	
607-10.60	L.F.	Pedestrian Fence (Structure)	Number of Bids	30	Max Quantity	168	Max Bid	\$227.00	
			Number of Projects	6	Min Quantity	54	Min Bid	\$85.00	
					Avg Quantity	98.3	Avg Bid	\$136.64	
607-15.42	Each	Drive Gate, Chain Link (42")	Number of Bids	4	Max Quantity	1	Max Bid	\$1,063.25	
			Number of Projects	1	Min Quantity	1	Min Bid	\$500.00	
					Avg Quantity	1	Avg Bid	\$765.81	
607-30.20	L.F.	Aluminum Handrail	Number of Bids	12	Max Quantity	293	Max Bid	\$200.00	
			Number of Projects	3	Min Quantity	20	Min Bid	\$55.00	
					Avg Quantity	123	Avg Bid	\$103.96	



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
607-40.48	L.F.	Remove and Replace Existing Fence (48" Chain Link)	Number of Bids	6	Max Quantity	25	Max Bid	\$89.65
			Number of Projects	1	Min Quantity	25	Min Bid	\$50.00
					Avg Quantity	25	Avg Bid	\$69.78
607-51.72	L.F.	Vinyl Fence (72")	Number of Bids	4	Max Quantity	154	Max Bid	\$63.25
			Number of Projects	1	Min Quantity	154	Min Bid	\$55.00
					Avg Quantity	154	Avg Bid	\$59.06
607-91.00	L.F.	Remove and Replace Wood Split Rail Fence	Number of Bids	5	Max Quantity	179	Max Bid	\$36.00
			Number of Projects	1	Min Quantity	179	Min Bid	\$30.00
					Avg Quantity	179	Avg Bid	\$33.70
608-10.00	S.Y.	Concrete Median	Number of Bids	3	Max Quantity	19.8	Max Bid	\$162.25
			Number of Projects	1	Min Quantity	19.8	Min Bid	\$53.50
					Avg Quantity	19.8	Avg Bid	\$119.42
608-10.90	S.Y.	Remove and Replace Concrete Median/Island	Number of Bids	23	Max Quantity	527.8	Max Bid	\$332.44
			Number of Projects	7	Min Quantity	22.1	Min Bid	\$65.00
					Avg Quantity	106.77	Avg Bid	\$132.34
608-15.20	S.Y.	Concrete Island (Monolithic)	Number of Bids	10	Max Quantity	170.1	Max Bid	\$235.00
			Number of Projects	2	Min Quantity	15.3	Min Bid	\$74.41
					Avg Quantity	123.66	Avg Bid	\$123.93
608-40.04	L.F.	Concrete Median Strip (4' Wide)	Number of Bids	3	Max Quantity	207	Max Bid	\$55.00
			Number of Projects	1	Min Quantity	207	Min Bid	\$29.75
					Avg Quantity	207	Avg Bid	\$38.25
608-50.06	S.Y.	Paved Approach (6")	Number of Bids	6	Max Quantity	51.8	Max Bid	\$187.00
			Number of Projects	1	Min Quantity	51.8	Min Bid	\$52.00
					Avg Quantity	51.8	Avg Bid	\$91.17
608-50.07	S.Y.	Paved Approach (7")	Number of Bids	11	Max Quantity	50.2	Max Bid	\$197.00
			Number of Projects	2	Min Quantity	22.6	Min Bid	\$56.00
					Avg Quantity	37.65	Avg Bid	\$94.84



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
608-50.96	S.Y.	Remove and Replace Paved Approach (6")	Number of Bids	40	Max Quantity	1314	Max Bid	\$191.00
			Number of Projects	11	Min Quantity	20.1	Min Bid	\$44.25
					Avg Quantity	291.94	Avg Bid	\$98.10
608-50.97	S.Y.	Remove and Replace Paved Approach (7")	Number of Bids	48	Max Quantity	652.5	Max Bid	\$485.00
			Number of Projects	13	Min Quantity	5	Min Bid	\$59.00
					Avg Quantity	196.89	Avg Bid	\$105.62
608-60.00	S.Y.	Concrete Sidewalk	Number of Bids	4	Max Quantity	1784.2	Max Bid	\$42.50
			Number of Projects	1	Min Quantity	1784.2	Min Bid	\$37.00
					Avg Quantity	1784.2	Avg Bid	\$39.49
608-60.04	S.Y.	Concrete Sidewalk (4" Thick)	Number of Bids	68	Max Quantity	884	Max Bid	\$600.00
			Number of Projects	16	Min Quantity	10.7	Min Bid	\$24.41
					Avg Quantity	232.49	Avg Bid	\$65.21
608-60.06	S.Y.	Concrete Sidewalk (6" Thick)	Number of Bids	10	Max Quantity	17.4	Max Bid	\$215.00
			Number of Projects	3	Min Quantity	4.4	Min Bid	\$32.00
					Avg Quantity	11.76	Avg Bid	\$71.98
608-60.07	S.Y.	Concrete Sidewalk, Curb Ramp (7" Thick)	Number of Bids	43	Max Quantity	148.9	Max Bid	\$495.23
			Number of Projects	8	Min Quantity	6.3	Min Bid	\$71.25
					Avg Quantity	43.11	Avg Bid	\$160.67
608-60.08	Each	Concrete Sidewalk, Curb Ramp	Number of Bids	56	Max Quantity	95	Max Bid	\$3,375.00
			Number of Projects	15	Min Quantity	1	Min Bid	\$480.00
					Avg Quantity	44	Avg Bid	\$2,146.59
608-60.40	S.Y.	Combination Curb and Sidewalk	Number of Bids	2	Max Quantity	526.7	Max Bid	\$89.00
			Number of Projects	1	Min Quantity	526.7	Min Bid	\$75.00
					Avg Quantity	526.7	Avg Bid	\$82.00
608-60.93	Each	Remove and Replace Concrete Curb Ramp	Number of Bids	24	Max Quantity	76	Max Bid	\$3,200.00
			Number of Projects	7	Min Quantity	4	Min Bid	\$820.00
					Avg Quantity	35.25	Avg Bid	\$1,959.74



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
608-60.94	S.Y.	Remove and Replace Concrete Sidewalk (4" Thick)	Number of Bids	87	Max Quantity	2813.8	Max Bid	\$216.00
			Number of Projects	24	Min Quantity	14.8	Min Bid	\$39.40
					Avg Quantity	499.79	Avg Bid	\$83.24
608-60.96	S.Y.	Remove and Replace Concrete Sidewalk (6" Thick)	Number of Bids	44	Max Quantity	869	Max Bid	\$155.50
			Number of Projects	12	Min Quantity	18.9	Min Bid	\$43.50
					Avg Quantity	158.5	Avg Bid	\$89.40
608-60.97	S.Y.	Remove and Replace Concrete Sidewalk, Curb Ramp (7" Thick)	Number of Bids	4	Max Quantity	4.1	Max Bid	\$1,000.00
			Number of Projects	1	Min Quantity	4.1	Min Bid	\$150.00
					Avg Quantity	4.1	Avg Bid	\$585.70
608-60.98	S.F.	Truncated Domes for Curb Ramps (New Construction)	Number of Bids	46	Max Quantity	160	Max Bid	\$40.00
			Number of Projects	9	Min Quantity	10	Min Bid	\$10.00
					Avg Quantity	62.7	Avg Bid	\$22.81
608-60.99	S.F.	Truncated Domes for Curb Ramps (Retrofit Construction)	Number of Bids	11	Max Quantity	46	Max Bid	\$41.00
			Number of Projects	2	Min Quantity	30	Min Bid	\$10.00
					Avg Quantity	40.18	Avg Bid	\$27.35
608-70.00	S.F.	Concrete Steps	Number of Bids	4	Max Quantity	70	Max Bid	\$88.00
			Number of Projects	1	Min Quantity	70	Min Bid	\$65.00
					Avg Quantity	70	Avg Bid	\$73.34
608-90.06	S.Y.	6" Reinforced Exposed Aggregate Concrete Sidewalk	Number of Bids	4	Max Quantity	26.7	Max Bid	\$355.00
			Number of Projects	1	Min Quantity	26.7	Min Bid	\$100.00
					Avg Quantity	26.7	Avg Bid	\$183.25
609-10.10	L.F.	Concrete Curb, Type "S"	Number of Bids	7	Max Quantity	44	Max Bid	\$168.00
			Number of Projects	2	Min Quantity	31	Min Bid	\$40.00
					Avg Quantity	38.43	Avg Bid	\$68.90
609-10.15	L.F.	Concrete Curb, Modified Type "S"	Number of Bids	12	Max Quantity	181	Max Bid	\$69.00
			Number of Projects	2	Min Quantity	40	Min Bid	\$20.00
					Avg Quantity	122.25	Avg Bid	\$40.01



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
609-10.53	L.F.	Curb and Gutter, Vertical	Number of Bids	22	Max Quantity	3389	Max Bid	\$84.00
			Number of Projects	5	Min Quantity	55	Min Bid	\$25.50
					Avg Quantity	751.41	Avg Bid	\$39.61
609-10.54	L.F.	Curb and Gutter, Mountable (6")	Number of Bids	4	Max Quantity	1113	Max Bid	\$27.00
			Number of Projects	1	Min Quantity	1113	Min Bid	\$22.00
					Avg Quantity	1113	Avg Bid	\$24.85
609-10.55	L.F.	Curb and Gutter, Mountable (3")	Number of Bids	15	Max Quantity	284	Max Bid	\$178.00
			Number of Projects	3	Min Quantity	14	Min Bid	\$26.00
					Avg Quantity	117.2	Avg Bid	\$52.71
609-10.93	L.F.	Remove and Replace Curb and Gutter (Various Widths), Vertical/Mountable	Number of Bids	40	Max Quantity	2062	Max Bid	\$115.20
			Number of Projects	11	Min Quantity	25	Min Bid	\$26.00
					Avg Quantity	730.63	Avg Bid	\$53.15
609-20.11	L.F.	Integral Curb (6" Height and Under)	Number of Bids	33	Max Quantity	1509	Max Bid	\$70.55
			Number of Projects	7	Min Quantity	10	Min Bid	\$1.00
					Avg Quantity	293.94	Avg Bid	\$21.90
609-20.21	L.F.	Integral Curb (Over 6" Height)	Number of Bids	10	Max Quantity	69	Max Bid	\$90.00
			Number of Projects	2	Min Quantity	8	Min Bid	\$15.00
					Avg Quantity	32.4	Avg Bid	\$35.19
609-20.90	L.F.	Remove and Replace Integral Curb (6" Height and Under)	Number of Bids	34	Max Quantity	1000	Max Bid	\$100.00
			Number of Projects	9	Min Quantity	25	Min Bid	\$13.87
					Avg Quantity	288.5	Avg Bid	\$34.87
609-30.10	L.F.	Asphalt Curb	Number of Bids	19	Max Quantity	2197	Max Bid	\$150.00
			Number of Projects	5	Min Quantity	25	Min Bid	\$6.50
					Avg Quantity	554.89	Avg Bid	\$40.78
609-60.00	S.Y.	Ditch Liner	Number of Bids	7	Max Quantity	11	Max Bid	\$114.00
			Number of Projects	1	Min Quantity	11	Min Bid	\$25.00
					Avg Quantity	11	Avg Bid	\$73.21



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description							
609-70.10	C.Y.	Rock Lining	Number of Bids	5	Max Quantity	8	Max Bid	\$109.40	
			Number of Projects	1	Min Quantity	8	Min Bid	\$74.00	
					Avg Quantity	8	Avg Bid	\$86.68	
611-20.95	C.Y.	Grout for Abandoned Sewers	Number of Bids	8	Max Quantity	58	Max Bid	\$935.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$50.00	
					Avg Quantity	29.5	Avg Bid	\$353.69	
611-30.10	Ton	Furnishing Type 1 Rock Blanket	Number of Bids	4	Max Quantity	484	Max Bid	\$24.00	
			Number of Projects	1	Min Quantity	484	Min Bid	\$20.50	
					Avg Quantity	484	Avg Bid	\$21.88	
611-30.20	Ton	Furnishing Type 2 Rock Blanket	Number of Bids	17	Max Quantity	995	Max Bid	\$25.00	
			Number of Projects	3	Min Quantity	314	Min Bid	\$1.00	
					Avg Quantity	749.12	Avg Bid	\$19.40	
611-30.30	Ton	Placing Type 1 Rock Blanket	Number of Bids	4	Max Quantity	484	Max Bid	\$32.65	
			Number of Projects	1	Min Quantity	484	Min Bid	\$16.00	
					Avg Quantity	484	Avg Bid	\$21.04	
611-30.40	Ton	Placing Type 2 Rock Blanket	Number of Bids	17	Max Quantity	995	Max Bid	\$32.50	
			Number of Projects	3	Min Quantity	314	Min Bid	\$9.00	
					Avg Quantity	749.12	Avg Bid	\$16.21	
611-50.10	S.Y.	Light Stone Revetment	Number of Bids	28	Max Quantity	93.9	Max Bid	\$250.00	
			Number of Projects	7	Min Quantity	8	Min Bid	\$16.50	
					Avg Quantity	33.61	Avg Bid	\$71.07	
611-50.30	S.Y.	Heavy Stone Revetment	Number of Bids	3	Max Quantity	22.2	Max Bid	\$100.00	
			Number of Projects	1	Min Quantity	22.2	Min Bid	\$87.15	
					Avg Quantity	22.2	Avg Bid	\$95.72	
611-60.10	S.Y.	Concrete Slope Protection	Number of Bids	10	Max Quantity	96.7	Max Bid	\$265.29	
			Number of Projects	2	Min Quantity	13.3	Min Bid	\$70.00	
					Avg Quantity	63.34	Avg Bid	\$141.85	



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
612-10.20	Each	Moveable Barricades with Model "B" Amber Flashers (2 Each per Barricade)	Number of Bids	17	Max Quantity	16	Max Bid	\$2,487.00
			Number of Projects	4	Min Quantity	4	Min Bid	\$65.00
					Avg Quantity	6.82	Avg Bid	\$344.49
612-10.30	Each	Moveable Barricades (Standard)	Number of Bids	16	Max Quantity	6	Max Bid	\$345.00
			Number of Projects	3	Min Quantity	5	Min Bid	\$80.00
					Avg Quantity	5.75	Avg Bid	\$151.51
612-30.10	L.S.	Standard Traffic Control Devices	Number of Bids	146	Max Quantity	1	Max Bid	\$78,125.00
			Number of Projects	38	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$10,420.91
612-30.15	L.S.	Traffic Control (All Inclusive)	Number of Bids	5	Max Quantity	1	Max Bid	\$8,209.22
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,800.00
					Avg Quantity	1	Avg Bid	\$6,350.44
612-60.91	Each	Arrow Panel, Type "A" (Noiseless), Rental	Number of Bids	4	Max Quantity	1	Max Bid	\$1,150.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$500.00
					Avg Quantity	1	Avg Bid	\$687.50
612-60.92	Each	Arrow Panel, Type "B" (Noiseless), Rental	Number of Bids	85	Max Quantity	6	Max Bid	\$2,625.00
			Number of Projects	23	Min Quantity	1	Min Bid	\$0.01
					Avg Quantity	2.69	Avg Bid	\$677.05
612-70.20	Each	Changeable Message Board (Noiseless), Rental	Number of Bids	15	Max Quantity	3	Max Bid	\$4,500.00
			Number of Projects	3	Min Quantity	2	Min Bid	\$1,500.00
					Avg Quantity	2.27	Avg Bid	\$2,905.08
612-90.00	Days	Railroad Flagmen	Number of Bids	3	Max Quantity	2	Max Bid	\$2,000.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,000.00
					Avg Quantity	2	Avg Bid	\$1,500.00
613-00.00	S.Y.	Joint Repair - Transverse	Number of Bids	9	Max Quantity	156	Max Bid	\$496.00
			Number of Projects	3	Min Quantity	13.4	Min Bid	\$90.00
					Avg Quantity	108.47	Avg Bid	\$254.37



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
613-10.18	S.Y.	Joint Repair - Transverse, High Early Strength	Number of Bids	15	Max Quantity	157.3	Max Bid	\$300.00
			Number of Projects	3	Min Quantity	20	Min Bid	\$110.00
					Avg Quantity	90.79	Avg Bid	\$195.97
613-10.91	S.Y.	Joint Repair - Transverse, Very Early Strength	Number of Bids	12	Max Quantity	75	Max Bid	\$300.00
			Number of Projects	2	Min Quantity	70	Min Bid	\$130.00
					Avg Quantity	72.08	Avg Bid	\$224.09
613-20.21	S.Y.	Joint Repair - Longitudinal, High Early Strength	Number of Bids	3	Max Quantity	25.7	Max Bid	\$230.00
			Number of Projects	1	Min Quantity	25.7	Min Bid	\$105.00
					Avg Quantity	25.7	Avg Bid	\$181.00
613-30.01	S.Y.	Partial Depth Pavement Repair, Type X Bituminous (Includes Milling, Concrete or Asphalt)	Number of Bids	21	Max Quantity	3293	Max Bid	\$375.00
			Number of Projects	6	Min Quantity	35.6	Min Bid	\$22.45
					Avg Quantity	729.17	Avg Bid	\$101.77
613-40.00	S.Y.	Joint Repair (Longitudinal or Transverse)	Number of Bids	7	Max Quantity	498.5	Max Bid	\$227.64
			Number of Projects	2	Min Quantity	120	Min Bid	\$100.00
					Avg Quantity	282.21	Avg Bid	\$162.03
613-40.02	S.Y.	Joint Repair, Very Early Strength (Longitudinal or Transverse)	Number of Bids	4	Max Quantity	44	Max Bid	\$507.31
			Number of Projects	1	Min Quantity	44	Min Bid	\$200.00
					Avg Quantity	44	Avg Bid	\$281.83
613-40.10	Each	Dowel Bar Retrofit	Number of Bids	14	Max Quantity	33	Max Bid	\$300.00
			Number of Projects	4	Min Quantity	18	Min Bid	\$1.00
					Avg Quantity	24	Avg Bid	\$92.00
615-10.00	Mo.	Office for Engineer	Number of Bids	21	Max Quantity	12	Max Bid	\$5,000.00
			Number of Projects	4	Min Quantity	5	Min Bid	\$500.00
					Avg Quantity	6.81	Avg Bid	\$2,089.84
616-10.05	S.F.	Construction Signs	Number of Bids	16	Max Quantity	303	Max Bid	\$13.20
			Number of Projects	3	Min Quantity	129	Min Bid	\$7.50
					Avg Quantity	240.13	Avg Bid	\$9.45



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description								
616-10.25	Each	Channelizer (Trim Line)	Number of Bids	4	Max Quantity	60	Max Bid	\$25.30		
			Number of Projects	1	Min Quantity	60	Min Bid	\$22.00		
					Avg Quantity	60	Avg Bid	\$22.83		
616-10.95	L.F.	Edge Drop-Off Treatment	Number of Bids	4	Max Quantity	500	Max Bid	\$4.69		
			Number of Projects	1	Min Quantity	500	Min Bid	\$2.00		
					Avg Quantity	500	Avg Bid	\$2.92		
617-10.90	L.F.	Temporary Concrete Median Barrier, Type "A" (Includes End Sections)	Number of Bids	4	Max Quantity	252	Max Bid	\$40.00		
			Number of Projects	1	Min Quantity	252	Min Bid	\$24.00		
					Avg Quantity	252	Avg Bid	\$30.00		
619-00.00	L.S.	Mobilization	Number of Bids	151	Max Quantity	1	Max Bid	\$255,000.00		
			Number of Projects	39	Min Quantity	1	Min Bid	\$2,500.00		
					Avg Quantity	1	Avg Bid	\$70,629.94		
620-99.75	L.F.	Removal of Pavement Striping, Paint	Number of Bids	4	Max Quantity	1280	Max Bid	\$3.00		
			Number of Projects	1	Min Quantity	1280	Min Bid	\$1.00		
					Avg Quantity	1280	Avg Bid	\$2.35		
620-99.80	S.F.	Removal of Pavement Markings, Paint	Number of Bids	4	Max Quantity	598	Max Bid	\$5.75		
			Number of Projects	1	Min Quantity	598	Min Bid	\$5.00		
					Avg Quantity	598	Avg Bid	\$5.31		
621-10.00	L.F.	Temporary Pavement Striping, Paint (Includes Removal if Necessary)	Number of Bids	4	Max Quantity	920	Max Bid	\$3.50		
			Number of Projects	1	Min Quantity	920	Min Bid	\$2.00		
					Avg Quantity	920	Avg Bid	\$2.99		
621-10.90	Each	Temporary Lane Markers	Number of Bids	2	Max Quantity	126	Max Bid	\$5.00		
			Number of Projects	1	Min Quantity	126	Min Bid	\$1.00		
					Avg Quantity	126	Avg Bid	\$3.00		
621-11.00	L.F.	Temporary Pavement Striping, Tape (Includes Removal)	Number of Bids	4	Max Quantity	470	Max Bid	\$5.50		
			Number of Projects	1	Min Quantity	470	Min Bid	\$2.00		
					Avg Quantity	470	Avg Bid	\$2.95		



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
622-10.00	S.F.	Temporary Pavement Markings, Paint (Includes Removal if Necessary)	Number of Bids	4	Max Quantity	95	Max Bid	\$10.35
			Number of Projects	1	Min Quantity	95	Min Bid	\$5.00
					Avg Quantity	95	Avg Bid	\$8.59
622-10.01	S.F.	Temporary Pavement Markings, Tape (Includes Removal)	Number of Bids	4	Max Quantity	248	Max Bid	\$13.80
			Number of Projects	1	Min Quantity	248	Min Bid	\$7.70
					Avg Quantity	248	Avg Bid	\$11.38
624-10.01	S.Y.	Geotextile Fabric, Stabilization and Separation, Class 1 (Heavy Weight)	Number of Bids	12	Max Quantity	1006	Max Bid	\$6.00
			Number of Projects	2	Min Quantity	284	Min Bid	\$1.00
					Avg Quantity	705.17	Avg Bid	\$3.30
701-12.01	L.F.	Rock Sockets (1 Ft. 6 In. Dia.)	Number of Bids	5	Max Quantity	36	Max Bid	\$886.00
			Number of Projects	1	Min Quantity	36	Min Bid	\$220.00
					Avg Quantity	36	Avg Bid	\$561.20
702-10.10	L.F.	Structural Steel Piles (10")	Number of Bids	9	Max Quantity	660	Max Bid	\$140.00
			Number of Projects	2	Min Quantity	204	Min Bid	\$48.00
					Avg Quantity	406.67	Avg Bid	\$80.98
702-10.12	L.F.	Structural Steel Piles (12")	Number of Bids	18	Max Quantity	552	Max Bid	\$210.00
			Number of Projects	3	Min Quantity	69	Min Bid	\$52.20
					Avg Quantity	407.33	Avg Bid	\$92.04
702-50.01	Each	Dynamic Pile Testing	Number of Bids	7	Max Quantity	2	Max Bid	\$3,250.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$623.51
					Avg Quantity	2	Avg Bid	\$2,328.36
702-50.02	Each	Pile Wave Analysis	Number of Bids	5	Max Quantity	1	Max Bid	\$4,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$2,028.20
702-60.10	L.F.	Pre-Bore for Piling	Number of Bids	10	Max Quantity	60	Max Bid	\$500.00
			Number of Projects	2	Min Quantity	24	Min Bid	\$88.00
					Avg Quantity	42	Avg Bid	\$250.40



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
702-70.00	Each	Pile Point Reinforcement	Number of Bids	27	Max Quantity	16	Max Bid	\$150.00
			Number of Projects	5	Min Quantity	6	Min Bid	\$1.00
					Avg Quantity	12.3	Avg Bid	\$104.27
703-03.00	S.F.	Bridge Deck Surface Penetration Sealer	Number of Bids	20	Max Quantity	2876	Max Bid	\$4.00
			Number of Projects	4	Min Quantity	2103	Min Bid	\$0.50
					Avg Quantity	2494.85	Avg Bid	\$1.39
703-20.01	C.Y.	Class "B" Concrete (Culverts)	Number of Bids	3	Max Quantity	25	Max Bid	\$1,051.00
			Number of Projects	1	Min Quantity	25	Min Bid	\$715.00
					Avg Quantity	25	Avg Bid	\$922.00
703-20.02	C.Y.	Class "B" Concrete (Miscellaneous)	Number of Bids	14	Max Quantity	1.8	Max Bid	\$3,690.00
			Number of Projects	4	Min Quantity	1.2	Min Bid	\$200.00
					Avg Quantity	1.49	Avg Bid	\$1,817.86
703-20.03	C.Y.	Class "B" Concrete (Substructure)	Number of Bids	27	Max Quantity	260.1	Max Bid	\$900.00
			Number of Projects	5	Min Quantity	33.6	Min Bid	\$235.00
					Avg Quantity	92.71	Avg Bid	\$613.44
703-25.00	C.Y.	MSD Class "A" Concrete	Number of Bids	6	Max Quantity	445	Max Bid	\$505.00
			Number of Projects	1	Min Quantity	445	Min Bid	\$350.00
					Avg Quantity	445	Avg Bid	\$425.42
703-42.15	L.F.	Safety Barrier Curb (Bridges, Cast-in-Place)	Number of Bids	27	Max Quantity	249	Max Bid	\$195.00
			Number of Projects	5	Min Quantity	139	Min Bid	\$82.00
					Avg Quantity	193.81	Avg Bid	\$127.47
703-42.30	S.Y.	Slab on Prestressed Concrete Deck Beams	Number of Bids	15	Max Quantity	295.4	Max Bid	\$501.00
			Number of Projects	3	Min Quantity	241.4	Min Bid	\$313.00
					Avg Quantity	260.64	Avg Bid	\$418.33
703-44.30	Each	Safety Barrier Curb Transition	Number of Bids	6	Max Quantity	2	Max Bid	\$3,500.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,290.00
					Avg Quantity	2	Avg Bid	\$2,050.83



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description							
703-44.40	Each	Bridge Plaque	Number of Bids	18	Max Quantity	1	Max Bid	\$1,400.00	
			Number of Projects	3	Min Quantity	1	Min Bid	\$400.00	
					Avg Quantity	1	Avg Bid	\$975.57	
703-45.01	S.Y.	Class "B-2" Concrete (Superstructure on Concrete "NU" Girder)	Number of Bids	12	Max Quantity	530	Max Bid	\$477.00	
			Number of Projects	2	Min Quantity	287	Min Bid	\$200.00	
					Avg Quantity	428.75	Avg Bid	\$358.21	
703-71.31	Each	Plain Neoprene Bearing Pads (Full Size)	Number of Bids	5	Max Quantity	6	Max Bid	\$300.00	
			Number of Projects	1	Min Quantity	6	Min Bid	\$185.00	
					Avg Quantity	6	Avg Bid	\$230.10	
703-71.50	Each	Laminated Neoprene Bearing Pads (Tapered)	Number of Bids	10	Max Quantity	10	Max Bid	\$675.00	
			Number of Projects	2	Min Quantity	6	Min Bid	\$245.88	
					Avg Quantity	8	Avg Bid	\$396.08	
703-90.15	S.F.	Modular Block Wall (h<4')	Number of Bids	9	Max Quantity	1328	Max Bid	\$43.07	
			Number of Projects	2	Min Quantity	1045	Min Bid	\$20.00	
					Avg Quantity	1170.78	Avg Bid	\$29.76	
705-14.48	Each	Prestressed Concrete Members, Box Section, 48' Span	Number of Bids	6	Max Quantity	6	Max Bid	\$16,000.00	
			Number of Projects	1	Min Quantity	6	Min Bid	\$12,000.00	
					Avg Quantity	6	Avg Bid	\$13,565.92	
705-14.52	Each	Prestressed Concrete Members, Box Section, 52' Span	Number of Bids	5	Max Quantity	6	Max Bid	\$15,184.96	
			Number of Projects	1	Min Quantity	6	Min Bid	\$12,000.00	
					Avg Quantity	6	Avg Bid	\$12,960.99	
705-14.57	Each	Prestressed Concrete Members, Box Section, 57' Span	Number of Bids	4	Max Quantity	4	Max Bid	\$16,210.00	
			Number of Projects	1	Min Quantity	4	Min Bid	\$15,750.00	
					Avg Quantity	4	Avg Bid	\$15,956.50	
705-60.23	L.F.	Prestressed Concrete Members, NU Girders	Number of Bids	12	Max Quantity	620	Max Bid	\$270.00	
			Number of Projects	2	Min Quantity	306	Min Bid	\$200.00	
					Avg Quantity	489.17	Avg Bid	\$227.78	



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description							
706-10.00	Lbs.	Reinforcing Steel (Grade 60)	Number of Bids	6	Max Quantity	114840	Max Bid	\$1.08	
			Number of Projects	1	Min Quantity	114840	Min Bid	\$0.80	
					Avg Quantity	114840	Avg Bid	\$0.97	
706-10.60	Lbs.	Reinforcing Steel (Bridges)	Number of Bids	9	Max Quantity	15360	Max Bid	\$1.44	
			Number of Projects	2	Min Quantity	13080	Min Bid	\$0.75	
					Avg Quantity	14093.33	Avg Bid	\$1.06	
710-60.00	Lbs.	Reinforcing Steel (Epoxy-Coated) (Grade 60)	Number of Bids	17	Max Quantity	2630	Max Bid	\$72.00	
			Number of Projects	5	Min Quantity	50	Min Bid	\$1.00	
					Avg Quantity	528.82	Avg Bid	\$12.47	
712-36.10	Each	Slab Drain	Number of Bids	5	Max Quantity	6	Max Bid	\$900.00	
			Number of Projects	1	Min Quantity	6	Min Bid	\$305.00	
					Avg Quantity	6	Avg Bid	\$480.90	
715-10.00	Each	Vertical Drain at End Bents	Number of Bids	27	Max Quantity	2	Max Bid	\$5,400.00	
			Number of Projects	5	Min Quantity	2	Min Bid	\$1,249.00	
					Avg Quantity	2	Avg Bid	\$2,501.19	
716-10.11	Each	Plain Neoprene Bearing Pads (Full size)	Number of Bids	13	Max Quantity	12	Max Bid	\$722.00	
			Number of Projects	2	Min Quantity	12	Min Bid	\$80.00	
					Avg Quantity	12	Avg Bid	\$333.54	
720-10.10	S.F.	Mechanically Stablized Earth Wall Systems (Small Block)	Number of Bids	4	Max Quantity	766	Max Bid	\$38.83	
			Number of Projects	1	Min Quantity	766	Min Bid	\$29.95	
					Avg Quantity	766	Avg Bid	\$34.91	
725-10.00	Each	Pipe Pile Spacers	Number of Bids	6	Max Quantity	16	Max Bid	\$1,575.00	
			Number of Projects	1	Min Quantity	16	Min Bid	\$300.00	
					Avg Quantity	16	Avg Bid	\$801.33	
725-10.12	L.F.	12" Corrugated Galvanized Metal Pipe	Number of Bids	3	Max Quantity	48	Max Bid	\$95.00	
			Number of Projects	1	Min Quantity	48	Min Bid	\$33.50	
					Avg Quantity	48	Avg Bid	\$71.17	



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
725-10.15	L.F.	15" Corrugated Galvanized Metal Pipe	Number of Bids	3	Max Quantity	65	Max Bid	\$100.00
			Number of Projects	1	Min Quantity	65	Min Bid	\$35.00
					Avg Quantity	65	Avg Bid	\$71.00
725-10.18	L.F.	18" Corrugated Galvanized Metal Pipe	Number of Bids	10	Max Quantity	40	Max Bid	\$120.00
			Number of Projects	2	Min Quantity	8	Min Bid	\$59.00
					Avg Quantity	24	Avg Bid	\$88.03
725-10.30	L.F.	30" Corrugated Galvanized Metal Pipe	Number of Bids	4	Max Quantity	18	Max Bid	\$230.00
			Number of Projects	1	Min Quantity	18	Min Bid	\$82.70
					Avg Quantity	18	Avg Bid	\$147.68
726-13.12	L.F.	12" Class III Reinforced Concrete Pipe Culvert	Number of Bids	9	Max Quantity	65	Max Bid	\$156.00
			Number of Projects	2	Min Quantity	34	Min Bid	\$49.19
					Avg Quantity	51.22	Avg Bid	\$85.97
726-13.15	L.F.	15" Class III Reinforced Concrete Pipe Culvert	Number of Bids	4	Max Quantity	15	Max Bid	\$125.00
			Number of Projects	1	Min Quantity	15	Min Bid	\$91.86
					Avg Quantity	15	Avg Bid	\$108.97
726-23.12	L.F.	12" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	27	Max Quantity	1145	Max Bid	\$178.00
			Number of Projects	6	Min Quantity	23	Min Bid	\$39.00
					Avg Quantity	250.89	Avg Bid	\$79.98
726-23.15	L.F.	15" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	27	Max Quantity	598	Max Bid	\$315.00
			Number of Projects	5	Min Quantity	17	Min Bid	\$53.00
					Avg Quantity	167.44	Avg Bid	\$107.14
726-23.18	L.F.	18" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	13	Max Quantity	160	Max Bid	\$220.00
			Number of Projects	2	Min Quantity	70	Min Bid	\$64.00
					Avg Quantity	118.46	Avg Bid	\$110.48
726-23.30	L.F.	30" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	51	Max Bid	\$218.00
			Number of Projects	1	Min Quantity	51	Min Bid	\$88.00
					Avg Quantity	51	Avg Bid	\$140.68



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
726-23.36	L.F.	36" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	40	Max Bid	\$248.00
			Number of Projects	1	Min Quantity	40	Min Bid	\$171.00
					Avg Quantity	40	Avg Bid	\$212.91
726-24.15	L.F.	15" Class IV Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	121	Max Bid	\$92.40
			Number of Projects	1	Min Quantity	121	Min Bid	\$68.70
					Avg Quantity	121	Avg Bid	\$76.03
726-24.18	L.F.	18" Class IV Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	12	Max Bid	\$168.00
			Number of Projects	1	Min Quantity	12	Min Bid	\$80.00
					Avg Quantity	12	Avg Bid	\$118.68
726-25.12	L.F.	12" Class V Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	5	Max Quantity	89	Max Bid	\$121.00
			Number of Projects	1	Min Quantity	89	Min Bid	\$75.00
					Avg Quantity	89	Avg Bid	\$100.74
726-54.06	L.F.	6" Polyvinyl Chloride Pipe	Number of Bids	11	Max Quantity	44	Max Bid	\$98.00
			Number of Projects	2	Min Quantity	20	Min Bid	\$10.00
					Avg Quantity	28.73	Avg Bid	\$42.68
726-54.08	L.F.	8" Polyvinyl Chloride Pipe	Number of Bids	9	Max Quantity	197	Max Bid	\$120.00
			Number of Projects	2	Min Quantity	189	Min Bid	\$55.02
					Avg Quantity	192.56	Avg Bid	\$78.74
726-54.10	L.F.	10" Polyvinyl Chloride Pipe	Number of Bids	4	Max Quantity	26	Max Bid	\$90.00
			Number of Projects	1	Min Quantity	26	Min Bid	\$40.20
					Avg Quantity	26	Avg Bid	\$60.80
726-54.12	L.F.	12" Polyvinyl Chloride Pipe	Number of Bids	4	Max Quantity	7	Max Bid	\$233.88
			Number of Projects	1	Min Quantity	7	Min Bid	\$93.50
					Avg Quantity	7	Avg Bid	\$166.85
726-54.15	L.F.	15" Polyvinyl Chloride Pipe	Number of Bids	4	Max Quantity	49	Max Bid	\$200.00
			Number of Projects	1	Min Quantity	49	Min Bid	\$116.63
					Avg Quantity	49	Avg Bid	\$144.91



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description								
726-70.01	Each	Barrier Scuppers	Number of Bids	7	Max Quantity	7	Max Bid	\$500.00		
			Number of Projects	1	Min Quantity	7	Min Bid	\$120.00		
					Avg Quantity	7	Avg Bid	\$252.26		
726-70.15	L.F.	15" Storm Sewer Pipe (Class III RCP or Polypropylene, Gasket Type)	Number of Bids	4	Max Quantity	427	Max Bid	\$90.20		
			Number of Projects	1	Min Quantity	427	Min Bid	\$65.91		
					Avg Quantity	427	Avg Bid	\$75.28		
726-70.18	L.F.	18" Storm Sewer Pipe (Class III RCP or Polypropylene, Gasket Type)	Number of Bids	7	Max Quantity	130	Max Bid	\$475.00		
			Number of Projects	2	Min Quantity	5	Min Bid	\$70.00		
					Avg Quantity	58.57	Avg Bid	\$165.07		
726-90.10	C.Y.	MSD Class "A" Concrete for Encasement	Number of Bids	8	Max Quantity	4	Max Bid	\$718.00		
			Number of Projects	2	Min Quantity	2	Min Bid	\$150.00		
					Avg Quantity	3	Avg Bid	\$464.00		
730-52.08	L.F.	8" Ductile Iron Pipe	Number of Bids	6	Max Quantity	71	Max Bid	\$174.50		
			Number of Projects	1	Min Quantity	71	Min Bid	\$89.00		
					Avg Quantity	71	Avg Bid	\$142.42		
731-00.42	Each	Precast Concrete Manhole (42")	Number of Bids	9	Max Quantity	5	Max Bid	\$4,000.00		
			Number of Projects	2	Min Quantity	3	Min Bid	\$1,624.33		
					Avg Quantity	4.11	Avg Bid	\$2,872.67		
732-00.12	Each	12" Flared End Section	Number of Bids	5	Max Quantity	1	Max Bid	\$1,320.00		
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,000.00		
					Avg Quantity	1	Avg Bid	\$1,170.80		
732-00.15	Each	15" Flared End Section	Number of Bids	15	Max Quantity	4	Max Bid	\$4,000.00		
			Number of Projects	3	Min Quantity	1	Min Bid	\$540.00		
					Avg Quantity	2	Avg Bid	\$1,445.36		
732-00.18	Each	18" Flared End Section	Number of Bids	4	Max Quantity	1	Max Bid	\$4,200.00		
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,239.31		
					Avg Quantity	1	Avg Bid	\$2,089.58		



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description							
732-00.36	Each	36" Flared End Section	Number of Bids	4	Max Quantity	2	Max Bid	\$3,002.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,760.00	
					Avg Quantity	2	Avg Bid	\$2,259.50	
733-14.07	L.F.	Precast Concrete Box Culvert (14' Width by 7' Height)	Number of Bids	3	Max Quantity	48	Max Bid	\$1,100.00	
			Number of Projects	1	Min Quantity	48	Min Bid	\$1,000.00	
					Avg Quantity	48	Avg Bid	\$1,063.33	
802-10.00	Acre	Type 1 Mulch (Vegetative)	Number of Bids	12	Max Quantity	0.5	Max Bid	\$24,500.00	
			Number of Projects	2	Min Quantity	0.1	Min Bid	\$1,100.00	
					Avg Quantity	0.33	Avg Bid	\$7,298.72	
803-10.00	S.Y.	Sodding	Number of Bids	74	Max Quantity	4656	Max Bid	\$275.00	
			Number of Projects	17	Min Quantity	11	Min Bid	\$2.00	
					Avg Quantity	1245.42	Avg Bid	\$17.39	
803-20.00	S.Y.	Strip Sodding	Number of Bids	65	Max Quantity	3067	Max Bid	\$321.82	
			Number of Projects	18	Min Quantity	136	Min Bid	\$8.50	
					Avg Quantity	875.02	Avg Bid	\$20.87	
804-10.00	C.Y.	Topsoil	Number of Bids	4	Max Quantity	6	Max Bid	\$140.00	
			Number of Projects	1	Min Quantity	6	Min Bid	\$25.00	
					Avg Quantity	6	Avg Bid	\$82.30	
804-10.10	Each	Restoration for Tree/Stump Removal	Number of Bids	4	Max Quantity	2	Max Bid	\$500.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$295.86	
					Avg Quantity	2	Avg Bid	\$373.97	
804-20.01	S.Y.	Amended Soil (Water Quality BMP)	Number of Bids	4	Max Quantity	420.1	Max Bid	\$25.33	
			Number of Projects	1	Min Quantity	420.1	Min Bid	\$5.75	
					Avg Quantity	420.1	Avg Bid	\$12.46	
804-30.01	Each	Soil Testing and Evaluation	Number of Bids	4	Max Quantity	5	Max Bid	\$500.00	
			Number of Projects	1	Min Quantity	5	Min Bid	\$75.00	
					Avg Quantity	5	Avg Bid	\$196.57	



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
804-30.02	Each	Compost Maturity Test	Number of Bids	4	Max Quantity	5	Max Bid	\$500.00
			Number of Projects	1	Min Quantity	5	Min Bid	\$75.00
					Avg Quantity	5	Avg Bid	\$211.57
805-10.00	Acre	Seeding	Number of Bids	16	Max Quantity	0.5	Max Bid	\$24,500.00
			Number of Projects	3	Min Quantity	0.1	Min Bid	\$2,950.00
					Avg Quantity	0.28	Avg Bid	\$9,959.53
805-30.00	L.S.	Site Restoration (Bridge Project)	Number of Bids	3	Max Quantity	1	Max Bid	\$3,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,050.00
					Avg Quantity	1	Avg Bid	\$2,583.33
806-00.00	L.S.	Erosion Control Measures (Sites less than 1 acre)	Number of Bids	64	Max Quantity	1	Max Bid	\$18,000.00
			Number of Projects	14	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	1	Avg Bid	\$3,331.76
806-45.00	L.S.	Inlet Protection	Number of Bids	106	Max Quantity	1	Max Bid	\$4,725.00
			Number of Projects	29	Min Quantity	1	Min Bid	\$0.01
					Avg Quantity	1	Avg Bid	\$819.64
806-45.08	Each	Inlet Protection Device, Single Unit - Filter Sock/Roll	Number of Bids	4	Max Quantity	1	Max Bid	\$150.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	1	Avg Bid	\$128.76
806-45.09	Each	Inlet Protection Device, Double Unit - Filter Sock/Roll	Number of Bids	4	Max Quantity	2	Max Bid	\$225.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$125.00
					Avg Quantity	2	Avg Bid	\$173.45
806-45.13	Each	Inlet Protection Device, Double Unit - Fabric Drop	Number of Bids	4	Max Quantity	6	Max Bid	\$550.00
			Number of Projects	1	Min Quantity	6	Min Bid	\$300.00
					Avg Quantity	6	Avg Bid	\$427.54
806-55.00	L.S.	Storm Water Pollution Prevention Plan (SWPPP)	Number of Bids	8	Max Quantity	1	Max Bid	\$13,000.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,183.44
					Avg Quantity	1	Avg Bid	\$5,412.81



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description			Max Quantity	Min Bid	Avg Bid
806-70.00	L.F.	Silt Fence	Number of Bids	8	3139	\$4.00	
			Number of Projects	2	Min Quantity	2245	\$2.75
					Avg Quantity	2692	\$3.27
808-90.02	Each	Acer Ginnala (Amur Maple)	Number of Bids	3	4		
			Number of Projects	1	Min Quantity	4	
					Avg Quantity	4	
808-90.05	Each	Cercis Canadensis 'Alba'	Number of Bids	3	4		
			Number of Projects	1	Min Quantity	4	
					Avg Quantity	4	
808-90.06	Each	Pyrus Calleryana "Cleveland Select" (Cleveland Select Pear)	Number of Bids	3	4		
			Number of Projects	1	Min Quantity	4	
					Avg Quantity	4	
902-02.23	Each	Signal Head, Type 33S	Number of Bids	4	1	\$1,221.30	
			Number of Projects	1	Min Quantity	1	\$1,062.00
					Avg Quantity	1	\$1,136.33
902-05.13	Each	Signal Head, Type 3B	Number of Bids	4	7	\$1,116.65	
			Number of Projects	1	Min Quantity	7	\$971.00
					Avg Quantity	7	\$1,039.66
902-05.14	Each	Signal Head, Type 4B	Number of Bids	4	1	\$1,366.20	
			Number of Projects	1	Min Quantity	1	\$1,188.00
					Avg Quantity	1	\$1,260.55
902-26.50	Each	150 Watt 120 Volt High Pressure Sodium Luminaire	Number of Bids	4	3	\$340.40	
			Number of Projects	1	Min Quantity	3	\$296.00
					Avg Quantity	3	\$318.10
902-27.08	Each	Post, 8 Ft. Signal	Number of Bids	4	6	\$925.75	
			Number of Projects	1	Min Quantity	6	\$805.00
					Avg Quantity	6	\$858.94



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
902-31.50	Each	Post, Type CL, 50 Ft. Arm	Number of Bids	4	Max Quantity	1	Max Bid	\$9,139.05
			Number of Projects	1	Min Quantity	1	Min Bid	\$7,947.00
					Avg Quantity	1	Avg Bid	\$8,533.26
902-34.40	Each	Post, Type BL Longest Arm 40 Ft.	Number of Bids	4	Max Quantity	1	Max Bid	\$13,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$11,139.00
					Avg Quantity	1	Avg Bid	\$12,021.96
902-42.81	Each	Controller Assembly Housing, Keyboard Entry, 8 Phase NEMA (Fiber Ready Assembly)	Number of Bids	4	Max Quantity	1	Max Bid	\$11,230.90
			Number of Projects	1	Min Quantity	1	Min Bid	\$9,766.00
					Avg Quantity	1	Avg Bid	\$10,490.73
902-53.00	L.F.	Conduit, 3 In., Trench	Number of Bids	4	Max Quantity	304	Max Bid	\$12.00
			Number of Projects	1	Min Quantity	304	Min Bid	\$10.40
					Avg Quantity	304	Avg Bid	\$11.19
902-73.00	L.F.	Conduit, 3 In., Pushed	Number of Bids	4	Max Quantity	141	Max Bid	\$33.35
			Number of Projects	1	Min Quantity	141	Min Bid	\$29.00
					Avg Quantity	141	Avg Bid	\$31.09
902-81.00	L.F.	Cable, 10 AWG, 1 Conductor, Pole and Bracket	Number of Bids	4	Max Quantity	270	Max Bid	\$1.00
			Number of Projects	1	Min Quantity	270	Min Bid	\$0.55
					Avg Quantity	270	Avg Bid	\$0.68
902-82.08	L.F.	Cable, 8 AWG 1 Conductor, Power	Number of Bids	4	Max Quantity	90	Max Bid	\$1.32
			Number of Projects	1	Min Quantity	90	Min Bid	\$1.15
					Avg Quantity	90	Avg Bid	\$1.22
902-83.02	L.F.	Cable, 12 AWG 2 Conductor	Number of Bids	4	Max Quantity	300	Max Bid	\$1.25
			Number of Projects	1	Min Quantity	300	Min Bid	\$1.00
					Avg Quantity	300	Avg Bid	\$1.10
902-83.08	L.F.	Cable, 16 AWG 2 Conductor	Number of Bids	4	Max Quantity	1040	Max Bid	\$1.00
			Number of Projects	1	Min Quantity	1040	Min Bid	\$0.57
					Avg Quantity	1040	Avg Bid	\$0.70



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
902-83.10	L.F.	Cable, 16 AWG 5 Conductor	Number of Bids	4	Max Quantity	1050	Max Bid	\$1.00
			Number of Projects	1	Min Quantity	1050	Min Bid	\$0.58
					Avg Quantity	1050	Avg Bid	\$0.71
902-83.11	L.F.	Cable, 16 AWG 7 Conductor	Number of Bids	4	Max Quantity	1230	Max Bid	\$1.32
			Number of Projects	1	Min Quantity	1230	Min Bid	\$1.15
					Avg Quantity	1230	Avg Bid	\$1.23
902-88.11	Each	Pull Box, Preformed Class 2	Number of Bids	4	Max Quantity	3	Max Bid	\$1,353.55
			Number of Projects	1	Min Quantity	3	Min Bid	\$1,177.00
					Avg Quantity	3	Avg Bid	\$1,264.39
902-88.12	Each	Pull Box, Preformed Class 3	Number of Bids	4	Max Quantity	1	Max Bid	\$1,819.30
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,582.00
					Avg Quantity	1	Avg Bid	\$1,695.83
902-91.00	C.Y.	Base, Concrete	Number of Bids	4	Max Quantity	11.6	Max Bid	\$1,607.70
			Number of Projects	1	Min Quantity	11.6	Min Bid	\$1,398.00
					Avg Quantity	11.6	Avg Bid	\$1,500.93
902-99.01	L.S.	Optional Detection	Number of Bids	4	Max Quantity	1	Max Bid	\$18,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$16,076.00
					Avg Quantity	1	Avg Bid	\$17,284.85
902-99.15	Each	Countdown Pedestrian Signal Head	Number of Bids	4	Max Quantity	6	Max Bid	\$607.20
			Number of Projects	1	Min Quantity	6	Min Bid	\$528.00
					Avg Quantity	6	Avg Bid	\$565.80
902-99.16	Each	Audible Pedestrian Push Button & Signing	Number of Bids	4	Max Quantity	6	Max Bid	\$1,032.70
			Number of Projects	1	Min Quantity	6	Min Bid	\$898.00
					Avg Quantity	6	Avg Bid	\$964.68
902-99.17	Each	Pad-Mounted Combination Power Supply & Lighting Controller with UPS	Number of Bids	4	Max Quantity	1	Max Bid	\$15,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$13,444.00
					Avg Quantity	1	Avg Bid	\$14,462.15



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
902-99.18	L.S.	Traffic Signal Maintenance & Programming	Number of Bids	9	Max Quantity	1	Max Bid	\$16,450.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$12,757.11
903-50.68	S.F.	Signal Sign, Type shr2l-1	Number of Bids	4	Max Quantity	41	Max Bid	\$46.00
			Number of Projects	1	Min Quantity	41	Min Bid	\$40.00
					Avg Quantity	41	Avg Bid	\$43.00
903-99.01	L.S.	Relocation of Existing Signs	Number of Bids	4	Max Quantity	1	Max Bid	\$5,300.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$200.00
					Avg Quantity	1	Avg Bid	\$3,531.25
904-01.13	Each	Signal Head, Type 3T	Number of Bids	7	Max Quantity	1	Max Bid	\$1,220.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$811.00
					Avg Quantity	1	Avg Bid	\$957.16
904-01.14	Each	Signal Head, Type 4T	Number of Bids	4	Max Quantity	2	Max Bid	\$1,132.75
			Number of Projects	1	Min Quantity	2	Min Bid	\$908.00
					Avg Quantity	2	Avg Bid	\$1,005.94
904-01.15	Each	Signal Head, Type 5T	Number of Bids	4	Max Quantity	1	Max Bid	\$1,239.70
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,070.00
					Avg Quantity	1	Avg Bid	\$1,141.18
904-02.13	Each	Signal Head, Type 3S	Number of Bids	3	Max Quantity	1	Max Bid	\$791.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$791.00
					Avg Quantity	1	Avg Bid	\$791.00
904-02.14	Each	Signal Head, Type 4S	Number of Bids	7	Max Quantity	2	Max Bid	\$930.35
			Number of Projects	2	Min Quantity	1	Min Bid	\$750.00
					Avg Quantity	1.57	Avg Bid	\$860.48
904-02.33	Each	Signal Head, Type 33S	Number of Bids	3	Max Quantity	1	Max Bid	\$1,371.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,371.00
					Avg Quantity	1	Avg Bid	\$1,371.00



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description			Max Quantity	Min Quantity	Avg Quantity	Max Bid	Min Bid	Avg Bid
904-02.44	Each	Signal Head, Type 44S	Number of Bids	3				\$1,595.00		
			Number of Projects	1	Min Quantity	1		\$1,595.00		
					Avg Quantity	1		\$1,595.00		
904-05.43	Each	Signal Head, Type 3B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	14	Max Quantity	10		\$1,460.00		
			Number of Projects	3	Min Quantity	2		\$969.00		
					Avg Quantity	4.29		\$1,087.25		
904-05.44	Each	Signal Head, Type 4B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	7	Max Quantity	3		\$1,298.00		
			Number of Projects	2	Min Quantity	2		\$1,091.00		
					Avg Quantity	2.57		\$1,163.73		
904-05.45	Each	Signal Head, Type 5B Cluster Assembly, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	4	Max Quantity	2		\$1,672.00		
			Number of Projects	1	Min Quantity	2		\$1,444.00		
					Avg Quantity	2		\$1,574.15		
904-10.10	Each	Relocation of Existing Roadway Light Pole	Number of Bids	4	Max Quantity	1		\$2,165.45		
			Number of Projects	1	Min Quantity	1		\$1,750.00		
					Avg Quantity	1		\$1,930.86		
904-24.01	Each	Signal Head, Type 1S, Pedestrian	Number of Bids	37	Max Quantity	20		\$800.00		
			Number of Projects	10	Min Quantity	2		\$498.00		
					Avg Quantity	10.22		\$595.31		
904-27.15	Each	Post, Signal, w/Sq. Pedestal Base, 15' Total Height, Aluminum	Number of Bids	11	Max Quantity	3		\$1,180.00		
			Number of Projects	2	Min Quantity	1		\$840.00		
					Avg Quantity	1.73		\$954.90		
904-28.07	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 7' Maximum Total Height, Aluminum	Number of Bids	37	Max Quantity	19		\$1,400.00		
			Number of Projects	11	Min Quantity	5		\$541.00		
					Avg Quantity	10.22		\$817.08		
904-29.14	Each	Post, Extension, 4-1/2" O.D. x 14', Aluminum, w/Mounting Hardware and Post Cap	Number of Bids	7	Max Quantity	2		\$1,380.00		
			Number of Projects	2	Min Quantity	1		\$1,000.00		
					Avg Quantity	1.43		\$1,178.51		



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
904-32.20	Each	19' Pole, w/20' Mast Arm, Steel	Number of Bids	3	Max Quantity	2	Max Bid	\$3,263.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$3,263.00
					Avg Quantity	2	Avg Bid	\$3,263.00
904-32.22	Each	19' Pole, w/22' Mast Arm, Steel	Number of Bids	3	Max Quantity	1	Max Bid	\$3,385.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,385.00
					Avg Quantity	1	Avg Bid	\$3,385.00
904-32.26	Each	19' Pole, w/26' Mast Arm, Steel	Number of Bids	3	Max Quantity	1	Max Bid	\$3,404.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,404.00
					Avg Quantity	1	Avg Bid	\$3,404.00
904-32.30	Each	19' Pole, w/30' Mast Arm, Steel	Number of Bids	3	Max Quantity	1	Max Bid	\$3,668.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,668.00
					Avg Quantity	1	Avg Bid	\$3,668.00
904-32.34	Each	19' Pole, w/34' Mast Arm, Steel	Number of Bids	7	Max Quantity	1	Max Bid	\$6,430.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,980.00
					Avg Quantity	1	Avg Bid	\$4,914.42
904-32.38	Each	19' Pole, w/38' Mast Arm, Steel	Number of Bids	4	Max Quantity	2	Max Bid	\$4,904.75
			Number of Projects	1	Min Quantity	2	Min Bid	\$4,265.00
					Avg Quantity	2	Avg Bid	\$4,560.44
904-32.40	Each	19' Pole, w/40' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$5,009.40
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,356.00
					Avg Quantity	1	Avg Bid	\$4,651.35
904-32.44	Each	19' Pole, w/44' Mast Arm, Steel	Number of Bids	3	Max Quantity	1	Max Bid	\$4,273.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,273.00
					Avg Quantity	1	Avg Bid	\$4,273.00
904-43.48	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 58"H x 30"W x 17"D, Wired for 4 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2,	Number of Bids	22	Max Quantity	4	Max Bid	\$18,518.50
			Number of Projects	6	Min Quantity	1	Min Bid	\$15,116.00
					Avg Quantity	2.36	Avg Bid	\$16,086.03



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
904-43.88	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 55"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2,	Number of Bids	36	Max Quantity	8	Max Bid	\$24,248.40
			Number of Projects	11	Min Quantity	1	Min Bid	\$15,500.00
					Avg Quantity	4.11	Avg Bid	\$20,941.70
904-43.89	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 77"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing TS2,	Number of Bids	3	Max Quantity	1	Max Bid	\$23,904.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$23,904.00
					Avg Quantity	1	Avg Bid	\$23,904.00
904-45.01	Each	Controller Unit Only, w/Internal Fiber Optic Modem, TS2, Type 2	Number of Bids	21	Max Quantity	3	Max Bid	\$5,400.00
			Number of Projects	6	Min Quantity	1	Min Bid	\$4,200.00
					Avg Quantity	1.62	Avg Bid	\$4,993.09
904-45.10	Each	Cabinet Door Locking Assembly, Electronic, (with Power Supply, Auxiliary Power Input, Electronic Solenoid, and Card Reader with Key Pad)	Number of Bids	28	Max Quantity	3	Max Bid	\$2,920.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$1,480.00
					Avg Quantity	1.32	Avg Bid	\$2,313.83
904-46.10	Each	Fiber Optic Cable Termination Housing	Number of Bids	7	Max Quantity	1	Max Bid	\$1,180.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$380.00
					Avg Quantity	1	Avg Bid	\$738.37
904-46.30	Each	Fiber Optic Cable Termination Housing, in Aluminum Cabinet Approx. 36"H x 24"W x 22"D, Ground Mounted	Number of Bids	12	Max Quantity	2	Max Bid	\$5,461.00
			Number of Projects	3	Min Quantity	2	Min Bid	\$4,380.00
					Avg Quantity	2	Avg Bid	\$4,749.92
904-46.40	Each	Wireless Communication Device	Number of Bids	3	Max Quantity	1	Max Bid	\$3,194.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,116.00
					Avg Quantity	1	Avg Bid	\$3,168.00
904-46.41	Each	Wireless Communication Assembly	Number of Bids	3	Max Quantity	1	Max Bid	\$29,154.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$17,923.00
					Avg Quantity	1	Avg Bid	\$25,410.33
904-49.20	Each	Detector, Pedestrian Push Button, Freezeproof	Number of Bids	40	Max Quantity	24	Max Bid	\$975.00
			Number of Projects	11	Min Quantity	2	Min Bid	\$185.00
					Avg Quantity	13.23	Avg Bid	\$520.87



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
904-49.22	Each	Detector, Pedestrian Push Button, APS, Freezeproof	Number of Bids	8	Max Quantity	8	Max Bid	\$1,137.00
			Number of Projects	2	Min Quantity	8	Min Bid	\$816.00
					Avg Quantity	8	Avg Bid	\$949.25
904-49.35	Each	Detector, Vehicle Induction Loop, Card Rack Mtg., 2 Channel, w/Delay and Extension Timing and Relay Outputs	Number of Bids	36	Max Quantity	46	Max Bid	\$500.00
			Number of Projects	11	Min Quantity	2	Min Bid	\$1.75
					Avg Quantity	18.33	Avg Bid	\$211.44
904-49.51	Each	Pan Tilt Zoom (PTZ) Internet Protocol Video Surveillance Camera System (Camera w/Bracket, Managed Ethernet Switch, and Misc. Cables)	Number of Bids	11	Max Quantity	4	Max Bid	\$10,120.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$4,500.00
					Avg Quantity	1.82	Avg Bid	\$7,336.09
904-49.52	Each	Software License, PTZ Camera	Number of Bids	11	Max Quantity	4	Max Bid	\$420.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	1.82	Avg Bid	\$193.42
904-51.00	L.F.	Conduit, 1"	Number of Bids	57	Max Quantity	663	Max Bid	\$18.00
			Number of Projects	16	Min Quantity	18	Min Bid	\$3.63
					Avg Quantity	181.18	Avg Bid	\$8.29
904-51.03	L.F.	Conduit, 1" PVC, drilled thru pavement into existing pull box	Number of Bids	8	Max Quantity	40	Max Bid	\$80.00
			Number of Projects	3	Min Quantity	3	Min Bid	\$16.00
					Avg Quantity	13	Avg Bid	\$41.16
904-51.50	L.F.	Conduit, 1-1/2"	Number of Bids	14	Max Quantity	57	Max Bid	\$15.00
			Number of Projects	4	Min Quantity	9	Min Bid	\$5.00
					Avg Quantity	23.79	Avg Bid	\$9.26
904-52.00	L.F.	Conduit, 2"	Number of Bids	65	Max Quantity	42521	Max Bid	\$35.00
			Number of Projects	18	Min Quantity	69	Min Bid	\$4.85
					Avg Quantity	7123.37	Avg Bid	\$13.36
904-52.02	L.F.	Conduit, 2" on Bridge Structure	Number of Bids	11	Max Quantity	451	Max Bid	\$44.00
			Number of Projects	3	Min Quantity	243	Min Bid	\$25.44
					Avg Quantity	383.73	Avg Bid	\$32.16



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description							
904-52.50	L.F.	Conduit, 2-1/2"	Number of Bids	10	Max Quantity	9	Max Bid	\$53.00	
			Number of Projects	2	Min Quantity	7	Min Bid	\$5.00	
					Avg Quantity	8.4	Avg Bid	\$11.88	
904-53.00	L.F.	Conduit, 3"	Number of Bids	3	Max Quantity	7	Max Bid	\$53.00	
			Number of Projects	1	Min Quantity	7	Min Bid	\$26.00	
					Avg Quantity	7	Avg Bid	\$35.00	
904-54.00	L.F.	Conduit, 4"	Number of Bids	34	Max Quantity	443	Max Bid	\$39.35	
			Number of Projects	8	Min Quantity	8	Min Bid	\$7.00	
					Avg Quantity	132.06	Avg Bid	\$22.50	
904-74.99	Each	Conduit Repair (locate broken conduit, excavate, remove existing cable, repair/replace conduit, reinstall cable, backfill and restore) (Does not include sidewalk or pavement removal and	Number of Bids	57	Max Quantity	8	Max Bid	\$1,150.00	
			Number of Projects	15	Min Quantity	1	Min Bid	\$50.00	
					Avg Quantity	1.98	Avg Bid	\$569.42	
904-82.06	L.F.	Cable, Power, #6 Gauge, 1 Conductor	Number of Bids	18	Max Quantity	640	Max Bid	\$1.50	
			Number of Projects	5	Min Quantity	140	Min Bid	\$0.50	
					Avg Quantity	341.11	Avg Bid	\$1.10	
904-83.05	L.F.	Cable, Signal, #14 Gauge, 5 Conductor	Number of Bids	33	Max Quantity	1720	Max Bid	\$2.68	
			Number of Projects	8	Min Quantity	90	Min Bid	\$1.05	
					Avg Quantity	537.88	Avg Bid	\$1.71	
904-83.07	L.F.	Cable, Signal, #14 Gauge, 7 Conductor	Number of Bids	27	Max Quantity	3400	Max Bid	\$2.98	
			Number of Projects	6	Min Quantity	410	Min Bid	\$1.20	
					Avg Quantity	1183.7	Avg Bid	\$1.92	
904-84.00	L.F.	Wire, Stranded Ground, #6 Gauge	Number of Bids	53	Max Quantity	350	Max Bid	\$2.60	
			Number of Projects	14	Min Quantity	40	Min Bid	\$0.50	
					Avg Quantity	179.06	Avg Bid	\$1.05	
904-85.05	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Conduit and Pull Boxes)	Number of Bids	67	Max Quantity	2730	Max Bid	\$2.25	
			Number of Projects	19	Min Quantity	50	Min Bid	\$0.25	
					Avg Quantity	618.36	Avg Bid	\$0.91	



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
904-85.06	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)	Number of Bids	67	Max Quantity	11580	Max Bid	\$10.00
			Number of Projects	19	Min Quantity	200	Min Bid	\$3.00
					Avg Quantity	4053.28	Avg Bid	\$4.68
904-85.18	L.F.	Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)	Number of Bids	65	Max Quantity	10410	Max Bid	\$1.34
			Number of Projects	18	Min Quantity	380	Min Bid	\$0.20
					Avg Quantity	3706.62	Avg Bid	\$0.78
904-85.34	L.F.	Cable, Communication, #18 Gauge, 4 Conductor (APS)	Number of Bids	35	Max Quantity	940	Max Bid	\$1.50
			Number of Projects	10	Min Quantity	80	Min Bid	\$0.01
					Avg Quantity	487.43	Avg Bid	\$0.92
904-85.36	L.F.	Cable, Communication, Fiber Optic, 36 Fibers (30 Single-Mode and 6 Multi-Mode)	Number of Bids	31	Max Quantity	47010	Max Bid	\$3.98
			Number of Projects	9	Min Quantity	1880	Min Bid	\$2.30
					Avg Quantity	19552.58	Avg Bid	\$3.21
904-85.81	L.F.	Cable, Communication, Power, PTZ Camera, #24 Gauge, 4 Pair (Shielded)	Number of Bids	14	Max Quantity	760	Max Bid	\$7.95
			Number of Projects	4	Min Quantity	100	Min Bid	\$0.85
					Avg Quantity	291.43	Avg Bid	\$1.61
904-85.84	L.F.	Cable, Priority Control Receiver, #20 Gauge, 3 Conductor (Shielded)	Number of Bids	4	Max Quantity	210	Max Bid	\$1.44
			Number of Projects	1	Min Quantity	210	Min Bid	\$0.80
					Avg Quantity	210	Avg Bid	\$1.09
904-86.01	Each	Power Supply Assembly, on Wood Utility Pole, 120/240 Volt	Number of Bids	17	Max Quantity	2	Max Bid	\$3,700.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$1,295.00
					Avg Quantity	1.41	Avg Bid	\$1,958.00
904-88.01	Each	Pull Box, Single, Concrete	Number of Bids	28	Max Quantity	6	Max Bid	\$2,900.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$1,600.00
					Avg Quantity	2.29	Avg Bid	\$2,315.02
904-88.02	Each	Pull Box, Double, Concrete	Number of Bids	7	Max Quantity	1	Max Bid	\$4,455.10
			Number of Projects	2	Min Quantity	1	Min Bid	\$3,200.00
					Avg Quantity	1	Avg Bid	\$3,780.59



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
904-89.13	Each	Preformed Pull Box (13"W x 24"L x 18"H), Reinforced Polymer Concrete	Number of Bids	7	Max Quantity	2	Max Bid	\$1,128.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$414.00
					Avg Quantity	1.57	Avg Bid	\$916.70
904-89.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete	Number of Bids	45	Max Quantity	66	Max Bid	\$1,840.00
			Number of Projects	13	Min Quantity	1	Min Bid	\$470.00
					Avg Quantity	21.93	Avg Bid	\$941.79
904-90.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete w/1' Concrete Apron	Number of Bids	31	Max Quantity	75	Max Bid	\$2,100.00
			Number of Projects	8	Min Quantity	3	Min Bid	\$950.00
					Avg Quantity	21.65	Avg Bid	\$1,188.32
904-91.00	Each	Pad, Controller, Concrete	Number of Bids	22	Max Quantity	3	Max Bid	\$1,950.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$200.00
					Avg Quantity	1.55	Avg Bid	\$829.35
904-91.43	Each	Base, Type P-3, Concrete	Number of Bids	40	Max Quantity	19	Max Bid	\$990.00
			Number of Projects	11	Min Quantity	2	Min Bid	\$210.00
					Avg Quantity	9.2	Avg Bid	\$584.10
904-91.56	Each	Base, Type B-6, Concrete	Number of Bids	3	Max Quantity	4	Max Bid	\$1,721.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$1,721.00
					Avg Quantity	4	Avg Bid	\$1,721.00
904-91.57	Each	Base, Type B-7, Concrete	Number of Bids	10	Max Quantity	1	Max Bid	\$2,360.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,735.00
					Avg Quantity	1	Avg Bid	\$1,881.13
904-91.59	Each	Base, Type B-9, Concrete	Number of Bids	7	Max Quantity	3	Max Bid	\$2,547.25
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,689.00
					Avg Quantity	2.14	Avg Bid	\$2,120.02
904-91.73	Each	Base, Type C-3, Concrete	Number of Bids	16	Max Quantity	3	Max Bid	\$1,228.01
			Number of Projects	3	Min Quantity	1	Min Bid	\$600.00
					Avg Quantity	1.81	Avg Bid	\$920.53



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
904-91.84	Each	Base, Type D-4PH, Concrete	Number of Bids	11	Max Quantity	2	Max Bid	\$2,375.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$800.00
					Avg Quantity	1.36	Avg Bid	\$1,855.91
904-91.88	Each	Base, Type D-8PH, Concrete	Number of Bids	7	Max Quantity	1	Max Bid	\$2,415.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,600.00
					Avg Quantity	1	Avg Bid	\$2,009.57
904-91.90	Each	Base, Type E-3, Concrete	Number of Bids	12	Max Quantity	2	Max Bid	\$2,150.00
			Number of Projects	3	Min Quantity	2	Min Bid	\$750.00
					Avg Quantity	2	Avg Bid	\$1,639.75
904-91.98	Each	Preformed Base, Controller, (40"Wx58"Lx24"H) Reinforced Polymer Concrete	Number of Bids	7	Max Quantity	1	Max Bid	\$2,200.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,500.00
					Avg Quantity	1	Avg Bid	\$1,770.29
904-91.99	Each	Preformed Base, Controller (24"W x 36"L x 18"H), Reinforced Polymer Concrete	Number of Bids	19	Max Quantity	1	Max Bid	\$1,800.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$1,020.00
					Avg Quantity	1	Avg Bid	\$1,497.53
904-93.10	Each	Temporary Signal Installation	Number of Bids	4	Max Quantity	1	Max Bid	\$17,163.81
			Number of Projects	1	Min Quantity	1	Min Bid	\$14,150.00
					Avg Quantity	1	Avg Bid	\$15,450.97
904-93.20	Each	Temporary Traffic Detection System	Number of Bids	11	Max Quantity	1	Max Bid	\$8,644.55
			Number of Projects	2	Min Quantity	1	Min Bid	\$800.00
					Avg Quantity	1	Avg Bid	\$3,225.55
904-95.10	Each	Opening Drilled in Existing Concrete Pull Box	Number of Bids	56	Max Quantity	50	Max Bid	\$300.00
			Number of Projects	16	Min Quantity	1	Min Bid	\$35.00
					Avg Quantity	17	Avg Bid	\$117.86
904-95.20	Each	Removal of Concrete Single Pull Box	Number of Bids	18	Max Quantity	4	Max Bid	\$600.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1.67	Avg Bid	\$326.16



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
904-95.30	Each	Removal of Preformed Pull Box	Number of Bids	31	Max Quantity	25	Max Bid	\$200.00
			Number of Projects	9	Min Quantity	1	Min Bid	\$21.00
					Avg Quantity	11.97	Avg Bid	\$125.54
904-95.31	Each	Adjustment of Preformed Pull Box	Number of Bids	11	Max Quantity	8	Max Bid	\$479.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$250.00
					Avg Quantity	3.82	Avg Bid	\$374.88
904-95.40	Each	Adjustment of Concrete Single Pull Box	Number of Bids	36	Max Quantity	5	Max Bid	\$2,600.00
			Number of Projects	11	Min Quantity	1	Min Bid	\$700.00
					Avg Quantity	2.81	Avg Bid	\$1,415.15
904-95.42	Each	Adjustment of Concrete Double Pull Box	Number of Bids	19	Max Quantity	1	Max Bid	\$3,092.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$1,100.00
					Avg Quantity	1	Avg Bid	\$1,710.03
904-96.10	Each	Conduit Connection to Existing Concrete Base	Number of Bids	4	Max Quantity	4	Max Bid	\$424.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$200.00
					Avg Quantity	4	Avg Bid	\$306.00
904-96.20	Each	Removal of Concrete Base	Number of Bids	19	Max Quantity	2	Max Bid	\$1,026.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$308.55
					Avg Quantity	1.37	Avg Bid	\$628.08
904-96.21	Each	Removal of Concrete Controller Base	Number of Bids	4	Max Quantity	1	Max Bid	\$2.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$1.29
904-96.22	Each	Removal of Preformed Controller Base	Number of Bids	15	Max Quantity	1	Max Bid	\$500.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	1	Avg Bid	\$216.39
904-97.20	Each	Removal of Signal Equipment (Intersection)	Number of Bids	11	Max Quantity	4	Max Bid	\$10,704.55
			Number of Projects	3	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	2.09	Avg Bid	\$4,786.71



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
904-97.33	Each	Removal of Existing Controller Cabinet	Number of Bids	38	Max Quantity	13	Max Bid	\$660.00
			Number of Projects	11	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	5.21	Avg Bid	\$234.42
904-97.40	Each	Removal of Signal Post	Number of Bids	11	Max Quantity	2	Max Bid	\$700.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$52.00
					Avg Quantity	1.36	Avg Bid	\$342.65
904-97.41	Each	Removal of Mast Arm	Number of Bids	7	Max Quantity	1	Max Bid	\$928.01
			Number of Projects	1	Min Quantity	1	Min Bid	\$200.00
					Avg Quantity	1	Avg Bid	\$495.79
904-97.42	Each	Removal of Signal Head	Number of Bids	10	Max Quantity	18	Max Bid	\$390.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$25.00
					Avg Quantity	7.6	Avg Bid	\$122.08
904-97.43	Each	Removal of Power Supply Assembly	Number of Bids	14	Max Quantity	2	Max Bid	\$768.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	1.29	Avg Bid	\$350.50
904-98.30	Each	Relocation of Existing Traffic Signal Controller Cabinet	Number of Bids	4	Max Quantity	1	Max Bid	\$1,560.55
			Number of Projects	1	Min Quantity	1	Min Bid	\$850.00
					Avg Quantity	1	Avg Bid	\$1,175.64
904-98.40	Each	Relocation of Existing Signal Post	Number of Bids	5	Max Quantity	1	Max Bid	\$950.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$288.00
					Avg Quantity	1	Avg Bid	\$420.40
904-98.60	Each	Relocation of Existing Push Button	Number of Bids	4	Max Quantity	1	Max Bid	\$300.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$105.00
					Avg Quantity	1	Avg Bid	\$179.75
904-98.81	L.F.	Relocation of Existing Interconnect Cable	Number of Bids	3	Max Quantity	2045	Max Bid	\$1.15
			Number of Projects	1	Min Quantity	2045	Min Bid	\$1.15
					Avg Quantity	2045	Avg Bid	\$1.15



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description			Max Quantity	Max Bid
904-98.89	L.F.	Relocation of Existing Signal Cables	Number of Bids	18	2800	\$2.50
			Number of Projects	5	Min Quantity	\$0.70
					Avg Quantity	\$1.44
904-98.90	Each	Remove and Replace Fire Preemption Equipment	Number of Bids	4	1	\$506.00
			Number of Projects	1	Min Quantity	\$200.00
					Avg Quantity	\$341.50
904-99.09	Each	Fiber-Optic Termination	Number of Bids	3	6	\$109.00
			Number of Projects	1	Min Quantity	\$109.00
					Avg Quantity	\$109.00
904-99.14	Each	Ethernet Switch	Number of Bids	4	2	\$1,980.00
			Number of Projects	1	Min Quantity	\$1,006.00
					Avg Quantity	\$1,471.50
904-99.40	Each	Modification of Controller Phasing (Intersection)	Number of Bids	4	1	\$770.00
			Number of Projects	1	Min Quantity	\$487.00
					Avg Quantity	\$629.26
906-92.00	Each	School Zone Beacon Wireless Communication Equipment (Installed by Others)	Number of Bids	12	6	\$6,152.00
			Number of Projects	3	Min Quantity	\$4,875.00
					Avg Quantity	\$5,556.42
910-37.00	Each	CCTV Camera Assembly, Installed	Number of Bids	4	1	\$1,864.15
			Number of Projects	1	Min Quantity	\$1,621.00
					Avg Quantity	\$1,741.54
910-83.52	L.F.	Fiber Optic Cable, 24-Strand, 18 Single Mode, 6 Multimode	Number of Bids	4	4850	\$1.73
			Number of Projects	1	Min Quantity	\$1.50
					Avg Quantity	\$1.61
910-99.12	Each	Install Communication Equipment	Number of Bids	4	1	\$270.25
			Number of Projects	1	Min Quantity	\$235.00
					Avg Quantity	\$252.56



Summary of Unit Bid Prices

1/1/2017 - 12/31/2017

Item Number	Unit	Item Description						
910-99.13	Each	ITS Pull Box with Concrete Pad, Preformed Class 5	Number of Bids	4	Max Quantity	1	Max Bid	\$2,300.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,997.00
					Avg Quantity	1	Avg Bid	\$2,147.64
910-99.14	Each	Fiber Optic Pigtail, sm, Furnish and Install	Number of Bids	4	Max Quantity	4	Max Bid	\$27.60
			Number of Projects	1	Min Quantity	4	Min Bid	\$24.00
					Avg Quantity	4	Avg Bid	\$25.78
910-99.15	Each	Fiber Optic Pigtail, mm, Furnish and Install	Number of Bids	4	Max Quantity	4	Max Bid	\$27.60
			Number of Projects	1	Min Quantity	4	Min Bid	\$24.00
					Avg Quantity	4	Avg Bid	\$25.78
910-99.16	Each	Fiber Optic Splice	Number of Bids	4	Max Quantity	48	Max Bid	\$28.75
			Number of Projects	1	Min Quantity	48	Min Bid	\$25.00
					Avg Quantity	48	Avg Bid	\$26.86
910-99.17	L.F.	Repair Conduit	Number of Bids	4	Max Quantity	100	Max Bid	\$11.50
			Number of Projects	1	Min Quantity	100	Min Bid	\$10.00
					Avg Quantity	100	Avg Bid	\$10.75