



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
107-02.00	Each	Railroad Permits, Agreements, and Licenses	Number of Bids	12	Max Quantity	2	Max Bid	\$31,885.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1.42	Avg Bid	\$8,708.17
107-02.01	L.S.	Railroad Permits, Agreements, and Licenses	Number of Bids	2	Max Quantity	1	Max Bid	\$550,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$500,000.00
					Avg Quantity	1	Avg Bid	\$525,000.00
201-20.10	L.S.	Clearing and Grubbing	Number of Bids	12	Max Quantity	1	Max Bid	\$94,000.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$3,880.00
					Avg Quantity	1	Avg Bid	\$22,683.25
201-20.11	L.S.	Clearing Vegetation from the Pedestrian Access Route	Number of Bids	14	Max Quantity	1	Max Bid	\$18,000.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	1	Avg Bid	\$3,870.20
201-20.14	Inch	Tree Removal	Number of Bids	12	Max Quantity	5484	Max Bid	\$50.00
			Number of Projects	4	Min Quantity	27	Min Bid	\$22.42
					Avg Quantity	2852.75	Avg Bid	\$32.74
201-20.22	Each	Tree Removal, 6"-15"	Number of Bids	4	Max Quantity	27	Max Bid	\$575.00
			Number of Projects	1	Min Quantity	27	Min Bid	\$35.00
					Avg Quantity	27	Avg Bid	\$356.00
201-20.23	Each	Tree Removal, Over 15"	Number of Bids	4	Max Quantity	18	Max Bid	\$1,000.00
			Number of Projects	1	Min Quantity	18	Min Bid	\$45.00
					Avg Quantity	18	Avg Bid	\$698.75
202-10.20	L.S.	Removal of Bridges	Number of Bids	6	Max Quantity	1	Max Bid	\$550,000.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$6,500.00
					Avg Quantity	1	Avg Bid	\$170,250.15
202-10.26	L.F.	Removal of Retaining Wall	Number of Bids	4	Max Quantity	25	Max Bid	\$100.00
			Number of Projects	1	Min Quantity	25	Min Bid	\$35.00
					Avg Quantity	25	Avg Bid	\$72.75



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
202-10.27	L.F.	Disassembly and Storage of Stone Retaining Wall	Number of Bids	4	Max Quantity	34	Max Bid	\$400.00
			Number of Projects	1	Min Quantity	34	Min Bid	\$35.00
					Avg Quantity	34	Avg Bid	\$131.75
202-10.28	L.F.	Disassembly and Storage of Brick Retaining Wall	Number of Bids	4	Max Quantity	39	Max Bid	\$400.00
			Number of Projects	1	Min Quantity	39	Min Bid	\$35.00
					Avg Quantity	39	Avg Bid	\$130.25
202-10.30	L.S.	Removal of Bridge (Partial)	Number of Bids	2	Max Quantity	1	Max Bid	\$295,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$97,256.00
					Avg Quantity	1	Avg Bid	\$196,128.00
202-20.10	L.S.	Removal of Improvements	Number of Bids	22	Max Quantity	1	Max Bid	\$155,000.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$55,485.36
202-20.50	Each	Removal of Existing Bearings	Number of Bids	2	Max Quantity	12	Max Bid	\$2,555.00
			Number of Projects	1	Min Quantity	12	Min Bid	\$1,404.00
					Avg Quantity	12	Avg Bid	\$1,979.50
202-20.99	S.Y.	Removal of Bridge Approach Slab	Number of Bids	2	Max Quantity	259	Max Bid	\$50.00
			Number of Projects	1	Min Quantity	259	Min Bid	\$22.20
					Avg Quantity	259	Avg Bid	\$36.10
202-22.30	S.Y.	Removal of Rigid Pavement	Number of Bids	8	Max Quantity	675	Max Bid	\$77.75
			Number of Projects	3	Min Quantity	140	Min Bid	\$14.00
					Avg Quantity	336	Avg Bid	\$42.88
202-22.95	L.F.	Sawcut (Any Depth/Material)	Number of Bids	12	Max Quantity	5272	Max Bid	\$10.00
			Number of Projects	4	Min Quantity	1316	Min Bid	\$1.00
					Avg Quantity	3737.33	Avg Bid	\$3.50
203-10.00	C.Y.	Class "A" Excavation	Number of Bids	16	Max Quantity	5104	Max Bid	\$85.00
			Number of Projects	5	Min Quantity	53.4	Min Bid	\$10.00
					Avg Quantity	2294.54	Avg Bid	\$34.23



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
203-10.30	L.S.	Land Disturbance Permits	Number of Bids	30	Max Quantity	1	Max Bid	\$12,050.00	
			Number of Projects	10	Min Quantity	1	Min Bid	\$0.00	
					Avg Quantity	1	Avg Bid	\$721.95	
203-10.60	C.Y.	Borrow Material	Number of Bids	2	Max Quantity	17273	Max Bid	\$22.00	
			Number of Projects	1	Min Quantity	17273	Min Bid	\$16.00	
					Avg Quantity	17273	Avg Bid	\$19.00	
203-23.05	Each	Utility Test Hole, <5' depth	Number of Bids	4	Max Quantity	10	Max Bid	\$909.00	
			Number of Projects	1	Min Quantity	10	Min Bid	\$181.82	
					Avg Quantity	10	Avg Bid	\$472.71	
203-23.10	Each	Utility Test Hole, >5' depth	Number of Bids	4	Max Quantity	10	Max Bid	\$909.00	
			Number of Projects	1	Min Quantity	10	Min Bid	\$272.72	
					Avg Quantity	10	Avg Bid	\$607.93	
203-99.91	C.Y.	Removal and Disposal of Contaminated Soil (Special Waste), 0-500 C.Y.	Number of Bids	4	Max Quantity	100	Max Bid	\$110.00	
			Number of Projects	1	Min Quantity	100	Min Bid	\$70.00	
					Avg Quantity	100	Avg Bid	\$91.88	
204-60.10	C.Y.	Embankment in Place	Number of Bids	7	Max Quantity	209.5	Max Bid	\$110.00	
			Number of Projects	2	Min Quantity	50.5	Min Bid	\$13.00	
					Avg Quantity	141.36	Avg Bid	\$54.25	
205-00.00	S.Y.	Modified Subgrade	Number of Bids	4	Max Quantity	10294	Max Bid	\$11.50	
			Number of Projects	1	Min Quantity	10294	Min Bid	\$7.90	
					Avg Quantity	10294	Avg Bid	\$9.71	
206-10.00	C.Y.	Class 1 Excavation	Number of Bids	8	Max Quantity	250	Max Bid	\$127.00	
			Number of Projects	3	Min Quantity	45	Min Bid	\$50.00	
					Avg Quantity	99.63	Avg Bid	\$82.61	
206-10.01	C.Y.	Class 1 Excavation in Rock	Number of Bids	4	Max Quantity	20	Max Bid	\$200.00	
			Number of Projects	1	Min Quantity	20	Min Bid	\$56.00	
					Avg Quantity	20	Avg Bid	\$164.00	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
206-30.00	C.Y.	Class 4 Excavation	Number of Bids	4	Max Quantity	150	Max Bid	\$100.00	
			Number of Projects	1	Min Quantity	150	Min Bid	\$55.00	
					Avg Quantity	150	Avg Bid	\$81.75	
206-30.01	C.Y.	Class 4 Excavation In Rock	Number of Bids	4	Max Quantity	32	Max Bid	\$200.00	
			Number of Projects	1	Min Quantity	32	Min Bid	\$120.00	
					Avg Quantity	32	Avg Bid	\$177.50	
206-45.05	C.Y.	Selected Granular Backfill	Number of Bids	4	Max Quantity	81	Max Bid	\$88.00	
			Number of Projects	1	Min Quantity	81	Min Bid	\$50.00	
					Avg Quantity	81	Avg Bid	\$68.25	
207-10.00	Sta.	Linear Grading, Class 1	Number of Bids	6	Max Quantity	1.2	Max Bid	\$5,000.00	
			Number of Projects	2	Min Quantity	1.1	Min Bid	\$1,500.00	
					Avg Quantity	1.17	Avg Bid	\$3,007.55	
207-20.00	Sta.	Linear Grading, Class 2	Number of Bids	2	Max Quantity	5.8	Max Bid	\$2,260.00	
			Number of Projects	1	Min Quantity	5.8	Min Bid	\$1,228.00	
					Avg Quantity	5.8	Avg Bid	\$1,744.00	
304-05.04	S.Y.	Type 5 Aggregate Base (4" Thick)	Number of Bids	26	Max Quantity	124121.8	Max Bid	\$14.54	
			Number of Projects	9	Min Quantity	211.6	Min Bid	\$0.90	
					Avg Quantity	31554.24	Avg Bid	\$5.29	
310-10.02	Ton	Gravel (A)	Number of Bids	6	Max Quantity	140	Max Bid	\$45.00	
			Number of Projects	2	Min Quantity	79.9	Min Bid	\$11.25	
					Avg Quantity	119.97	Avg Bid	\$26.19	
404-09.04	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG70-22)D	Number of Bids	10	Max Quantity	5061	Max Bid	\$300.00	
			Number of Projects	3	Min Quantity	200.1	Min Bid	\$73.51	
					Avg Quantity	2955.33	Avg Bid	\$129.23	
404-12.71	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP	Number of Bids	2	Max Quantity	161.4	Max Bid	\$120.00	
			Number of Projects	1	Min Quantity	161.4	Min Bid	\$110.00	
					Avg Quantity	161.4	Avg Bid	\$115.00	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
404-12.72	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)DLP	Number of Bids	10	Max Quantity	7085.6	Max Bid	\$300.00
			Number of Projects	3	Min Quantity	281.8	Min Bid	\$81.42
					Avg Quantity	4138.18	Avg Bid	\$125.41
404-12.76	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 76-22)CLP	Number of Bids	4	Max Quantity	26155.1	Max Bid	\$96.75
			Number of Projects	1	Min Quantity	26155.1	Min Bid	\$81.50
					Avg Quantity	26155.1	Avg Bid	\$87.44
405-30.10	Ton	Type "C" Bituminous Concrete (Pavement)	Number of Bids	16	Max Quantity	13453.9	Max Bid	\$552.00
			Number of Projects	5	Min Quantity	2.1	Min Bid	\$75.50
					Avg Quantity	2729	Avg Bid	\$207.14
405-30.11	Ton	Type "C" Bituminous Concrete (Shoulder)	Number of Bids	3	Max Quantity	18.9	Max Bid	\$366.00
			Number of Projects	1	Min Quantity	18.9	Min Bid	\$170.00
					Avg Quantity	18.9	Avg Bid	\$295.33
405-30.20	Ton	Type "D" Bituminous Concrete (Pavement)	Number of Bids	10	Max Quantity	136.9	Max Bid	\$552.00
			Number of Projects	3	Min Quantity	2.8	Min Bid	\$200.00
					Avg Quantity	57.94	Avg Bid	\$334.59
405-30.25	S.Y.	Asphalt Pavement Repair, (Full Depth)	Number of Bids	12	Max Quantity	613.8	Max Bid	\$500.00
			Number of Projects	4	Min Quantity	18	Min Bid	\$80.00
					Avg Quantity	182.02	Avg Bid	\$186.04
405-30.26	S.Y.	Asphalt Base Repair, (Full Depth)	Number of Bids	3	Max Quantity	275.4	Max Bid	\$285.00
			Number of Projects	1	Min Quantity	275.4	Min Bid	\$174.11
					Avg Quantity	275.4	Avg Bid	\$228.04
405-30.30	Ton	Type "X" Bituminous Concrete (Base)	Number of Bids	13	Max Quantity	2068.8	Max Bid	\$552.00
			Number of Projects	4	Min Quantity	15.6	Min Bid	\$70.00
					Avg Quantity	679.95	Avg Bid	\$217.52
407-10.27	Gal.	Tack-Emulsified Asphalt (SS-1H)	Number of Bids	21	Max Quantity	22060	Max Bid	\$20.00
			Number of Projects	7	Min Quantity	80	Min Bid	\$0.01
					Avg Quantity	9323.33	Avg Bid	\$4.17



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
408-10.15	Gal.	Prime-Liquid Asphalt (MC30)	Number of Bids	2	Max Quantity	1130	Max Bid	\$10.00	
			Number of Projects	1	Min Quantity	1130	Min Bid	\$6.50	
					Avg Quantity	1130	Avg Bid	\$8.25	
412-10.02	S.Y.	Pavement Surfacing and Texturing (0" to 2"), Concrete or Asphalt	Number of Bids	9	Max Quantity	210061	Max Bid	\$25.00	
			Number of Projects	3	Min Quantity	339	Min Bid	\$1.93	
					Avg Quantity	129881.44	Avg Bid	\$6.16	
412-10.04	S.Y.	Pavement Surfacing and Texturing (0" to 4"), Concrete or Asphalt	Number of Bids	12	Max Quantity	67179	Max Bid	\$8.75	
			Number of Projects	4	Min Quantity	1300	Min Bid	\$2.90	
					Avg Quantity	34187.25	Avg Bid	\$4.43	
412-20.00	Each	Sidewalk Grinding	Number of Bids	11	Max Quantity	226	Max Bid	\$425.00	
			Number of Projects	4	Min Quantity	4	Min Bid	\$50.00	
					Avg Quantity	65.18	Avg Bid	\$123.41	
414-10.00	Mile	Crack Sealing	Number of Bids	8	Max Quantity	11.4	Max Bid	\$11,220.00	
			Number of Projects	3	Min Quantity	8.1	Min Bid	\$5,800.00	
					Avg Quantity	9.54	Avg Bid	\$7,365.80	
502-11.06	S.Y.	Concrete Pavement (6" Non-reinforced)	Number of Bids	4	Max Quantity	36.1	Max Bid	\$103.00	
			Number of Projects	1	Min Quantity	36.1	Min Bid	\$69.00	
					Avg Quantity	36.1	Avg Bid	\$79.50	
502-11.07	S.Y.	Concrete Pavement (7" Non-reinforced)	Number of Bids	4	Max Quantity	362.6	Max Bid	\$80.00	
			Number of Projects	1	Min Quantity	362.6	Min Bid	\$59.00	
					Avg Quantity	362.6	Avg Bid	\$72.25	
502-11.08	S.Y.	Concrete Pavement (8" Non-reinforced)	Number of Bids	3	Max Quantity	137.3	Max Bid	\$87.44	
			Number of Projects	1	Min Quantity	137.3	Min Bid	\$70.25	
					Avg Quantity	137.3	Avg Bid	\$79.23	
502-11.10	S.Y.	Concrete Pavement (10" Non-reinforced)	Number of Bids	4	Max Quantity	8421.4	Max Bid	\$72.00	
			Number of Projects	1	Min Quantity	8421.4	Min Bid	\$45.10	
					Avg Quantity	8421.4	Avg Bid	\$58.53	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
502-11.11	S.Y.	Concrete Pavement (11" Non-reinforced)	Number of Bids	4	Max Quantity	106.9	Max Bid	\$100.00
			Number of Projects	1	Min Quantity	106.9	Min Bid	\$81.00
					Avg Quantity	106.9	Avg Bid	\$91.38
502-11.76	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curbs	Number of Bids	3	Max Quantity	27464.2	Max Bid	\$49.08
			Number of Projects	1	Min Quantity	27464.2	Min Bid	\$46.00
					Avg Quantity	27464.2	Avg Bid	\$47.29
502-11.77	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), Includes Curbs	Number of Bids	3	Max Quantity	4537.2	Max Bid	\$69.33
			Number of Projects	1	Min Quantity	4537.2	Min Bid	\$48.00
					Avg Quantity	4537.2	Avg Bid	\$55.58
502-11.78	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Includes Curbs	Number of Bids	3	Max Quantity	467.7	Max Bid	\$91.65
			Number of Projects	1	Min Quantity	467.7	Min Bid	\$59.00
					Avg Quantity	467.7	Avg Bid	\$70.22
502-19.86	S.Y.	Fiber Mesh Reinforced Concrete Pavement (10"), High Early Strength	Number of Bids	3	Max Quantity	305.8	Max Bid	\$165.93
			Number of Projects	1	Min Quantity	305.8	Min Bid	\$125.00
					Avg Quantity	305.8	Avg Bid	\$152.29
502-90.00	L.F.	Expansion Joint Filler Strip (1" Thickness)	Number of Bids	8	Max Quantity	5272	Max Bid	\$30.00
			Number of Projects	3	Min Quantity	3250	Min Bid	\$0.20
					Avg Quantity	4294	Avg Bid	\$4.83
502-99.96	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curb (Bonus/Penalty)	Number of Bids	5	Max Quantity	110706.8	Max Bid	\$45.10
			Number of Projects	2	Min Quantity	93720	Min Bid	\$37.10
					Avg Quantity	100514.72	Avg Bid	\$40.95
503-10.00	S.Y.	Bridge Approach Slab	Number of Bids	4	Max Quantity	273.3	Max Bid	\$330.00
			Number of Projects	2	Min Quantity	215	Min Bid	\$230.20
					Avg Quantity	244.15	Avg Bid	\$273.80
504-10.20	S.Y.	Concrete Bridge Approach Pavement	Number of Bids	4	Max Quantity	376	Max Bid	\$110.00
			Number of Projects	2	Min Quantity	193.6	Min Bid	\$77.50
					Avg Quantity	284.8	Avg Bid	\$97.13



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
509-11.11	S.Y.	Concrete Base (11" Non-reinforced)	Number of Bids	3	Max Quantity	2075	Max Bid	\$127.00
			Number of Projects	1	Min Quantity	2075	Min Bid	\$106.00
					Avg Quantity	2075	Avg Bid	\$119.35
509-18.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Includes Curb	Number of Bids	3	Max Quantity	8892.1	Max Bid	\$70.46
			Number of Projects	1	Min Quantity	8892.1	Min Bid	\$61.00
					Avg Quantity	8892.1	Avg Bid	\$64.32
603-10.25	Each	Relocating Water Service Meter and Box	Number of Bids	4	Max Quantity	1	Max Bid	\$5,800.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$750.00
					Avg Quantity	1	Avg Bid	\$2,262.50
603-10.35	Each	Adjust Water Service Valve Box to Grade	Number of Bids	7	Max Quantity	19	Max Bid	\$731.10
			Number of Projects	2	Min Quantity	2	Min Bid	\$77.50
					Avg Quantity	9.29	Avg Bid	\$425.36
604-12.01	Each	Single Curb Inlet, Untrapped	Number of Bids	2	Max Quantity	4	Max Bid	\$2,200.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$2,000.00
					Avg Quantity	4	Avg Bid	\$2,100.00
604-12.05	Each	Single Curb Inlet, Untrapped (Special)	Number of Bids	4	Max Quantity	6	Max Bid	\$4,000.00
			Number of Projects	1	Min Quantity	6	Min Bid	\$2,700.00
					Avg Quantity	6	Avg Bid	\$3,375.00
604-14.04	Each	Area Inlet, Single, Open 4 Sides, Untrapped	Number of Bids	2	Max Quantity	2	Max Bid	\$3,500.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$2,500.00
					Avg Quantity	2	Avg Bid	\$3,000.00
604-19.22	Each	2-Grate Inlet, with Side Intake Unit, Untrapped	Number of Bids	4	Max Quantity	3	Max Bid	\$5,000.00
			Number of Projects	1	Min Quantity	3	Min Bid	\$3,000.00
					Avg Quantity	3	Avg Bid	\$4,025.00
604-19.27	Each	Manhole	Number of Bids	2	Max Quantity	1	Max Bid	\$6,800.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,000.00
					Avg Quantity	1	Avg Bid	\$5,400.00



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
604-20.26	Each	Adjust Grate Inlet to Grade	Number of Bids	3	Max Quantity	4	Max Bid	\$1,500.00	
			Number of Projects	1	Min Quantity	4	Min Bid	\$1,149.30	
					Avg Quantity	4	Avg Bid	\$1,266.20	
604-20.27	Each	Replace Inlet Grates and Adjust to Grade	Number of Bids	3	Max Quantity	1	Max Bid	\$1,750.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,642.21	
					Avg Quantity	1	Avg Bid	\$1,678.14	
604-20.30	Each	Adjusting Manhole to Grade	Number of Bids	14	Max Quantity	28	Max Bid	\$1,008.99	
			Number of Projects	4	Min Quantity	2	Min Bid	\$150.00	
					Avg Quantity	12.86	Avg Bid	\$549.70	
604-23.04	Each	Hydrodynamic Separator (4')	Number of Bids	2	Max Quantity	1	Max Bid	\$23,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$15,850.00	
					Avg Quantity	1	Avg Bid	\$19,425.00	
604-30.05	Each	Foulwater Drop Manhole	Number of Bids	4	Max Quantity	1	Max Bid	\$3,349.98	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,842.00	
					Avg Quantity	1	Avg Bid	\$2,913.10	
604-34.00	Each	Camera Inspection of Sewer Line	Number of Bids	2	Max Quantity	2	Max Bid	\$1,755.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$150.00	
					Avg Quantity	2	Avg Bid	\$952.50	
604-90.40	Each	Adjust Inlet Stone to Grade	Number of Bids	3	Max Quantity	10	Max Bid	\$915.31	
			Number of Projects	1	Min Quantity	10	Min Bid	\$400.00	
					Avg Quantity	10	Avg Bid	\$743.54	
604-90.50	Each	Replace Precast Inlet Stone and Adjust to Grade	Number of Bids	6	Max Quantity	12	Max Bid	\$4,400.00	
			Number of Projects	2	Min Quantity	5	Min Bid	\$690.00	
					Avg Quantity	8.5	Avg Bid	\$1,633.95	
604-90.52	Each	Replace Inlet Sill	Number of Bids	5	Max Quantity	10	Max Bid	\$762.74	
			Number of Projects	2	Min Quantity	9	Min Bid	\$105.00	
					Avg Quantity	9.6	Avg Bid	\$252.55	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
604-90.54	Each	Clean Storm Sewer Drainage Structures	Number of Bids	6	Max Quantity	50	Max Bid	\$1,247.30
			Number of Projects	2	Min Quantity	4	Min Bid	\$262.76
					Avg Quantity	27	Avg Bid	\$772.06
604-90.55	Each	Replace Inlet Lid	Number of Bids	3	Max Quantity	5	Max Bid	\$2,900.00
			Number of Projects	1	Min Quantity	5	Min Bid	\$180.00
					Avg Quantity	5	Avg Bid	\$1,256.17
604-90.91	Each	Manhole Restoration / Lining	Number of Bids	4	Max Quantity	5	Max Bid	\$4,800.00
			Number of Projects	1	Min Quantity	5	Min Bid	\$1,325.00
					Avg Quantity	5	Avg Bid	\$3,025.00
605-10.10	L.F.	Class "A" Underdrain	Number of Bids	2	Max Quantity	84	Max Bid	\$40.00
			Number of Projects	1	Min Quantity	84	Min Bid	\$18.00
					Avg Quantity	84	Avg Bid	\$29.00
606-10.10	L.F.	Guardrail, Type "A"	Number of Bids	6	Max Quantity	123	Max Bid	\$100.00
			Number of Projects	2	Min Quantity	88	Min Bid	\$32.00
					Avg Quantity	111.33	Avg Bid	\$48.17
606-10.50	L.F.	Guardrail, Type "E"	Number of Bids	4	Max Quantity	13	Max Bid	\$75.00
			Number of Projects	1	Min Quantity	13	Min Bid	\$45.00
					Avg Quantity	13	Avg Bid	\$60.50
606-10.99	L.F.	Midwest Guardrail System (MGS)	Number of Bids	2	Max Quantity	613	Max Bid	\$38.00
			Number of Projects	1	Min Quantity	613	Min Bid	\$34.00
					Avg Quantity	613	Avg Bid	\$36.00
606-22.00	Each	Bridge Anchor Section (Safety Barrier Curb)	Number of Bids	6	Max Quantity	4	Max Bid	\$4,100.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$2,900.00
					Avg Quantity	2.67	Avg Bid	\$3,333.33
606-22.99	Each	MGS Bridge Approach Transition (Extended Curb)	Number of Bids	2	Max Quantity	4	Max Bid	\$4,210.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$3,800.00
					Avg Quantity	4	Avg Bid	\$4,005.00



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
606-23.00	Each	Transition Section	Number of Bids	6	Max Quantity	4	Max Bid	\$4,000.00	
			Number of Projects	2	Min Quantity	4	Min Bid	\$850.00	
					Avg Quantity	4	Avg Bid	\$1,558.33	
606-30.95	Each	Crashworthy Guardrail Terminal	Number of Bids	6	Max Quantity	4	Max Bid	\$6,300.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$3,000.00	
					Avg Quantity	2.67	Avg Bid	\$4,050.00	
606-30.99	Each	MGS Crashworthy End Terminal	Number of Bids	2	Max Quantity	4	Max Bid	\$3,145.00	
			Number of Projects	1	Min Quantity	4	Min Bid	\$2,800.00	
					Avg Quantity	4	Avg Bid	\$2,972.50	
607-01.84	L.F.	Chain Link Fence (84")	Number of Bids	4	Max Quantity	72	Max Bid	\$59.00	
			Number of Projects	1	Min Quantity	72	Min Bid	\$45.00	
					Avg Quantity	72	Avg Bid	\$50.88	
607-10.50	L.F.	Chain Link Fence (Retaining Walls)	Number of Bids	4	Max Quantity	84	Max Bid	\$100.00	
			Number of Projects	1	Min Quantity	84	Min Bid	\$30.00	
					Avg Quantity	84	Avg Bid	\$52.50	
607-10.60	L.F.	Pedestrian Fence (Structure)	Number of Bids	4	Max Quantity	318	Max Bid	\$132.00	
			Number of Projects	2	Min Quantity	183	Min Bid	\$90.00	
					Avg Quantity	250.5	Avg Bid	\$108.00	
607-15.48	Each	Drive Gate, Chain Link (48")	Number of Bids	2	Max Quantity	1	Max Bid	\$1,600.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,600.00	
					Avg Quantity	1	Avg Bid	\$1,600.00	
607-15.84	Each	Drive Gate, Chain Link (84")	Number of Bids	4	Max Quantity	1	Max Bid	\$2,500.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,500.00	
					Avg Quantity	1	Avg Bid	\$1,904.00	
607-30.20	L.F.	Aluminum Handrail	Number of Bids	4	Max Quantity	424	Max Bid	\$200.00	
			Number of Projects	1	Min Quantity	424	Min Bid	\$58.00	
					Avg Quantity	424	Avg Bid	\$116.25	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
607-60.60	L.F.	Temporary Fence (60")	Number of Bids	4	Max Quantity	100	Max Bid	\$35.00	
			Number of Projects	1	Min Quantity	100	Min Bid	\$12.00	
					Avg Quantity	100	Avg Bid	\$24.25	
608-10.90	S.Y.	Remove and Replace Concrete Median/Island	Number of Bids	7	Max Quantity	69.3	Max Bid	\$405.00	
			Number of Projects	2	Min Quantity	67.3	Min Bid	\$94.00	
					Avg Quantity	68.44	Avg Bid	\$163.69	
608-50.07	S.Y.	Paved Driveway Approach (7")	Number of Bids	4	Max Quantity	275	Max Bid	\$66.70	
			Number of Projects	1	Min Quantity	275	Min Bid	\$55.00	
					Avg Quantity	275	Avg Bid	\$61.18	
608-50.96	S.Y.	Remove and Replace Paved Driveway Approach (6")	Number of Bids	11	Max Quantity	5272	Max Bid	\$108.81	
			Number of Projects	4	Min Quantity	1174	Min Bid	\$42.80	
					Avg Quantity	2973.13	Avg Bid	\$64.44	
608-50.97	S.Y.	Remove and Replace Paved Driveway Approach (7")	Number of Bids	8	Max Quantity	525	Max Bid	\$123.60	
			Number of Projects	3	Min Quantity	18	Min Bid	\$57.00	
					Avg Quantity	210.38	Avg Bid	\$85.38	
608-60.04	S.Y.	Concrete Sidewalk (4" Thick)	Number of Bids	4	Max Quantity	495.7	Max Bid	\$55.00	
			Number of Projects	1	Min Quantity	495.7	Min Bid	\$40.00	
					Avg Quantity	495.7	Avg Bid	\$46.00	
608-60.08	Each	Concrete Sidewalk, Curb Ramp	Number of Bids	19	Max Quantity	101	Max Bid	\$3,420.00	
			Number of Projects	6	Min Quantity	7	Min Bid	\$800.00	
					Avg Quantity	41.58	Avg Bid	\$1,883.12	
608-60.40	S.Y.	Combination Curb and Sidewalk	Number of Bids	3	Max Quantity	10970.7	Max Bid	\$85.13	
			Number of Projects	1	Min Quantity	10970.7	Min Bid	\$71.00	
					Avg Quantity	10970.7	Avg Bid	\$75.71	
608-60.93	Each	Remove and Replace Concrete Curb Ramp	Number of Bids	11	Max Quantity	202	Max Bid	\$3,200.00	
			Number of Projects	4	Min Quantity	85	Min Bid	\$885.00	
					Avg Quantity	132.09	Avg Bid	\$1,671.11	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
608-60.94	S.Y.	Remove and Replace Concrete Sidewalk (4" Thick)	Number of Bids	19	Max Quantity	6327	Max Bid	\$181.50
			Number of Projects	7	Min Quantity	11.2	Min Bid	\$41.80
					Avg Quantity	2136.22	Avg Bid	\$78.45
608-60.96	S.Y.	Remove and Replace Concrete Sidewalk (6" Thick)	Number of Bids	11	Max Quantity	2109	Max Bid	\$110.00
			Number of Projects	4	Min Quantity	16	Min Bid	\$42.40
					Avg Quantity	1128.46	Avg Bid	\$66.90
608-60.99	S.F.	Truncated Domes for Curb Ramps (Retrofit Construction)	Number of Bids	3	Max Quantity	20	Max Bid	\$50.00
			Number of Projects	1	Min Quantity	20	Min Bid	\$30.00
					Avg Quantity	20	Avg Bid	\$36.67
608-90.04	S.Y.	Exposed Aggregate Concrete Sidewalk (4" Thick)	Number of Bids	4	Max Quantity	45	Max Bid	\$120.00
			Number of Projects	1	Min Quantity	45	Min Bid	\$85.00
					Avg Quantity	45	Avg Bid	\$100.25
609-10.53	L.F.	Curb and Gutter, Vertical	Number of Bids	8	Max Quantity	854	Max Bid	\$45.00
			Number of Projects	3	Min Quantity	435	Min Bid	\$30.00
					Avg Quantity	730.25	Avg Bid	\$36.49
609-10.54	L.F.	Curb and Gutter, Mountable (6")	Number of Bids	2	Max Quantity	33	Max Bid	\$34.00
			Number of Projects	1	Min Quantity	33	Min Bid	\$25.00
					Avg Quantity	33	Avg Bid	\$29.50
609-10.55	L.F.	Curb and Gutter, Mountable (3")	Number of Bids	2	Max Quantity	23	Max Bid	\$33.75
			Number of Projects	1	Min Quantity	23	Min Bid	\$25.00
					Avg Quantity	23	Avg Bid	\$29.38
609-10.70	L.F.	Curb and Gutter, Vertical (9")	Number of Bids	4	Max Quantity	36	Max Bid	\$86.00
			Number of Projects	1	Min Quantity	36	Min Bid	\$40.00
					Avg Quantity	36	Avg Bid	\$63.13
609-10.93	L.F.	Remove and Replace Curb and Gutter (Various Widths), Vertical/Mountable	Number of Bids	3	Max Quantity	15659	Max Bid	\$75.00
			Number of Projects	1	Min Quantity	15659	Min Bid	\$23.80
					Avg Quantity	15659	Avg Bid	\$52.93



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
609-20.90	L.F.	Remove and Replace Integral Curb (6" Height and Under)	Number of Bids	6	Max Quantity	899	Max Bid	\$29.50
			Number of Projects	2	Min Quantity	758	Min Bid	\$20.07
					Avg Quantity	828.5	Avg Bid	\$24.08
611-20.95	C.Y.	Grout for Abandoned Sewers	Number of Bids	4	Max Quantity	5	Max Bid	\$505.00
			Number of Projects	1	Min Quantity	5	Min Bid	\$250.00
					Avg Quantity	5	Avg Bid	\$338.75
611-30.10	Ton	Furnishing Type 1 Rock Blanket	Number of Bids	4	Max Quantity	173	Max Bid	\$30.75
			Number of Projects	1	Min Quantity	173	Min Bid	\$16.60
					Avg Quantity	173	Avg Bid	\$23.00
611-30.20	Ton	Furnishing Type 2 Rock Blanket	Number of Bids	2	Max Quantity	573	Max Bid	\$30.00
			Number of Projects	1	Min Quantity	573	Min Bid	\$21.50
					Avg Quantity	573	Avg Bid	\$25.75
611-30.30	Ton	Placing Type 1 Rock Blanket	Number of Bids	4	Max Quantity	173	Max Bid	\$93.00
			Number of Projects	1	Min Quantity	173	Min Bid	\$16.99
					Avg Quantity	173	Avg Bid	\$41.49
611-30.40	Ton	Placing Type 2 Rock Blanket	Number of Bids	2	Max Quantity	573	Max Bid	\$30.00
			Number of Projects	1	Min Quantity	573	Min Bid	\$21.50
					Avg Quantity	573	Avg Bid	\$25.75
611-30.90	S.Y.	Furnishing and Placing MSD Type 5 Rock Blanket	Number of Bids	2	Max Quantity	19.8	Max Bid	\$150.00
			Number of Projects	1	Min Quantity	19.8	Min Bid	\$90.00
					Avg Quantity	19.8	Avg Bid	\$120.00
611-50.30	S.Y.	Heavy Stone Revetment	Number of Bids	4	Max Quantity	56.3	Max Bid	\$100.00
			Number of Projects	1	Min Quantity	56.3	Min Bid	\$52.00
					Avg Quantity	56.3	Avg Bid	\$76.75
611-60.10	S.Y.	Concrete Slope Protection	Number of Bids	2	Max Quantity	578.6	Max Bid	\$168.00
			Number of Projects	1	Min Quantity	578.6	Min Bid	\$105.20
					Avg Quantity	578.6	Avg Bid	\$136.60



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
612-10.20	Each	Moveable Barricades with Model "B" Amber Flashers (2 Each per Barricade)	Number of Bids	4	Max Quantity	12	Max Bid	\$205.00
			Number of Projects	2	Min Quantity	4	Min Bid	\$185.00
					Avg Quantity	8	Avg Bid	\$197.50
612-10.30	Each	Moveable Barricades (Standard)	Number of Bids	4	Max Quantity	10	Max Bid	\$144.00
			Number of Projects	1	Min Quantity	10	Min Bid	\$82.50
					Avg Quantity	10	Avg Bid	\$111.63
612-30.10	L.S.	Standard Traffic Control Devices	Number of Bids	33	Max Quantity	1	Max Bid	\$75,000.00
			Number of Projects	11	Min Quantity	1	Min Bid	\$2,530.00
					Avg Quantity	1	Avg Bid	\$24,499.45
612-60.92	Each	Arrow Panel, Type "B" (Noiseless), Rental	Number of Bids	20	Max Quantity	4	Max Bid	\$1,750.00
			Number of Projects	6	Min Quantity	1	Min Bid	\$850.00
					Avg Quantity	2.2	Avg Bid	\$1,054.15
612-70.20	Each	Changeable Message Board (Noiseless), Rental	Number of Bids	22	Max Quantity	5	Max Bid	\$8,350.00
			Number of Projects	7	Min Quantity	2	Min Bid	\$2,800.00
					Avg Quantity	3.18	Avg Bid	\$3,994.09
613-30.01	S.Y.	Partial Depth Pavement Repair, Type X Bituminous (Includes Milling, Concrete or Asphalt)	Number of Bids	4	Max Quantity	147.1	Max Bid	\$315.00
			Number of Projects	1	Min Quantity	147.1	Min Bid	\$125.00
					Avg Quantity	147.1	Avg Bid	\$201.25
613-40.01	S.Y.	Joint Repair, High Early Strength (Longitudinal or Transverse)	Number of Bids	3	Max Quantity	2413.3	Max Bid	\$232.55
			Number of Projects	1	Min Quantity	2413.3	Min Bid	\$140.00
					Avg Quantity	2413.3	Avg Bid	\$182.66
613-40.10	Each	Dowel Bar Retrofit	Number of Bids	3	Max Quantity	12	Max Bid	\$132.00
			Number of Projects	1	Min Quantity	12	Min Bid	\$60.00
					Avg Quantity	12	Avg Bid	\$101.00
615-10.00	Mo.	Office for Engineer	Number of Bids	6	Max Quantity	12	Max Bid	\$6,500.00
			Number of Projects	2	Min Quantity	12	Min Bid	\$1,250.00
					Avg Quantity	12	Avg Bid	\$3,073.22



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
616-10.05	S.F.	Construction Signs	Number of Bids	4	Max Quantity	143	Max Bid	\$13.00	
			Number of Projects	1	Min Quantity	143	Min Bid	\$8.80	
					Avg Quantity	143	Avg Bid	\$10.45	
617-10.90	L.F.	Temporary Concrete Median Barrier, Type "A" (Includes End Sections)	Number of Bids	2	Max Quantity	830	Max Bid	\$40.00	
			Number of Projects	1	Min Quantity	830	Min Bid	\$35.00	
					Avg Quantity	830	Avg Bid	\$37.50	
619-00.00	L.S.	Mobilization	Number of Bids	33	Max Quantity	1	Max Bid	\$1,650,005.43	
			Number of Projects	11	Min Quantity	1	Min Bid	\$12,400.00	
					Avg Quantity	1	Avg Bid	\$271,166.73	
620-99.75	L.F.	Removal of Pavement Striping, Paint	Number of Bids	4	Max Quantity	100	Max Bid	\$27.50	
			Number of Projects	1	Min Quantity	100	Min Bid	\$2.00	
					Avg Quantity	100	Avg Bid	\$8.53	
621-10.00	L.F.	Temporary Pavement Striping, Paint (Includes Removal if Necessary)	Number of Bids	2	Max Quantity	2070	Max Bid	\$1.75	
			Number of Projects	1	Min Quantity	2070	Min Bid	\$1.75	
					Avg Quantity	2070	Avg Bid	\$1.75	
621-20.10	L.F.	Permanent Yellow Pavement Striping, Paint	Number of Bids	4	Max Quantity	4010	Max Bid	\$0.40	
			Number of Projects	1	Min Quantity	4010	Min Bid	\$0.28	
					Avg Quantity	4010	Avg Bid	\$0.32	
621-20.11	L.F.	Permanent White Pavement Striping, Paint	Number of Bids	4	Max Quantity	4430	Max Bid	\$0.40	
			Number of Projects	1	Min Quantity	4430	Min Bid	\$0.28	
					Avg Quantity	4430	Avg Bid	\$0.32	
621-20.17	S.F.	Permanent Pavement Markings, Paint	Number of Bids	4	Max Quantity	281	Max Bid	\$16.50	
			Number of Projects	1	Min Quantity	281	Min Bid	\$4.00	
					Avg Quantity	281	Avg Bid	\$7.43	
624-10.01	S.Y.	Geotextile Fabric, Stabilization and Separation, Class 1 (Heavy Weight)	Number of Bids	6	Max Quantity	478	Max Bid	\$6.70	
			Number of Projects	2	Min Quantity	346	Min Bid	\$3.00	
					Avg Quantity	390	Avg Bid	\$4.23	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
701-12.06	L.F.	Rock Sockets (4 Ft. 0 In. Dia.)	Number of Bids	2	Max Quantity	36	Max Bid	\$2,400.00	
			Number of Projects	1	Min Quantity	36	Min Bid	\$1,345.00	
					Avg Quantity	36	Avg Bid	\$1,872.50	
701-13.00	Each	Supplementary Television Camera Inspection	Number of Bids	2	Max Quantity	8	Max Bid	\$1,000.00	
			Number of Projects	1	Min Quantity	8	Min Bid	\$750.00	
					Avg Quantity	8	Avg Bid	\$875.00	
701-14.00	L.F.	Foundation Inspection Holes	Number of Bids	2	Max Quantity	116	Max Bid	\$150.00	
			Number of Projects	1	Min Quantity	116	Min Bid	\$110.00	
					Avg Quantity	116	Avg Bid	\$130.00	
701-16.00	Each	Sonic Logging Testing	Number of Bids	2	Max Quantity	8	Max Bid	\$2,100.00	
			Number of Projects	1	Min Quantity	8	Min Bid	\$500.00	
					Avg Quantity	8	Avg Bid	\$1,300.00	
703-03.00	S.F.	Bridge Deck Surface Penetration Sealer	Number of Bids	2	Max Quantity	3532	Max Bid	\$1.00	
			Number of Projects	1	Min Quantity	3532	Min Bid	\$1.00	
					Avg Quantity	3532	Avg Bid	\$1.00	
703-20.02	C.Y.	Class "B" Concrete (Miscellaneous)	Number of Bids	3	Max Quantity	1.4	Max Bid	\$2,081.00	
			Number of Projects	1	Min Quantity	1.4	Min Bid	\$1,000.00	
					Avg Quantity	1.4	Avg Bid	\$1,518.67	
703-20.03	C.Y.	Class "B" Concrete (Substructure)	Number of Bids	4	Max Quantity	330.1	Max Bid	\$1,460.00	
			Number of Projects	2	Min Quantity	20.9	Min Bid	\$900.00	
					Avg Quantity	175.5	Avg Bid	\$1,147.75	
703-20.20	S.F.	Substructure Repair (Formed)	Number of Bids	2	Max Quantity	218	Max Bid	\$156.00	
			Number of Projects	1	Min Quantity	218	Min Bid	\$148.10	
					Avg Quantity	218	Avg Bid	\$152.05	
703-40.01	C.Y.	Class "B-1" Concrete (Culverts)	Number of Bids	4	Max Quantity	99.2	Max Bid	\$1,700.00	
			Number of Projects	1	Min Quantity	99.2	Min Bid	\$550.00	
					Avg Quantity	99.2	Avg Bid	\$1,075.00	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
703-42.12	S.Y.	Slab on Steel	Number of Bids	2	Max Quantity	894	Max Bid	\$479.10	
			Number of Projects	1	Min Quantity	894	Min Bid	\$425.00	
					Avg Quantity	894	Avg Bid	\$452.05	
703-42.15	L.F.	Safety Barrier Curb (Bridges, Cast-in-Place)	Number of Bids	4	Max Quantity	318	Max Bid	\$191.00	
			Number of Projects	2	Min Quantity	281	Min Bid	\$129.50	
					Avg Quantity	299.5	Avg Bid	\$151.38	
703-42.20	L.F.	Safety Barrier Curb (Culverts, Cast-in-Place)	Number of Bids	4	Max Quantity	11	Max Bid	\$715.00	
			Number of Projects	1	Min Quantity	11	Min Bid	\$200.00	
					Avg Quantity	11	Avg Bid	\$443.75	
703-45.01	S.Y.	Class "B-2" Concrete (Superstructure on Concrete "NU" Girder)	Number of Bids	2	Max Quantity	392	Max Bid	\$455.00	
			Number of Projects	1	Min Quantity	392	Min Bid	\$450.00	
					Avg Quantity	392	Avg Bid	\$452.50	
703-90.15	S.F.	Modular Block Wall (h<4')	Number of Bids	4	Max Quantity	7	Max Bid	\$200.00	
			Number of Projects	1	Min Quantity	7	Min Bid	\$45.00	
					Avg Quantity	7	Avg Bid	\$98.75	
703-90.25	S.F.	Stone Retaining Wall	Number of Bids	4	Max Quantity	58	Max Bid	\$75.00	
			Number of Projects	1	Min Quantity	58	Min Bid	\$50.00	
					Avg Quantity	58	Avg Bid	\$60.75	
703-90.26	S.F.	Brick Retaining Wall	Number of Bids	4	Max Quantity	7	Max Bid	\$100.00	
			Number of Projects	1	Min Quantity	7	Min Bid	\$48.00	
					Avg Quantity	7	Avg Bid	\$80.75	
703-90.30	S.F.	Precast Modular Gravity Retaining Wall	Number of Bids	4	Max Quantity	3080	Max Bid	\$52.00	
			Number of Projects	1	Min Quantity	3080	Min Bid	\$45.00	
					Avg Quantity	3080	Avg Bid	\$49.25	
703-90.98	L.S.	Temporary Retaining Walls	Number of Bids	2	Max Quantity	1	Max Bid	\$225,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$210,425.00	
					Avg Quantity	1	Avg Bid	\$217,712.50	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
704-01.64	S.F.	Fiber Reinforced Polymer Reinforcement	Number of Bids	2	Max Quantity	123	Max Bid	\$185.00
			Number of Projects	1	Min Quantity	123	Min Bid	\$175.00
					Avg Quantity	123	Avg Bid	\$180.00
705-60.23	L.F.	Prestressed Concrete Members, NU Girders	Number of Bids	2	Max Quantity	352	Max Bid	\$390.00
			Number of Projects	1	Min Quantity	352	Min Bid	\$355.00
					Avg Quantity	352	Avg Bid	\$372.50
706-10.00	Lbs.	Reinforcing Steel (Grade 60)	Number of Bids	7	Max Quantity	17390	Max Bid	\$15.00
			Number of Projects	2	Min Quantity	50	Min Bid	\$1.20
					Avg Quantity	9958.57	Avg Bid	\$5.58
706-10.60	Lbs.	Reinforcing Steel (Bridges)	Number of Bids	4	Max Quantity	50290	Max Bid	\$12.10
			Number of Projects	2	Min Quantity	4290	Min Bid	\$1.10
					Avg Quantity	27290	Avg Bid	\$4.85
707-10.00	L.S.	Conduit System on Structure	Number of Bids	2	Max Quantity	1	Max Bid	\$0.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$0.00
					Avg Quantity	1	Avg Bid	\$0.00
712-11.59	Each	Shear Connectors	Number of Bids	2	Max Quantity	2628	Max Bid	\$5.00
			Number of Projects	1	Min Quantity	2628	Min Bid	\$4.50
					Avg Quantity	2628	Avg Bid	\$4.75
712-31.00	Each	Cleaning and Painting Existing Bearings	Number of Bids	2	Max Quantity	18	Max Bid	\$4,873.75
			Number of Projects	1	Min Quantity	18	Min Bid	\$4,340.00
					Avg Quantity	18	Avg Bid	\$4,606.88
712-52.00	S.F.	Surface Preparation for Recoating Structural Steel	Number of Bids	2	Max Quantity	7800	Max Bid	\$42.15
			Number of Projects	1	Min Quantity	7800	Min Bid	\$38.00
					Avg Quantity	7800	Avg Bid	\$40.08
712-52.10	S.F.	Inorganic Zinc Primer	Number of Bids	2	Max Quantity	7800	Max Bid	\$1.11
			Number of Projects	1	Min Quantity	7800	Min Bid	\$1.00
					Avg Quantity	7800	Avg Bid	\$1.06



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
712-53.65	S.F.	Intermediate Field Coat (System G) Gray	Number of Bids	2	Max Quantity	7800	Max Bid	\$1.11	
			Number of Projects	1	Min Quantity	7800	Min Bid	\$1.00	
					Avg Quantity	7800	Avg Bid	\$1.06	
712-53.70	S.F.	Finish Field Coat (System G) Gray	Number of Bids	2	Max Quantity	7800	Max Bid	\$1.11	
			Number of Projects	1	Min Quantity	7800	Min Bid	\$1.00	
					Avg Quantity	7800	Avg Bid	\$1.06	
715-10.00	Each	Vertical Drain at End Bents	Number of Bids	4	Max Quantity	2	Max Bid	\$5,105.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$1,623.00	
					Avg Quantity	2	Avg Bid	\$3,869.50	
716-10.11	Each	Plain Neoprene Bearing Pads (Full size)	Number of Bids	2	Max Quantity	8	Max Bid	\$400.00	
			Number of Projects	1	Min Quantity	8	Min Bid	\$350.00	
					Avg Quantity	8	Avg Bid	\$375.00	
716-10.97	L.S.	Dewatering	Number of Bids	4	Max Quantity	1	Max Bid	\$8,500.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,000.00	
					Avg Quantity	1	Avg Bid	\$4,691.75	
716-20.00	Each	Laminated Neoprene Bearing Pad Assembly	Number of Bids	2	Max Quantity	12	Max Bid	\$2,025.00	
			Number of Projects	1	Min Quantity	12	Min Bid	\$1,310.00	
					Avg Quantity	12	Avg Bid	\$1,667.50	
718-10.00	L.F.	Temporary Bridge	Number of Bids	2	Max Quantity	130	Max Bid	\$7,200.00	
			Number of Projects	1	Min Quantity	130	Min Bid	\$3,500.00	
					Avg Quantity	130	Avg Bid	\$5,350.00	
720-10.00	S.F.	Mechanically Stabilized Earth Wall Systems	Number of Bids	2	Max Quantity	1945	Max Bid	\$88.15	
			Number of Projects	1	Min Quantity	1945	Min Bid	\$88.15	
					Avg Quantity	1945	Avg Bid	\$88.15	
725-10.12	L.F.	12" Corrugated Galvanized Metal Pipe	Number of Bids	2	Max Quantity	129	Max Bid	\$130.00	
			Number of Projects	1	Min Quantity	129	Min Bid	\$60.00	
					Avg Quantity	129	Avg Bid	\$95.00	

Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
726-23.12	L.F.	12" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	6	Max Quantity	304	Max Bid	\$121.00
			Number of Projects	2	Min Quantity	88	Min Bid	\$54.00
					Avg Quantity	160	Avg Bid	\$83.67
726-23.15	L.F.	15" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	491	Max Bid	\$90.00
			Number of Projects	1	Min Quantity	491	Min Bid	\$55.00
					Avg Quantity	491	Avg Bid	\$74.25
726-23.18	L.F.	18" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	2	Max Quantity	202	Max Bid	\$110.00
			Number of Projects	1	Min Quantity	202	Min Bid	\$84.50
					Avg Quantity	202	Avg Bid	\$97.25
726-25.12	L.F.	12" Class V Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	404	Max Bid	\$80.00
			Number of Projects	1	Min Quantity	404	Min Bid	\$48.25
					Avg Quantity	404	Avg Bid	\$60.80
726-25.15	L.F.	15" Class V Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	8	Max Quantity	242	Max Bid	\$91.50
			Number of Projects	2	Min Quantity	134	Min Bid	\$57.25
					Avg Quantity	188	Avg Bid	\$74.82
726-25.18	L.F.	18" Class V Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	79	Max Bid	\$96.00
			Number of Projects	1	Min Quantity	79	Min Bid	\$75.00
					Avg Quantity	79	Avg Bid	\$86.00
726-25.24	L.F.	24" Class V Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	108	Max Bid	\$137.00
			Number of Projects	1	Min Quantity	108	Min Bid	\$90.00
					Avg Quantity	108	Avg Bid	\$106.25
726-54.04	L.F.	4" Polyvinyl Chloride Pipe	Number of Bids	4	Max Quantity	715	Max Bid	\$25.75
			Number of Projects	1	Min Quantity	715	Min Bid	\$21.50
					Avg Quantity	715	Avg Bid	\$24.07
726-54.24	L.F.	24" Polyvinyl Chloride Pipe	Number of Bids	4	Max Quantity	30	Max Bid	\$188.00
			Number of Projects	1	Min Quantity	30	Min Bid	\$90.00
					Avg Quantity	30	Avg Bid	\$119.50



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
726-56.56	L.F.	6" C-900 Polyvinyl Chloride Pipe	Number of Bids	2	Max Quantity	32	Max Bid	\$150.00	
			Number of Projects	1	Min Quantity	32	Min Bid	\$42.00	
					Avg Quantity	32	Avg Bid	\$96.00	
726-90.40	C.Y.	Flowable Fill	Number of Bids	4	Max Quantity	25	Max Bid	\$233.00	
			Number of Projects	1	Min Quantity	25	Min Bid	\$120.00	
					Avg Quantity	25	Avg Bid	\$190.75	
731-00.42	Each	Precast Concrete Manhole (42")	Number of Bids	4	Max Quantity	1	Max Bid	\$2,867.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,690.88	
					Avg Quantity	1	Avg Bid	\$2,784.40	
732-00.12	Each	12" Flared End Section	Number of Bids	6	Max Quantity	18	Max Bid	\$1,253.00	
			Number of Projects	2	Min Quantity	3	Min Bid	\$797.28	
					Avg Quantity	13	Avg Bid	\$963.57	
732-00.15	Each	15" Flared End Section	Number of Bids	4	Max Quantity	4	Max Bid	\$1,271.00	
			Number of Projects	1	Min Quantity	4	Min Bid	\$809.93	
					Avg Quantity	4	Avg Bid	\$981.32	
732-00.18	Each	18" Flared End Section	Number of Bids	2	Max Quantity	2	Max Bid	\$1,200.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,050.00	
					Avg Quantity	2	Avg Bid	\$1,125.00	
803-10.00	S.Y.	Sodding	Number of Bids	11	Max Quantity	1793	Max Bid	\$16.50	
			Number of Projects	4	Min Quantity	130	Min Bid	\$7.15	
					Avg Quantity	956.18	Avg Bid	\$12.39	
803-10.10	S.Y.	Sodding (Zoysia)	Number of Bids	2	Max Quantity	408	Max Bid	\$25.00	
			Number of Projects	1	Min Quantity	408	Min Bid	\$25.00	
					Avg Quantity	408	Avg Bid	\$25.00	
803-20.00	S.Y.	Strip Sodding	Number of Bids	14	Max Quantity	6457	Max Bid	\$21.50	
			Number of Projects	5	Min Quantity	412	Min Bid	\$11.80	
					Avg Quantity	3647	Avg Bid	\$14.62	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
805-10.00	Acre	Seeding	Number of Bids	2	Max Quantity	1.1	Max Bid	\$5,500.00	
			Number of Projects	1	Min Quantity	1.1	Min Bid	\$5,500.00	
					Avg Quantity	1.1	Avg Bid	\$5,500.00	
805-10.60	Acre	Native Grass Planting	Number of Bids	4	Max Quantity	3.6	Max Bid	\$16,570.40	
			Number of Projects	1	Min Quantity	3.6	Min Bid	\$13,800.00	
					Avg Quantity	3.6	Avg Bid	\$15,311.35	
806-00.00	L.S.	Erosion Control Measures (Sites less than 1 acre)	Number of Bids	7	Max Quantity	1	Max Bid	\$9,500.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$25.00	
					Avg Quantity	1	Avg Bid	\$3,996.43	
806-20.11	S.Y.	Turf Reinforcement Mat (TRM)	Number of Bids	4	Max Quantity	648	Max Bid	\$11.50	
			Number of Projects	2	Min Quantity	424	Min Bid	\$4.95	
					Avg Quantity	536	Avg Bid	\$8.13	
806-20.12	L.F.	Temporary Slope Drains (12")	Number of Bids	2	Max Quantity	183	Max Bid	\$60.00	
			Number of Projects	1	Min Quantity	183	Min Bid	\$40.00	
					Avg Quantity	183	Avg Bid	\$50.00	
806-30.01	Each	Rock Ditch Check	Number of Bids	2	Max Quantity	24	Max Bid	\$195.00	
			Number of Projects	1	Min Quantity	24	Min Bid	\$195.00	
					Avg Quantity	24	Avg Bid	\$195.00	
806-35.00	Each	Check Dams	Number of Bids	4	Max Quantity	28	Max Bid	\$385.00	
			Number of Projects	1	Min Quantity	28	Min Bid	\$150.00	
					Avg Quantity	28	Avg Bid	\$230.38	
806-40.02	Each	Sediment Trap	Number of Bids	6	Max Quantity	1	Max Bid	\$3,930.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$385.00	
					Avg Quantity	1	Avg Bid	\$1,615.72	
806-45.00	L.S.	Inlet Protection	Number of Bids	25	Max Quantity	1	Max Bid	\$6,520.00	
			Number of Projects	8	Min Quantity	1	Min Bid	\$25.00	
					Avg Quantity	1	Avg Bid	\$2,051.80	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
806-45.01	Each	Drainage Structure Sedimentation Control Trap	Number of Bids	4	Max Quantity	1	Max Bid	\$978.94
			Number of Projects	1	Min Quantity	1	Min Bid	\$500.00
					Avg Quantity	1	Avg Bid	\$619.74
806-45.08	Each	Inlet Protection Device, Single Unit - Filter Sock/Roll	Number of Bids	4	Max Quantity	6	Max Bid	\$210.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$135.00
					Avg Quantity	4	Avg Bid	\$153.75
806-46.00	Each	Washdown Station	Number of Bids	4	Max Quantity	1	Max Bid	\$22,650.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$983.39
					Avg Quantity	1	Avg Bid	\$8,709.10
806-50.00	Acre	Temporary Seeding and Mulching	Number of Bids	6	Max Quantity	1.8	Max Bid	\$5,500.00
			Number of Projects	2	Min Quantity	0.6	Min Bid	\$1,500.00
					Avg Quantity	1.4	Avg Bid	\$3,097.67
806-55.00	L.S.	Storm Water Pollution Prevention Plan (SWPPP)	Number of Bids	4	Max Quantity	1	Max Bid	\$12,400.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$550.00
					Avg Quantity	1	Avg Bid	\$8,443.75
806-70.00	L.F.	Silt Fence	Number of Bids	8	Max Quantity	4160	Max Bid	\$4.60
			Number of Projects	3	Min Quantity	1453	Min Bid	\$2.20
					Avg Quantity	3048.75	Avg Bid	\$3.28
806-90.10	S.Y.	Temporary Erosion Control Blanket	Number of Bids	2	Max Quantity	2577	Max Bid	\$2.00
			Number of Projects	1	Min Quantity	2577	Min Bid	\$2.00
					Avg Quantity	2577	Avg Bid	\$2.00
903-10.10	C.Y.	Concrete Footings, Embedded	Number of Bids	4	Max Quantity	0.1	Max Bid	\$2,621.00
			Number of Projects	1	Min Quantity	0.1	Min Bid	\$2,000.00
					Avg Quantity	0.1	Avg Bid	\$2,330.25
903-12.20	Lbs.	Pipe Posts	Number of Bids	4	Max Quantity	136	Max Bid	\$7.20
			Number of Projects	1	Min Quantity	136	Min Bid	\$5.75
					Avg Quantity	136	Avg Bid	\$6.32



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description			Max Quantity	Max Bid
903-12.30	L.F.	U-Channel Post	Number of Bids	4	173	\$45.00
			Number of Projects	1	Min Quantity	\$14.00
					Avg Quantity	\$23.16
903-12.40	Each	Breakaway Assembly	Number of Bids	4	1	\$164.00
			Number of Projects	1	Min Quantity	\$80.00
					Avg Quantity	\$126.63
903-50.04	S.F.	Type SHR2L-1 Sign	Number of Bids	4	101	\$32.75
			Number of Projects	1	Min Quantity	\$15.00
					Avg Quantity	\$25.06
903-99.01	L.S.	Relocation of Existing Signs	Number of Bids	4	1	\$5,045.00
			Number of Projects	1	Min Quantity	\$250.00
					Avg Quantity	\$3,345.00
904-01.13	Each	Signal Head, Type 3T	Number of Bids	3	1	\$786.00
			Number of Projects	1	Min Quantity	\$786.00
					Avg Quantity	\$786.00
904-01.34	Each	Signal Head, Type 34T	Number of Bids	3	1	\$1,351.00
			Number of Projects	1	Min Quantity	\$1,351.00
					Avg Quantity	\$1,351.00
904-02.13	Each	Signal Head, Type 3S	Number of Bids	4	2	\$818.50
			Number of Projects	1	Min Quantity	\$707.00
					Avg Quantity	\$762.38
904-02.14	Each	Signal Head, Type 4S	Number of Bids	4	2	\$966.50
			Number of Projects	1	Min Quantity	\$835.00
					Avg Quantity	\$876.38
904-02.34	Each	Signal Head, Type 34S	Number of Bids	4	2	\$2,063.00
			Number of Projects	1	Min Quantity	\$1,782.00
					Avg Quantity	\$1,917.75



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
904-05.43	Each	Signal Head, Type 3B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	4	Max Quantity	5	Max Bid	\$982.50
			Number of Projects	1	Min Quantity	5	Min Bid	\$849.00
					Avg Quantity	5	Avg Bid	\$932.88
904-05.44	Each	Signal Head, Type 4B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	4	Max Quantity	4	Max Bid	\$1,141.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$986.00
					Avg Quantity	4	Avg Bid	\$1,066.25
904-24.01	Each	Signal Head, Type 1S, Pedestrian	Number of Bids	7	Max Quantity	18	Max Bid	\$570.00
			Number of Projects	2	Min Quantity	8	Min Bid	\$444.00
					Avg Quantity	13.71	Avg Bid	\$517.86
904-28.07	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 7' Maximum Total Height, Aluminum	Number of Bids	7	Max Quantity	25	Max Bid	\$871.50
			Number of Projects	2	Min Quantity	3	Min Bid	\$667.00
					Avg Quantity	15.57	Avg Bid	\$720.79
904-28.10	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 10' Total Height, Aluminum	Number of Bids	4	Max Quantity	1	Max Bid	\$891.50
			Number of Projects	1	Min Quantity	1	Min Bid	\$770.00
					Avg Quantity	1	Avg Bid	\$807.88
904-29.06	Each	6' Camera Mounting Assembly, Astro Bracket and Mounting Hardware	Number of Bids	3	Max Quantity	1	Max Bid	\$600.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$390.00
					Avg Quantity	1	Avg Bid	\$467.67
904-32.38	Each	19' Pole, w/38' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$8,339.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$7,204.00
					Avg Quantity	1	Avg Bid	\$7,551.75
904-32.44	Each	19' Pole, w/44' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$9,021.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$7,794.00
					Avg Quantity	1	Avg Bid	\$8,284.25
904-43.88	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 55"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2,	Number of Bids	6	Max Quantity	1	Max Bid	\$29,953.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$24,221.00
					Avg Quantity	1	Avg Bid	\$26,936.17



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
904-45.01	Each	Controller Unit Only, w/Internal Fiber Optic Modem, TS2, Type 2	Number of Bids	4	Max Quantity	9	Max Bid	\$5,502.00	
			Number of Projects	1	Min Quantity	9	Min Bid	\$4,753.00	
					Avg Quantity	9	Avg Bid	\$5,313.75	
904-45.10	Each	Cabinet Door Locking Assembly, Electronic, (with Power Supply, Auxiliary Power Input, Electronic Solenoid, and Card Reader with Key Pad)	Number of Bids	4	Max Quantity	9	Max Bid	\$2,390.00	
			Number of Projects	1	Min Quantity	9	Min Bid	\$2,065.00	
					Avg Quantity	9	Avg Bid	\$2,275.75	
904-46.30	Each	Fiber Optic Cable Termination Housing, in Aluminum Cabinet Approx. 36"H x 24"W x 22"D, Ground Mounted	Number of Bids	3	Max Quantity	1	Max Bid	\$6,875.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$6,875.00	
					Avg Quantity	1	Avg Bid	\$6,875.00	
904-49.22	Each	Detector, Pedestrian Push Button, APS, Freezeproof	Number of Bids	7	Max Quantity	57	Max Bid	\$943.00	
			Number of Projects	2	Min Quantity	12	Min Bid	\$785.00	
					Avg Quantity	37.71	Avg Bid	\$866.21	
904-49.35	Each	Detector, Vehicle Induction Loop, Card Rack Mtg., 2 Channel, w/Delay and Extension Timing and Relay Outputs	Number of Bids	5	Max Quantity	73	Max Bid	\$385.00	
			Number of Projects	2	Min Quantity	6	Min Bid	\$145.00	
					Avg Quantity	46.2	Avg Bid	\$250.20	
904-49.99	Each	Vehicle Video Detection System (Cameras w/ Internal Processors, Termination Panels, CAT 5 Cable, and Misc. Hardware)	Number of Bids	3	Max Quantity	1	Max Bid	\$15,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$14,188.00	
					Avg Quantity	1	Avg Bid	\$14,662.67	
904-51.00	L.F.	Conduit, 1"	Number of Bids	13	Max Quantity	1062	Max Bid	\$28.72	
			Number of Projects	4	Min Quantity	200	Min Bid	\$7.00	
					Avg Quantity	657.46	Avg Bid	\$12.89	
904-51.03	L.F.	Conduit, 1" PVC, drilled thru pavement into existing pull box	Number of Bids	7	Max Quantity	138	Max Bid	\$30.09	
			Number of Projects	2	Min Quantity	84	Min Bid	\$10.65	
					Avg Quantity	114.86	Avg Bid	\$20.47	
904-52.00	L.F.	Conduit, 2"	Number of Bids	12	Max Quantity	6042	Max Bid	\$23.00	
			Number of Projects	4	Min Quantity	465	Min Bid	\$10.36	
					Avg Quantity	2224.83	Avg Bid	\$16.11	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description							
904-53.00	L.F.	Conduit, 3"	Number of Bids	2	Max Quantity	330	Max Bid	\$17.85	
			Number of Projects	1	Min Quantity	330	Min Bid	\$16.10	
					Avg Quantity	330	Avg Bid	\$16.98	
904-54.00	L.F.	Conduit, 4"	Number of Bids	11	Max Quantity	81	Max Bid	\$44.00	
			Number of Projects	3	Min Quantity	20	Min Bid	\$13.98	
					Avg Quantity	55.91	Avg Bid	\$27.90	
904-74.99	Each	Conduit Repair (locate broken conduit, excavate, remove existing cable, repair/replace conduit, reinstall cable, backfill and restore) (Does not include sidewalk or pavement removal and	Number of Bids	12	Max Quantity	1	Max Bid	\$1,500.00	
			Number of Projects	4	Min Quantity	1	Min Bid	\$400.00	
					Avg Quantity	1	Avg Bid	\$804.92	
904-82.06	L.F.	Cable, Power, #6 Gauge, 1 Conductor	Number of Bids	4	Max Quantity	380	Max Bid	\$3.90	
			Number of Projects	1	Min Quantity	380	Min Bid	\$2.20	
					Avg Quantity	380	Avg Bid	\$3.03	
904-83.05	L.F.	Cable, Signal, #14 Gauge, 5 Conductor	Number of Bids	7	Max Quantity	1880	Max Bid	\$2.00	
			Number of Projects	2	Min Quantity	1710	Min Bid	\$1.15	
					Avg Quantity	1782.86	Avg Bid	\$1.67	
904-83.07	L.F.	Cable, Signal, #14 Gauge, 7 Conductor	Number of Bids	4	Max Quantity	1790	Max Bid	\$2.10	
			Number of Projects	1	Min Quantity	1790	Min Bid	\$1.30	
					Avg Quantity	1790	Avg Bid	\$1.62	
904-84.00	L.F.	Wire, Stranded Ground, #6 Gauge	Number of Bids	7	Max Quantity	610	Max Bid	\$1.30	
			Number of Projects	2	Min Quantity	30	Min Bid	\$0.50	
					Avg Quantity	361.43	Avg Bid	\$0.89	
904-85.05	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Conduit and Pull Boxes)	Number of Bids	13	Max Quantity	3630	Max Bid	\$2.74	
			Number of Projects	4	Min Quantity	2060	Min Bid	\$0.50	
					Avg Quantity	3013.08	Avg Bid	\$1.24	
904-85.06	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)	Number of Bids	13	Max Quantity	29140	Max Bid	\$7.75	
			Number of Projects	4	Min Quantity	5340	Min Bid	\$3.90	
					Avg Quantity	17010.77	Avg Bid	\$4.82	



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
904-85.18	L.F.	Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)	Number of Bids	10	Max Quantity	69750	Max Bid	\$1.33
			Number of Projects	3	Min Quantity	1850	Min Bid	\$0.90
					Avg Quantity	25264	Avg Bid	\$1.04
904-85.34	L.F.	Cable, Communication, #18 Gauge, 4 Conductor (APS)	Number of Bids	7	Max Quantity	1520	Max Bid	\$1.50
			Number of Projects	2	Min Quantity	220	Min Bid	\$1.00
					Avg Quantity	962.86	Avg Bid	\$1.11
904-85.36	L.F.	Cable, Communication, Fiber Optic, 36 Fibers (30 Single-Mode and 6 Multi-Mode)	Number of Bids	2	Max Quantity	2840	Max Bid	\$4.45
			Number of Projects	1	Min Quantity	2840	Min Bid	\$4.02
					Avg Quantity	2840	Avg Bid	\$4.24
904-89.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete	Number of Bids	8	Max Quantity	83	Max Bid	\$1,500.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$850.00
					Avg Quantity	32	Avg Bid	\$1,201.38
904-90.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete w/1' Concrete Apron	Number of Bids	9	Max Quantity	22	Max Bid	\$1,607.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$886.00
					Avg Quantity	9.11	Avg Bid	\$1,185.22
904-91.43	Each	Base, Type P-3, Concrete	Number of Bids	7	Max Quantity	25	Max Bid	\$850.00
			Number of Projects	2	Min Quantity	3	Min Bid	\$305.00
					Avg Quantity	15.57	Avg Bid	\$594.00
904-91.59	Each	Base, Type B-9, Concrete	Number of Bids	4	Max Quantity	2	Max Bid	\$2,626.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,990.00
					Avg Quantity	2	Avg Bid	\$2,218.75
904-91.73	Each	Base, Type C-3, Concrete	Number of Bids	4	Max Quantity	1	Max Bid	\$1,450.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,051.00
					Avg Quantity	1	Avg Bid	\$1,292.00
904-91.90	Each	Base, Type E-3, Concrete	Number of Bids	3	Max Quantity	1	Max Bid	\$1,800.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,800.00
					Avg Quantity	1	Avg Bid	\$1,800.00



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
904-95.10	Each	Opening Drilled in Existing Concrete Pull Box	Number of Bids	13	Max Quantity	98	Max Bid	\$300.00
			Number of Projects	4	Min Quantity	15	Min Bid	\$60.00
					Avg Quantity	43.77	Avg Bid	\$109.39
904-95.30	Each	Removal of Preformed Pull Box	Number of Bids	5	Max Quantity	34	Max Bid	\$630.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$150.00
					Avg Quantity	20.8	Avg Bid	\$388.40
904-95.40	Each	Adjustment of Concrete Single Pull Box	Number of Bids	7	Max Quantity	4	Max Bid	\$3,065.00
			Number of Projects	2	Min Quantity	4	Min Bid	\$1,980.00
					Avg Quantity	4	Avg Bid	\$2,539.00
904-96.20	Each	Removal of Concrete Base	Number of Bids	4	Max Quantity	2	Max Bid	\$863.50
			Number of Projects	1	Min Quantity	2	Min Bid	\$480.00
					Avg Quantity	2	Avg Bid	\$642.38
904-97.33	Each	Removal of Existing Controller Cabinet	Number of Bids	9	Max Quantity	1	Max Bid	\$758.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$221.00
					Avg Quantity	1	Avg Bid	\$363.11
904-97.41	Each	Removal of Mast Arm	Number of Bids	4	Max Quantity	2	Max Bid	\$1,198.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$650.00
					Avg Quantity	2	Avg Bid	\$883.25
904-97.42	Each	Removal of Signal Head	Number of Bids	4	Max Quantity	2	Max Bid	\$137.50
			Number of Projects	1	Min Quantity	2	Min Bid	\$119.00
					Avg Quantity	2	Avg Bid	\$129.13
904-98.30	Each	Relocation of Existing Traffic Signal Controller Cabinet	Number of Bids	3	Max Quantity	1	Max Bid	\$1,800.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$659.00
					Avg Quantity	1	Avg Bid	\$1,319.67
904-98.89	L.F.	Relocation of Existing Signal Cables	Number of Bids	4	Max Quantity	80	Max Bid	\$5.00
			Number of Projects	1	Min Quantity	80	Min Bid	\$1.10
					Avg Quantity	80	Avg Bid	\$3.10



Summary of Unit Bid Prices

1/1/2019 - 12/31/2019

Item Number	Unit	Item Description						
904-99.09	Each	Fiber-Optic Termination	Number of Bids	4	Max Quantity	24	Max Bid	\$120.50
			Number of Projects	1	Min Quantity	24	Min Bid	\$49.00
					Avg Quantity	24	Avg Bid	\$80.63
904-99.10	Each	Fiber-Optic Fusion Splice	Number of Bids	4	Max Quantity	30	Max Bid	\$120.50
			Number of Projects	1	Min Quantity	30	Min Bid	\$93.00
					Avg Quantity	30	Avg Bid	\$102.63
904-99.40	Each	Modification of Controller Phasing (Intersection)	Number of Bids	4	Max Quantity	6	Max Bid	\$510.50
			Number of Projects	1	Min Quantity	6	Min Bid	\$400.00
					Avg Quantity	6	Avg Bid	\$437.88
999-91.00	L.S.	Natural Water Quality BMP(s)	Number of Bids	2	Max Quantity	1	Max Bid	\$55,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$39,000.00
					Avg Quantity	1	Avg Bid	\$47,000.00