

**SAINT LOUIS COUNTY DEPARTMENT OF HIGHWAYS AND TRAFFIC**  
**TABULATION OF BIDS RECEIVED**

**PROJECT: 2014 CRS Infrastructure Area A & Greenmar Culvert**

**FEDERAL PROJECT NO. - NA**

**ST. LOUIS COUNTY PROJECT NO. CR-1533-1514**

**DATE OF BIDS RECEIVED: 12/10/2014**

				<b>JM Marschuet:</b>
				<b>Comj</b>
<b>Item Number</b>	<b>Description</b>	<b>Unit</b>	<b>Quantity</b>	<b>Unit Price</b>
<b>ROADWAY ITEMS</b>				
201-20.14	Tree Removal	Unit	600	\$23.00
202-20.10	Removal of Improvements	L.S.	1	\$42,450.00
202-22.95	Sawcut (Any Depth/Material)	L.F.	7460	\$2.35
304-05.04	Type 5 Aggregate Base (4" Thick)	S.Y.	59786	\$1.30
405-30.10	Type "C" Bituminous Concrete (Pavement)	Ton	6851	\$61.35
407-10.27	Tack-Emulsified Asphalt (SS-1H)	Gal.	5710	\$2.55
412-10.04	Pavement Surfacing and Texturing (0" to 4"), Concrete or Asphalt	S.Y.	46710	\$3.75
412-10.06	Pavement Surfacing and Texturing (0" to 6"), Concrete or Asphalt	S.Y.	5190	\$5.35
414-10.00	Crack Sealing	Mile	4.6	\$15,022.05
502-11.76	Remove and Replace Concrete Pavement (6" Non- reinforced), Includes Curbs	S.Y.	33409	\$35.75
502-11.77	Remove and Replace Concrete Pavement (7" Non- reinforced), Includes Curbs	S.Y.	2534	\$38.40
502-11.78	Remove and Replace Concrete Pavement (8" Non- reinforced), Includes Curbs	S.Y.	1427	\$40.00
502-11.79	Remove & Replace Concrete Pavement (9" Non- reinforced), Includes Curbs	S.Y.	8270	\$42.50
502-11.99	Remove and Replace 6"-13" Non-reinforced Concrete Pavement (Includes Curbs)	S.Y.	500	\$33.00
502-90.00	Expansion Joint Filler Strip (1" Thickness)	L.F.	3751	\$10.70
510-10.02	Concrete Maturity Meter (CMM) Temperature Monitoring System, Non-Returnable	Each	1	\$2,500.00
604-52.99	Connecting Pipe to Existing Structure	Each	2	\$1,550.00
607-01.42	Chain Link Fence (42")	L.F.	50	\$43.00
608-50.96	Remove and Replace Paved Approach (6")	S.Y.	1908	\$42.80
608-50.97	Remove and Replace Paved Approach (7")	S.Y.	54	\$46.50
609-10.93	Remove and Replace Curb and Gutter (Various Widths), Vertical/Mountable	L.F.	2000	\$23.00
612-30.10	Standard Traffic Control Devices	L.S.	1	\$19,250.00
619-00.00	Mobilization	L.S.	1	\$96,600.00

803-20.00	Strip Sodding	S.Y.	8112	\$15.00
805-30.00	Site Restoration (Bridge Project)	L.S.	1	\$11,425.00
806-00.00	Erosion Control Measures (Sites less than 1 acre)	L.S.	1	\$500.00
806-45.00	Inlet Protection	L.S.	1	\$500.00

**SUBTOTAL ROADWAY ITEMS**

**STRUCTURAL ITEMS**

206-45.05	Selected Granular Backfill	C.Y.	1958	\$25.00
727-20.41	Structural Plate Pipe-Arch Culvert Type C-41	L.F.	111	\$1,040.00

**SUBTOTAL STRUCTURAL ITEMS**

**PEDESTRIAN AND BICYCLE ITEMS**

201-20.11	Clearing Vegetation from the Pedestrian Access Route	L.S.	1	\$1,500.00
412-20.00	Sidewalk Grinding	Each	13	\$34.25
608-60.04	Concrete Sidewalk (4" Thick)	S.Y.	48	\$30.00
608-60.94	Remove and Replace Concrete Sidewalk (4" Thick)	S.Y.	1644	\$41.50
608-60.96	Remove and Replace Concrete Sidewalk (6" Thick)	S.Y.	341	\$47.00
608-60.97	Remove and Replace Concrete Sidewalk, Curb Ramp (7" Thick)	S.Y.	585	\$56.50
608-60.98	Truncated Domes for Curb Ramps (New Construction)	S.F.	608	\$18.00

**SUBTOTAL PEDESTRIAN AND BICYCLE ITEMS**

**PROJECT TOTAL**

z Construction pany	N.B. West Contracting Company, Inc.	
Amount	Unit Price	Amount

\$13,800.00	\$50.00	\$30,000.00
\$42,450.00	\$1.00	\$1.00
\$17,531.00	\$4.00	\$29,840.00
\$77,721.80	\$0.01	\$597.86
\$420,308.85	\$61.00	\$417,911.00
\$14,560.50	\$2.50	\$14,275.00
\$175,162.50	\$2.05	\$95,755.50
\$27,766.50	\$5.00	\$25,950.00
\$69,101.43	\$0.01	\$0.05 *(1)
\$1,194,371.75	\$38.50	\$1,286,246.50
\$97,305.60	\$50.00	\$126,700.00
\$57,080.00	\$60.00	\$85,620.00
\$351,475.00	\$64.00	\$529,280.00
\$16,500.00	\$52.00	\$26,000.00
\$40,135.70	\$1.00	\$3,751.00
\$2,500.00	\$3,000.00	\$3,000.00
\$3,100.00	\$1,000.00	\$2,000.00
\$2,150.00	\$65.00	\$3,250.00
\$81,662.40	\$48.00	\$91,584.00
\$2,511.00	\$50.00	\$2,700.00
\$46,000.00	\$32.00	\$64,000.00
\$19,250.00	\$15,000.00	\$15,000.00
\$96,600.00	\$130,420.00	\$130,420.00

\$121,680.00	\$15.00	\$121,680.00
\$11,425.00	\$3,000.00	\$3,000.00
\$500.00	\$1.00	\$1.00
\$500.00	\$1.00	\$1.00
\$3,003,149.03		\$3,108,563.91 *(2)

\$48,950.00	\$40.00	\$78,320.00
\$115,440.00	\$1,100.00	\$122,100.00
\$164,390.00		\$200,420.00

\$1,500.00	\$1.00	\$1.00
\$445.25	\$150.00	\$1,950.00
\$1,440.00	\$40.00	\$1,920.00
\$68,226.00	\$40.00	\$65,760.00
\$16,027.00	\$46.00	\$15,686.00
\$33,052.50	\$90.00	\$52,650.00
\$10,944.00	\$25.00	\$15,200.00
\$131,634.75		\$153,167.00

\$3,299,173.78

\$3,462,150.91 \*(3)

\*(1) Corrected from \$0.04

\*(2) Corrected from \$3,108,563.90

\*(3) Corrected from \$3,462,150.90