SAINT LOUIS COUNTY DEPARTMENT OF HIGHWAYS AND TRAFFIC

TABULATION OF BIDS RECEIVED

PROJECT: Berry Road - ARS Infrastructure FEDERAL PROJECT NO. STP-5401(693) ST. LOUIS COUNTY PROJECT NO. AR-1424 DATE OF BIDS RECEIVED: 1/7/2015

			Pace Construction Company		L Krupp Construction Inc.		Fred Weber Inc.		N.B. West Contracting Company, Inc.	
Description	Unit	Quantity	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
MS										
Removal of Improvements	L.S.	1	\$6,250.00	\$6,250.00	\$15,225.00	\$15,225.00	\$50,000.00	\$50,000.00	\$18,000.00	\$18,000
Class "A" Excavation	C.Y.	75	\$10.00	\$750.00	\$33.25	\$2,493.75	\$10.00	\$750.00	\$90.00	\$6,750
Land Disturbance Permits	L.S.	1	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00	\$1
Type 5 Aggregate Base (4" Thick)	S.Y.	242	\$1.00	\$242.00	\$5.85	\$1,415.70	\$1.00	\$242.00	\$1.00	\$242
Superpave Asphaltic Concrete Mixture SP95 (PG70-										
22)D	Ton	1363.9	\$78.50	\$107,066.15	\$94.00	\$128,206.60	\$90.00	\$122,751.00	\$123.00	\$167,759
Superpave Asphaltic Concrete Mixture SP125 (PG										
70-22)DLP	Ton	3182.5	\$73.50	\$233,913.75	\$86.15	\$274,172.38	\$87.00	\$276,877.50	\$77.00	\$245,052
Type "C" Asphaltic Concrete	Ton	435	\$135.00	\$58,725.00	\$137.00	\$59,595.00	\$138.00	\$60,030.00	\$177.00	\$76,995
Type "D" Bituminous Concrete (Pavement)	Ton	333.9	\$250.00	\$83,475.00	\$100.00	\$33,390.00	\$140.00	\$46,746.00	\$215.00	\$71,788
Type "X" Bituminous Concrete (Base)	Ton	63.8	\$57.50	\$3,668.50	\$168.50	\$10,750.30	\$156.00	\$9,952.80	\$200.00	\$12,760
Tack-Emulsified Asphalt (SS-1H)	Gal.	7910	\$2.45	\$19,379.50	\$2.85	\$22,543.50	\$3.50	\$27,685.00	\$1.00	\$7,910
Pavement Surfacing and Texturing (0" to 4"),										
Concrete or Asphalt	S.Y.	34038	\$2.50	\$85,095.00	\$2.67	\$90,881.46	\$3.00	\$102,114.00	\$3.00	\$102,114
Pavement Surfacing and Texturing (0" to 6"),										
Concrete or Asphalt	S.Y.	269	\$43.00	\$11,567.00	\$4.67	\$1,256.23	\$25.00	\$6,725.00	\$40.00	\$10,760
·	Each	28	\$1.00	\$28.00	\$115.00	\$3,220.00	\$100.00			\$3,500
			\$1,600.00							
		18								
.,		-	,	, ,	,	, ,	,	, , , , , , ,		, ,
Replace Precast Inlet Stone and Adjust to Grade	Each	2	\$1.100.00	\$2,200.00	\$820.00	\$1.640.00	\$1.100.00	\$2,200,00	\$1,600,00	\$3,200
,		10								\$4,000
			. ,		·					
	0	10	Ų133.00	ψ1,330.00	Ų170i10	ψ <u>1</u>), σ <u>1</u> ,σ	Ų133.00	ψ1)330.00	\$00.00	Ç
	l F	530	\$47.00	\$24 910 00	\$74.10	\$39 273 00	\$47.00	\$24 910 00	\$54.00	\$28,620
	_					. ,				
1	_									\$600
Arrow ranei, Type B (Noiseless), Neittai	Lacii		Ç50.00	Ş100.00	71,000.00	\$3,000.00	Ç730.00	\$1,500.00	\$300.00	Ş000
Joint Renair - Transverse, Veny Farly Strength	s v	15.2	\$425.00	\$6 502 50	\$222.15	\$4.944.20	\$425.00	\$6 502 50	\$350.00	\$5,355
	_		·							
1	_									
	_									\$1,060
		1								\$1,000
	L.J.	_	γ2,000.00				\$5,000.00			
				\$755,721.15		\$624,565.50 (1)		3904,361.60		\$1,104,578
FIC SIGNAL ITEMS										
Cable, Detector Loop, #14 Gauge, 1 Conductor.	1				1			1		
	L.F.	8	\$0.75	\$6.00	\$0.75	\$6.00	\$0.75	\$6.00	\$0.75	\$6
	Ė		75.75	75.00	75.75	75.00	72.73	75,00	+51.75	, , , , , , , , , , , , , , , , , , ,
w/Tube Jacket (In Sawed Slot)	L.F.	92	\$10.00	\$920.00	\$10.00	\$920.00	\$10.00	\$920.00	\$10.00	\$920
JNTY TRAFFIC SIGNAL ITEMS				\$926.00		\$926.00		\$926.00		\$926
SIGNAL ITEMS										
Cable, Loop Detector, in Duct	L.F.	843	\$4.00	\$3,372.00	\$4.00	\$3,372.00	\$4.00	\$3,372.00	\$4.00	\$3,372
TE TRAFFIC SIGNAL ITEMS				\$3,372.00		\$3,372.00		\$3,372.00		\$3,372
TE THAT THE STOTAL TILLING				73,372.00		\$3,37 2. 00		73,372.00		Ų3,37 <i>2</i>
ND DICYCLE ITEMS										
ND BICYCLE ITEMS			I	1					ĺ	
Clearing Vegetation from the Pedestrian Access		<u> </u>	Å4.050.55	Å1 252	44.000.55	44.000.00	Å. 252	Å1 050 TT		
Clearing Vegetation from the Pedestrian Access Route	L.S.	1	\$1,250.00	\$1,250.00		\$1,983.00	\$1,250.00			
Clearing Vegetation from the Pedestrian Access Route Sidewalk Grinding	Each	1 50	\$25.00	\$1,250.00	\$45.00	\$2,250.00	\$25.00	\$1,250.00	\$75.00	\$3,750
Clearing Vegetation from the Pedestrian Access Route	_	1 50 57			\$45.00			\$1,250.00	\$75.00	\$3,750
Clearing Vegetation from the Pedestrian Access Route Sidewalk Grinding Concrete Sidewalk, Curb Ramp	Each EACH	57	\$25.00 \$2,750.00	\$1,250.00 \$156,750.00	\$45.00 \$2,250.00	\$2,250.00 \$128,250.00	\$25.00 \$2,750.00	\$1,250.00 \$156,750.00	\$75.00 \$2,600.00	\$3,750 \$148,200
Clearing Vegetation from the Pedestrian Access Route Sidewalk Grinding	Each EACH		\$25.00	\$1,250.00	\$45.00 \$2,250.00	\$2,250.00	\$25.00	\$1,250.00 \$156,750.00	\$75.00 \$2,600.00	\$3,750 \$148,200
Clearing Vegetation from the Pedestrian Access Route Sidewalk Grinding Concrete Sidewalk, Curb Ramp	Each EACH	57	\$25.00 \$2,750.00	\$1,250.00 \$156,750.00	\$45.00 \$2,250.00 \$64.05	\$2,250.00 \$128,250.00	\$25.00 \$2,750.00	\$1,250.00 \$156,750.00	\$75.00 \$2,600.00 \$46.00	\$3,750 \$148,200
	Removal of Improvements Class "A" Excavation Land Disturbance Permits Type 5 Aggregate Base (4" Thick) Superpave Asphaltic Concrete Mixture SP95 (PG70 22)D Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)DLP Type "C" Asphaltic Concrete Mixture SP125 (PG 70-22)DLP Type "C" Asphaltic Concrete (Pavement) Type "X" Bituminous Concrete (Pavement) Type "X" Bituminous Concrete (Base) Tack-Emulsified Asphalt (SS-1H) Pavement Surfacing and Texturing (0" to 4"), Concrete or Asphalt Pavement Surfacing and Texturing (0" to 6"), Concrete or Asphalt Adjust Water Service Valve Box to Grade Adjust Grate Inlet to Grade Adjusting Manhole to Grade Adjusting Manhole to Grade Replace Precast Inlet Stone and Adjust to Grade Clean Storm Sewer Drainage Structures Remove and Replace Paved Approach (6") Remove and Replace Curb and Gutter (Various Widths), Vertical/Mountable Standard Traffic Control Devices Arrow Panel, Type "B" (Noiseless), Rental Joint Repair - Transverse, Very Early Strength Mobilization Strip Sodding Turf Reinforcement Grid (TRG) Inlet Protection DWAY ITEMS IC SIGNAL ITEMS Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Conduit and Pull Boxes) Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)	Removal of Improvements	Removal of Improvements	Description	Description	Description Unit Quantity Unit Price Amount Unit Price MS	Description	Description	Description	Peac Construction

*(1) Corrected from \$824,583.57 *(2) Corrected from \$1,007,230.78