SAINT LOUIS COUNTY DEPARTMENT OF TRANSPORTATION

BID TABULATION

PROJECT: 2017 CRS MILL AND OVERLAY PROGRAM

ST. LOUIS COUNTY PROJECT NO.: CR-1703

FEDERAL PROJECT NO.: NA

DATE OF BIDS RECEIVED: 9/6/2017

			M & H Concrete Contractors Inc.			JM Marschuetz Construction Company		Pace Construction Company		Gershenson Construction Co. Inc.		Pavement Solutions, LLC		L Krupp Construction Inc.		Byrne & Jon	Byrne & Jones Construction	
				Core Bid - Bid Option 1		Core Bid - Bid Option 1		Core Bid - Bid Option 1		Core Bid - Bid Option 1		Core Bid - Bid Option 1		Core Bid - Bid Option 1		Core Bid -	Core Bid - Bid Option 1	
Item Number	Description	Unit	Quantity	Unit Price C	alculated Total	Unit Price	Calculated Total	Unit Price	Calculated Total	Unit Price	Calculated Total	Unit Price	Calculated Total	Unit Price	Calculated Total	Unit Price	Calculated Total	
ROADWAY IT	EMS																	
201-20.14	Tree Removal	Inch	500	\$26.50	\$13,250.00	\$29.50	\$14,750.00	\$25.50	\$12,750.00	\$25.50	\$12,750.00	\$62.66	\$31,330.00	\$55.25	\$27,625.00	\$80.00	\$40,000.0	
202-22.95	Sawcut (Any Depth/Material)	L.F.	508	\$3.40	\$1,727.20	\$1.65	\$838.20	\$1.65	\$838.20	\$5.00	\$2,540.00	\$5.18	\$ \$2,631.44	\$5.00	\$2,540.00	\$4.50	\$2,286.0	
203-10.30	Land Disturbance Permits	L.S.	1	\$0.00	\$0.00	\$0.03	\$0.01	\$1.00	\$1.00	\$0.01	\$0.01	\$1.00	\$1.00	\$1.00	\$1.00	\$1,000.00	\$1,000.0	
304-05.04	Type 5 Aggregate Base (4" Thick)	S.Y.	3097.7	\$3.95	\$12,235.92	\$1.3	\$4,181.90	\$1.35	\$4,181.90	\$5.00	\$15,488.50	\$3.35	\$10,377.30	\$3.00	\$9,293.10	\$7.30	\$22,613.21 *(
405-30.10	Type "C" Bituminous Concrete (Pavement)	Ton	2689.2	\$62.25	\$167,402.70	\$76.00	\$204,379.20	\$66.50	\$178,831.80	\$64.00	\$172,108.80	\$77.15	\$207,471.78	\$63.00	\$169,419.60	\$65.80	\$176,949.36 *(
405-30.20	Type "D" Bituminous Concrete (Pavement)	Ton	19.5		\$6,825.00	\$330.00	\$6,435.00	\$485.00	\$9,457.50	\$200.00	\$3,900.00	\$261.34	\$5,096.13	\$225.00	\$4,387.50	\$268.30	\$5,231.8	
407-10.27	Tack-Emulsified Asphalt (SS-1H)	Gal.	2370	\$2.30	\$5,451.00	\$5.80	\$13,746.00	\$2.85	\$6,754.50	\$2.00	\$4,740.00	\$6.99	\$16,566.30	\$4.80	\$11,376.00	\$5.00	\$11,850.0	
	Pavement Surfacing and Texturing (0" to 2"),																1	
412-10.02	Concrete or Asphalt	S.Y.	22307	\$2.15	\$47,960.05	\$2.90	\$64,690.30	\$2.45	\$54,652.15	\$2.45	\$54,652.15	\$4.14	\$92,350.98	\$3.80	\$84,766.60	\$2.50	\$55,767.5	
414-10.00	Crack Sealing	Mile	1.5	\$9,300.00	\$13,950.00	\$6,400.00	\$9,600.00	\$8,000.00	\$12,000.00	\$8,000.00	\$12,000.00	\$21,275.00	\$31,912.50	\$8,000.00	\$12,000.00	\$7,392.00	\$11,088.0	
502-90.00	Expansion Joint Filler Strip (1" Thickness)	L.F.	89	\$8.00	\$712.00	\$1.2	\$111.25	\$1.25	\$111.25	\$3.00	\$267.00	\$2.62	2 \$233.18	\$5.00	\$445.00	\$10.60	\$943.4	
	Concrete Base Repair (8" Non-reinforced,																İ	
509-18.08	Removal and Replacement), Includes Curb	S.Y.	2334.2	\$54.60	\$127,447.32	\$55.00	\$128,381.00	\$55.00	\$128,381.00	\$64.00	\$149,388.80	\$70.70	\$165,027.94	\$115.85	\$270,417.07	\$114.35	\$266,915.77 *(
608-50.96	Remove and Replace Paved Approach (6")	S.Y.	288	\$52.80	\$15,206.40	\$64.00	\$18,432.00	\$64.00	\$18,432.00	\$68.00	\$19,584.00	\$105.28	\$30,320.64	\$71.35	\$20,548.80	\$156.45	\$45,057.6	
	Remove and Replace Curb and Gutter (Various																İ	
609-10.93	Widths), Vertical/Mountable	L.F.	2062	\$34.00	\$70,108.00	\$26.00	\$53,612.00	\$26.00	\$53,612.00	\$38.00	\$78,356.00	\$30.92	\$63,757.04	\$45.65	\$94,130.30	\$49.80	\$102,687.60 *(
612-30.10	Standard Traffic Control Devices	L.S.	1	\$31,000.00	\$31,000.00	\$3,250.00	\$3,250.00	\$12,000.00	\$12,000.00	\$5,000.00	\$5,000.00	\$18,178.00	\$18,178.00	\$4,500.00	\$4,500.00	\$16,500.00	\$16,500.0	
619-00.00	Mobilization	L.S.	1	\$17,000.00	\$17,000.00	\$30,000.00	\$30,000.00	\$80,345.10	\$80,345.10	\$72,000.00	\$72,000.00	\$17,550.00	\$17,550.00	\$43,800.00	\$43,800.00	\$21,300.00	\$21,300.0	
803-10.00	Sodding	S.Y.	482	\$15.80	\$7,615.60	\$16.2		\$14.00	1 - 7	\$14.00	\$6,748.00			\$14.00			\$2,795.6	
806-45.00	Inlet Protection	L.S.	1	\$1,000.00	\$1,000.00	\$0.0	\$0.01	\$1,250.00	\$1,250.00	\$50.00	\$50.00	\$1,944.00	\$1,944.00	\$1,800.00	\$1,800.00	\$4,725.00	\$4,725.0	
SUBTOTAL RO	ADWAY ITEMS				\$538,891.19		\$560,239.37 *(1)		\$580,346.40		\$609,573.26		\$704,605.13		\$763,797.97		\$787,710.89 *(
PEDESTRIAN A	AND BICYCLE ITEMS																	
	Clearing Vegetation from the Pedestrian Access																l .	
201-20.11	Route	L.S.	1	\$500.00	\$500.00	\$500.00	,	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00	\$2,840.50		\$500.00	\$500.00	\$4,200.00	\$4,200.0	
412-20.00	Sidewalk Grinding	Each	2	\$150.00	\$300.00	\$65.00	· · · · · ·	\$100.00	\$200.00	\$50.00	\$100.00	\$590.00		\$350.00	\$700.00	\$895.00	\$1,790.0	
608-60.93	Remove and Replace Concrete Curb Ramp	Each	16	\$1,400.00	\$22,400.00	\$900.00	\$14,400.00	\$900.00	\$14,400.00	\$2,400.00	\$38,400.00	\$1,991.00	\$31,856.00	\$2,475.00	\$39,600.00	\$2,216.50	\$35,464.0	
	Remove and Replace Concrete Sidewalk (4"													_			İ .	
608-60.94	Thick)	S.Y.	651.2	\$58.20	\$37,899.84	\$48.50	\$31,583.20	\$48.50	\$31,583.20	\$53.00	\$34,513.60	\$52.28	8 \$34,044.74	\$42.00	\$27,350.40	\$83.25	\$54,212.4	
608-60.96	Remove and Replace Concrete Sidewalk (6" Thick)	S.Y.	193.6	\$62.40	\$12,080.64	\$51.50	\$9,970.40	\$51.50	\$9,970.40	\$65.00	\$12,584.00	\$82.00	\$15,875.20	\$54.00	\$10,454.40	\$113.15	\$21,905.84 *(
SUBTOTAL PE	DESTRIAN AND BICYCLE ITEMS	•	•		\$73,180.48		\$56,583.60		\$59,653.60		\$87,097.60	•	\$85,796.44		\$78,604.80		\$117,572.24 *(
PROJECT TOTALS					\$612,071.67		\$616,822.97		\$640,000.00		\$696,670.86		\$790,401.57 *(1)		\$842,402.77		\$905,283.13 *(
						Corrected From:	\$560,239.36*(1)					Corrected From:	\$790,401.56*(1)			Corrected From:	\$22,613.20 *(
							, , (2)						, , (2)			Corrected From:	\$176,949.00 *	
																Corrected From:	\$266,916.00 *(
																Corrected From:	\$102,688.00 *	
																Corrected From:	\$787,711.15 *(
																Corrected From:	\$21,905.80 *(
																Corrected France	¢117.503.00 (

\$117,572.20 *(7)

\$905,283.35 *(8)

Corrected From:

Corrected From: