PROJECT: 2017 CRS COLLECTOR OVERLAY PROGRAM ST. LOUIS COUNTY PROJECT NO.: CR-1708 FEDERAL PROJECT NO.: NA DATE OF BIDS RECEIVED: 1/17/2018

			Pace Construction Company			N.B. West Contracting Company, Inc.		L Krupp Const	ruction Inc.
			Core Bid - Bid Option 1			Core Bid - Bid Option 1		Core Bid - Bid Option 1	
Item Number	·	Unit	Quantity	Unit Price C	Calculated Total	Unit Price	Calculated Total	Unit Price Ca	Iculated Total
ROADWAY ITE 107-02.00	Railroad Permits, Agreements, and Licenses	Each	1	\$2,550.00	\$2,550.00	\$6,000.00	\$6,000.00	\$9,203.96	\$9,203.9
201-20.10	Clearing and Grubbing	L.S.	1	\$1,050.00	\$1,050.00	\$1,000.00	\$1,000.00	\$3,878.64	\$3,878.6
201-20.22 203-10.30	Tree Removal, 6"-15"  Land Disturbance Permits	Each L.S.	1	\$540.00 \$1.00	\$540.00 \$1.00	\$1,500.00 \$1.00	\$1,500.00 \$1.00	\$713.17 \$1.00	\$713.1° \$1.00
304-05.04	Type 5 Aggregate Base (4" Thick)	S.Y.	786.5	\$4.50	\$3,539.25	\$3.00	\$2,359.50	\$5.20	\$4,089.8
404-09.51	Superpave Asphaltic Concrete Mixture SP95 (PG 64-22)C	Ton	63.4	\$105.00	\$6,657.00	\$80.00	\$5,072.00	\$84.13	\$5,333.8
404 05.51	Superpave Asphaltic Concrete Mixture SP125 (PG	1011	03.4	Ç103.00	\$0,037.00	Ç00.00	Ų3,072.00	<del>-</del>	73,333.0
404-12.66	64-22)CLP Superpave Asphaltic Concrete Mixture SP125 (PG	Ton	2515.3	\$72.00	\$181,101.60	\$66.00	\$166,009.80	\$78.50	\$197,451.0
404-12.76	76-22)CLP	Ton	526.2	\$82.75	\$43,543.05	\$80.70	\$42,464.34	\$93.82	\$49,368.0
405-30.10 405-30.20	Type "C" Bituminous Concrete (Pavement)  Type "D" Bituminous Concrete (Pavement)	Ton Ton	178.2 21	\$143.50 \$305.00	\$25,571.70 \$6,405.00	\$190.00 \$300.00	\$33,858.00 \$6,300.00	\$203.62 \$297.16	\$36,285.0 \$6,240.3
405-30.25	Asphalt Pavement Repair	S.Y.	50	\$70.00	\$3,500.00	\$100.00	\$5,000.00	\$160.65	\$8,032.5
405-30.26	Asphalt Base Repair, (Full Depth)	S.Y.	186	\$78.00	\$14,508.00	\$125.00	\$23,250.00	\$119.33	\$22,195.3
405-30.30 407-10.27	Type "X" Bituminous Concrete (Base)  Tack-Emulsified Asphalt (SS-1H)	Ton Gal.	52.5 2960	\$110.00 \$3.15	\$5,775.00 \$9,324.00	\$145.00 \$3.00	\$7,612.50 \$8,880.00	\$171.99 \$6.14	\$9,029.4 \$18,174.4
	Pavement Surfacing and Texturing (0" to 2"),								
412-10.02	Concrete or Asphalt Pavement Surfacing and Texturing (Depth	S.Y.	25850	\$2.85	\$73,672.50	\$2.20	\$56,870.00	\$3.42	\$88,407.0
412-10.50	Transition)	S.Y.	473	\$2.85	\$1,348.05	\$3.00	\$1,419.00	\$5.51	\$2,606.2
502-11.78	Remove and Replace Concrete Pavement (8" Non- reinforced), Includes Curbs	S.Y.	159.5	\$155.00	\$24,722.50	\$92.00	\$14,674.00	\$131.55	\$20,982.2
603-10.35	Adjust Water Service Valve Box to Grade	Each	6	\$30.00	\$180.00	\$125.00	\$750.00	\$297.16	\$1,782.9
504-20.26 504-20.30	Adjust Grate Inlet to Grade  Adjusting Manhole to Grade	Each Each	12	\$2,215.00 \$285.00	\$8,860.00 \$3,420.00	\$2,000.00 \$750.00	\$8,000.00 \$9,000.00	\$842.01 \$421.01	\$3,368.0 \$5,052.1
504-90.40	Adjust Inlet Stone to Grade	Each	1	\$400.00	\$400.00	\$400.00	\$400.00	\$421.01	\$421.0
504 90 50	Poplace Proceed Inlet Stone and Adjust to Grade	Each	6	\$770.00	\$4.620.00	\$750.00	\$4.500.00	\$000.91	¢Ε ΛΕΟ 0
504-90.50 504-90.54	Replace Precast Inlet Stone and Adjust to Grade Clean Storm Sewer Drainage Structures	Each Each	13	\$770.00 \$500.00	\$4,620.00 \$6,500.00	\$750.00 \$400.00	\$4,500.00 \$5,200.00	\$909.81 \$293.74	\$5,458.8 \$3,818.6
604-90.55	Replace Inlet Lid	Each	3	\$185.00	\$555.00	\$1,200.00	\$3,600.00	\$297.16	\$891.4
508-10.90	Remove and Replace Concrete Median/Island	S.Y.	20	\$165.00	\$3,300.00	\$180.00	\$3,600.00	\$190.53	\$3,810.6
608-10.90 608-50.97	Remove and Replace Paved Approach (7")	S.Y.	99	\$100.00	\$9,900.00	\$180.00	\$8,712.00	\$190.53	\$3,810.6
	Remove and Replace Curb and Gutter (Various		400	¢50.00					
509-10.93	Widths), Vertical/Mountable  Remove and Replace Integral Curb (6" Height and	L.F.	186	\$50.00	\$9,300.00	\$62.00	\$11,532.00	\$56.04	\$10,423.4
509-20.90	Under)	L.F.	20	\$48.00	\$960.00	\$45.00	\$900.00	\$77.26	\$1,545.2
509-30.10 512-30.10	Asphalt Curb Standard Traffic Control Devices	L.F.	174	\$28.00 \$15,000.00	\$4,872.00 \$15,000.00	\$40.00 \$14,000.00	\$6,960.00 \$14,000.00	\$17.93 \$36,545.17	\$3,119.8 \$36,545.1
512-30.10	Joint Repair (Longitudinal or Transverse)	S.Y.	21.7	\$15,000.00	\$15,000.00	\$14,000.00	\$7,595.00	\$36,545.17	\$5,999.6
519-00.00	Mobilization	L.S.	1	\$108,597.10	\$108,597.10	\$93,300.00	\$93,300.00	\$58,167.73	\$58,167.7
303-20.00 306-45.00	Strip Sodding Inlet Protection	S.Y. L.S.	349 1	\$20.00 \$500.00	\$6,980.00 \$500.00	\$14.00 \$500.00	\$4,886.00 \$500.00	\$22.00 \$1,670.43	\$7,678.0 \$1,670.4
SUBTOTAL RO	PADWAY ITEMS	1	1	·	\$592,092.75	·	\$565,705.14		\$642,944.1
	THE CLONE STREET								
904-24.01	FFIC SIGNAL ITEMS Signal Head, Type 1S, Pedestrian	Each	12	\$486.00	\$5,832.00	\$486.00	\$5,832.00	\$524.53	\$6,294.3
304 24.01	Post, Signal, w/Sq. Pedestal Base and Post Cap, 7'	Lucii	1	Ç400.00	<i>\$3,632.00</i>	Ç400.00	Ų3,032.00	<del>\$324.33</del>	¥0,234.3
904-28.07	Maximum Total Height, Aluminum	Each	5	\$638.00	\$3,190.00	\$638.00	\$3,190.00	\$688.58	\$3,442.9
904-43.88	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 55"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2, Type 2, w/Battery Backup	Each	1	\$20,944.00	\$20,944.00	\$20,944.00	\$20,944.00	\$22,604.38	\$22,604.3
904-45.01	Controller Unit Only, w/Internal Fiber Optic Modem, TS2, Type 2	Each	1	\$4,467.00	\$4,467.00	\$4,467.00	\$4,467.00	\$4,821.13	\$4,821.1
				. ,	. ,	. ,	. ,	. ,	
	Cabinet Door Locking Assembly, Electronic, (with Power Supply, Auxiliary Power Input, Electronic								
04-45.10	Solenoid, and Card Reader with Key Pad)	Each	1	\$2,236.00	\$2,236.00	\$2,236.00	\$2,236.00	\$2,413.26	\$2,413.2
904-49.22	Detector, Pedestrian Push Button, APS, Freezeproof	Each	12	\$967.00	\$11,604.00	\$967.00	\$11,604.00	\$1,043.66	\$12,523.9
904-49.22	Detector, Vehicle Induction Loop, Card Rack Mtg.,	EdCII	12	\$967.00	\$11,604.00	\$967.00	\$11,604.00	\$1,043.00	\$12,525.5
	2 Channel, w/Delay and Extension Timing and								
904-49.35 904-51.00	Relay Outputs  Conduit, 1"	Each L.F.	154	\$198.00 \$10.00	\$792.00 \$1,540.00	\$198.00 \$10.00	\$792.00 \$1,540.00	\$213.70 \$10.79	\$854.8 \$1,661.6
904-52.00	Conduit, 2"	L.F.	66	\$11.00	\$726.00	\$11.00	\$726.00	\$11.87	\$783.4
	Conduit Repair (locate broken conduit, excavate, remove existing cable, repair/replace conduit, reinstall cable, backfill and restore) (Does not include sidewalk or pavement removal and								
904-74.99 904-84.00	replacement) Wire, Stranded Ground, #6 Gauge	Each L.F.	100	\$300.00 \$0.85	\$600.00 \$85.00	\$300.00 \$0.85	\$600.00 \$85.00	\$323.78 \$0.92	\$647.5 \$92.0
, , 500			100	Ç0.03	J03.00	ده.نډ	, OJ.COÇ	νυ.32.	٧,٧٥٠
104 SE OF	Cable, Detector Loop, #14 Gauge, 1 Conductor,		370	60.45	6424 50	60.4-	6424 50	ć0 40	6422.5
904-85.05	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor,	L.F.	270	\$0.45	\$121.50	\$0.45	\$121.50	\$0.49	\$132.3
904-85.06	w/Tube Jacket (In Sawed Slot)	L.F.	1780	\$4.50	\$8,010.00	\$4.50	\$8,010.00	\$4.86	\$8,650.8
04-85.18	Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)	L.F.	200	\$0.75	\$150.00	\$0.75	\$150.00	\$0.81	\$162.0
	Cable, Communication, #18 Gauge, 4 Conductor		200	<b>,</b> υ./5	\$130.00	ŞU./5	\$13U.UU		ا.201ډ
904-85.34	(APS) Preformed Pull Box (17"W x 30"L x 26"min.H),	L.F.	300	\$0.75	\$225.00	\$0.75	\$225.00	\$0.81	\$243.0
904-89.17	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete	Each	1	\$764.00	\$764.00	\$764.00	\$764.00	\$824.57	\$824.5
904-91.43	Base, Type P-3, Concrete	Each	5	\$421.00	\$2,105.00	\$421.00	\$2,105.00	\$454.38	\$2,271.9
904-95.10	Opening Drilled in Existing Concrete Pull Box	Each	13	\$169.00	\$2,197.00	\$169.00	\$2,197.00	\$182.40	\$2,371.2
904-95.30	Removal of Preformed Pull Box	Each	1	\$146.00	\$146.00	\$146.00	\$146.00	\$157.57	\$157.5
904-95.40	Adjustment of Concrete Single Pull Box	Each	1	\$1,573.00 \$246.00	\$1,573.00 \$246.00	\$1,573.00	\$1,573.00	\$1,697.70 \$265.50	\$1,697.7
904-97.33	Removal of Existing Controller Cabinet Removal of Signal Head	Each Each	1 12	\$246.00 \$117.00	\$246.00 \$1,404.00	\$246.00 \$117.00	\$246.00 \$1,404.00	\$265.50 \$126.28	\$265.5 \$1,515.3
904-97.42	Relocation of Existing Signal Cables	L.F.	49	\$1.75	\$85.75	\$1.75	\$85.75	\$1.89	\$92.6
04-98.89					\$69,043.25		\$69,043.25		\$74,523.9
04-98.89	OUNTY TRAFFIC SIGNAL ITEMS								
004-98.89 SUBTOTAL CO	OUNTY TRAFFIC SIGNAL ITEMS  AND BICYCLE ITEMS								
904-98.89 Subtotal Co Pedestrian A	AND BICYCLE ITEMS  Clearing Vegetation from the Pedestrian Access			1				4	
904-98.89 SUBTOTAL CO PEDESTRIAN A 201-20.11	AND BICYCLE ITEMS  Clearing Vegetation from the Pedestrian Access Route	L.S. Each	1 15	\$1,500.00 \$22.00	\$1,500.00 \$330.00	\$2,000.00 \$125.00	\$2,000.00 \$1.875.00	\$3,958.85 \$237.72	
904-98.89 SUBTOTAL CO PEDESTRIAN A 201-20.11 412-20.00 508-60.06	AND BICYCLE ITEMS  Clearing Vegetation from the Pedestrian Access	Each S.Y.	15 4.5	\$22.00 \$84.00	\$330.00 \$378.00	\$125.00 \$70.00	\$1,875.00 \$315.00	\$3,958.85 \$237.72 \$237.72	\$3,565.8 \$1,069.7
PEDESTRIAN A 201-20.11 412-20.00 608-60.06 608-60.08	Clearing Vegetation from the Pedestrian Access Route Sidewalk Grinding Concrete Sidewalk (6" Thick) Concrete Sidewalk, Curb Ramp	Each S.Y. Each	15 4.5 8	\$22.00 \$84.00 \$1,350.00	\$330.00 \$378.00 \$10,800.00	\$125.00 \$70.00 \$3,000.00	\$1,875.00 \$315.00 \$24,000.00	\$237.72 \$237.72 \$2,411.35	\$3,565.8 \$1,069.7 \$19,290.8
	AND BICYCLE ITEMS  Clearing Vegetation from the Pedestrian Access Route Sidewalk Grinding Concrete Sidewalk (6" Thick)	Each S.Y.	15 4.5	\$22.00 \$84.00	\$330.00 \$378.00	\$125.00 \$70.00	\$1,875.00 \$315.00	\$237.72 \$237.72	\$3,565.8 \$1,069.7 \$19,290.8
PEDESTRIAN A 201-20.11 412-20.00 608-60.06 608-60.08	Clearing Vegetation from the Pedestrian Access Route Sidewalk Grinding Concrete Sidewalk (6" Thick) Concrete Sidewalk, Curb Ramp	Each S.Y. Each Each	15 4.5 8	\$22.00 \$84.00 \$1,350.00	\$330.00 \$378.00 \$10,800.00	\$125.00 \$70.00 \$3,000.00	\$1,875.00 \$315.00 \$24,000.00	\$237.72 \$237.72 \$2,411.35	\$3,565.8 \$1,069.7 \$19,290.8 \$117,500.0
904-98.89 SUBTOTAL CO PEDESTRIAN A 201-20.11 412-20.00 508-60.06 508-60.08 508-60.93	Clearing Vegetation from the Pedestrian Access Route Sidewalk Grinding Concrete Sidewalk (6" Thick) Concrete Sidewalk, Curb Ramp Remove and Replace Concrete Curb Ramp	Each S.Y. Each Each	15 4.5 8 50	\$22.00 \$84.00 \$1,350.00 \$2,250.00	\$330.00 \$378.00 \$10,800.00 \$112,500.00	\$125.00 \$70.00 \$3,000.00 \$3,600.00	\$1,875.00 \$315.00 \$24,000.00 \$180,000.00	\$237.72 \$237.72 \$2,411.35 \$2,350.00	\$3,958.8 \$3,565.8 \$1,069.7 \$19,290.8 \$117,500.0 \$21,890.4 \$8,245.7