SAINT LOUIS COUNTY DEPARTMENT OF TRANSPORTATION

BID TABULATION

PROJECT: 2018 ARS IMPROVEMENTS PROGRAM - AREA A ST. LOUIS COUNTY PROJECT NO.: AR-1756 FEDERAL PROJECT NO.: NA

DATE OF BIDS RECEIVED: 6/13/2018

Core Bid - Bid Option 1 Core Bid - Bid Option 1 Core Bid - Bid Option 1 Calculated Total Item Number Description Unit Price Calculated Total Calculated Total Unit Quantity **Unit Price Unit Price ROADWAY ITEMS - FINAL PLANS** Railroad Permits, Agreements, and Licenses \$5,000.00 \$5,000.00 \$500.00 \$500.00 \$3,500.00 \$3,500.00 107-02.00 Each 202-20.10 Removal of Improvements \$40,000.00 \$40,000.00 \$8,305.00 \$8,305.00 \$23,685.25 \$23,685.25 203-10.00 Class "A" Excavation \$115.00 2.8 \$100.00 \$280.00 \$322.00 \$150.00 \$420.00 203-10.30 Land Disturbance Permits \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 \$1.00 04-05.04 Type 5 Aggregate Base (4" Thick) 1699. \$7.00 \$11,894.4 \$3.55 \$6,032.16 \$3.25 \$5,522.40 Superpave Asphaltic Concrete Mixture SP95 (PG70 \$122,237.85 \$126,395.60 404-09.04 22)D 1663. \$73.50 \$76.00 \$70.00 \$116,417.00 Superpave Asphaltic Concrete Mixture SP125 (PG \$330,720.00 *(1 404-12.72 70-22)DLP 4409. \$75.00 \$330,720.00 \$78.7 \$347,256.00 \$75.00 Type "C" Bituminous Concrete (Pavement) 405-30.10 Ton 190.3 \$175.00 \$33,302,50 \$140.00 \$26,642.00 \$150.00 \$28,545.00 Type "D" Bituminous Concrete (Pavement 405-30.20 Ton 39.9 \$250.00 \$9,975.00 \$180.00 \$7,182.00 \$250.00 \$9,975.00 \$82,752.00 \$65,167,20 \$89,648,00 405-30.26 Asphalt Base Repair, (Full Depth) S.Y. 689.6 \$120.00 \$94.50 \$130.00 \$16.500.00 405-30.30 Type "X" Bituminous Concrete (Base) Ton 55 \$300.00 \$160.80 \$8,844.00 \$140.00 \$7,700.00 Tack-Emulsified Asphalt (SS-1H) 5580 \$16,740.00 \$16,740.00 407-10.27 \$27,900.00 \$3.00 \$3.00 \$5.00 avement Surfacing and Texturing (0" to 2") 412-10.02 Concrete or Asphalt 1777 \$2.00 \$35,556.00 \$6.1 \$108,445.80 \$3.4 \$60,445.20 Pavement Surfacing and Texturing (0" to 4"), 412-10.04 Concrete or Asphalt 27593 \$1.6 \$45,528.45 \$2.80 \$77,260.40 \$2.5 \$70,362.15 Concrete Base Repair (10" Non-reinforced, Removal and Replacement), Includes Curb, Very 509-19.10 Early Strength \$250.00 \$8,250.0 \$330.00 \$10.890.0 \$330.00 \$10.890.00 604-20.30 Adjusting Manhole to Grade Each \$150.00 \$450.00 \$510.00 \$1,530.00 \$475.00 \$1,425.00 604-21.95 Replace Precast Inlet Top Each \$450.00 \$2,700.0 \$585.00 \$3,510.00 \$675.00 \$4,050.00 604-90.50 Replace Precast Inlet Stone and Adjust to Grade Each \$850.00 \$850.0 \$700.00 \$700.0 \$750.00 \$750.00 604-90.52 Replace Inlet Sill Each \$300.00 \$300.00 \$830.00 \$830.00 \$1,225.00 \$1,225.00 08-15.20 Concrete Island (Monolithic) \$864.0 \$425.00 \$3,060.0 \$120.00 \$864.00 \$120.00 Remove and Replace Curb and Gutter (Various 509-10.93 Widths), Vertical/Mountable \$60.00 \$1,200.00 \$113.8 \$2,277.00 \$60.00 \$1,200.00 Remove and Replace Integral Curb (6" Height and 609-20.90 Jnder) \$52.00 \$4,680.00 \$40.00 \$3,600.00 \$50.00 \$4,500.00 Standard Traffic Control Devices 612-30.10 \$25,000.00 \$25,000.00 \$7,105.00 \$7,105.00 \$15,000.00 \$15,000.00 Traffic Control For Rail Road Crossing Work at \$1,380.00 \$1,380.0 612-30.11 Eatherton Road \$10,000.00 \$10,000.00 \$3,680.00 \$3,680.00 Arrow Panel, Type "B" (Noiseless), Rental 612-60.92 Each \$500.00 \$1,000.00 \$1,000.00 \$2,000.00 \$1,000.00 \$2,000.00 \$10,000.00 \$800.00 612-70.20 Changeable Message Board (Noiseless), Rental \$2,000.00 \$4,000.00 \$3,500.00 \$17,500.00 613-30.01 (Includes Milling, Concrete or Asphalt) 459.9 \$110.00 \$50,589.00 \$111.30 \$51,186.87 \$100.00 \$45,990.00 613-40.00 Joint Repair (Longitudinal or Transverse) S.Y. 75 \$250.00 \$18,750.00 \$180.55 \$13,541.25 \$260.00 \$19,500.00 619-00.00 Mobilization \$75,000.00 \$75,000.00 \$75,900.00 \$75,900.00 \$150,000.00 \$150,000.00 803-20.00 Strip Sodding 85 \$20.00 \$1,700.0 \$20.00 \$1,700.0 \$20.00 \$1,700.00 \$1,200.00 \$850.00 \$1,000.00 \$1,000.00 \$1,200.00 \$850.00 SUBTOTAL ROADWAY ITEMS \$983,503,28 \$973,980.20 \$1,044,805.00 *(2) COUNTY TRAFFIC SIGNAL ITEMS - FINAL PLANS 904-24.01 Signal Head, Type 1S, Pedestrian Each \$561.00 \$1,122.00 \$561.00 \$1,122.00 \$561.00 \$1,122.00 Post, Signal, w/Sq. Pedestal Base and Post Cap, 7' \$924.00 ach \$924.0 \$3,696.0 \$924.00 \$3,696.0 904-28.07 Maximum Total Height, Aluminum \$3,696.00 Controller Unit Only, w/Internal Fiber Optic \$4,948.00 \$4,948.00 \$4,948.00 \$4,948.00 \$4,948.00 \$4,948.00 904-45.01 Modem, TS2, Type 2 Cabinet Door Locking Assembly, Electronic, (with Power Supply, Auxiliary Power Input, Electronic 904-45.10 Solenoid, and Card Reader with Key Pad) ach \$2,556.00 \$2,556.00 \$2,256.00 \$2,256.00 \$2,256.00 \$2,256.00 Detector, Pedestrian Push Button, APS, 904-49.22 Freezeproof \$936.00 \$7,488.0 \$936.00 \$7,488.0 \$936.00 \$7,488.00 904-51.00 Conduit, 1" L.F. 251 \$18.00 \$4,518.00 \$18.00 \$4,518.00 \$18.00 \$4,518.00 904-52.00 Conduit. 2' \$19.00 \$608.0 \$19.00 \$608.00 \$19.00 \$608.00 Conduit Repair (locate broken conduit, excavate, remove existing cable, repair/replace conduit, reinstall cable, backfill and restore) (Does not include sidewalk or pavement removal and \$2<u>80.00</u> \$280.00 \$280.0 \$280.00 \$280.00 replacement) \$280.0 904-84.00 Wire, Stranded Ground, #6 Gauge \$0.50 \$30.0 \$0.50 \$30.0 \$0.50 \$30.0 Cable, Detector Loop, #14 Gauge, 1 Conductor, 904-85.05 w/Tube Jacket (In Conduit and Pull Boxes) 640 \$0.50 \$320.00 \$0.50 \$320.00 \$0.50 \$320.00 Cable, Detector Loop, #14 Gauge, 1 Conductor, \$20,520.0 904-85.06 w/Tube Jacket (In Sawed Slot) 513 \$4.00 \$20,520.0 \$4.00 \$4.00 \$20,520.00 Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded) 110 \$0.25 \$27.50 \$0.25 \$27.50 \$0.25 904-85.18 \$27.50 Cable, Communication, #18 Gauge, 4 Conductor 210 (APS) \$2.00 \$420.00 \$2.00 \$420.00 \$420.00 Base, Type P-3, Concrete 904-91.43 ach \$800.00 \$3,200.00 \$800.00 \$3,200.00 \$800.00 \$3,200.00 904-95.10 Opening Drilled in Existing Concrete Pull Box \$36.00 \$864.0 \$36.00 \$864.0 \$36.00 \$864.00 904-95.40 Adjustment of Concrete Single Pull Box Each \$1,280.00 \$1,280.00 \$1,280.00 \$1,280.00 \$1,280.00 \$1,280.00 Removal of Signal Head 904-97.42 Each \$1.00 \$2.00 \$1.00 \$2.00 \$1.00 \$2.00 04-98.89 \$900.00 \$900.00 \$900.00 Relocation of Existing Signal Cables \$10.00 \$10.00 \$10.00 \$52,479,50 SUBTOTAL COUNTY TRAFFIC SIGNAL ITEMS \$52,779.50 \$52,479.50 PEDESTRIAN AND BICYCLE ITEMS - FINAL PLANS Remove and Replace Concrete Curb Ramp Each \$2,800.00 \$44,800.00 \$2,485.00 \$39,760.00 \$2,600.00 \$41,600.00 Remove and Replace Concrete Sidewalk (4" Thick \$75.1 \$2,826.0 \$3,537.2 \$6,123.00 SUBTOTAL PEDESTRIAN AND BICYCLE ITEMS \$47,626.00 \$43,297.21 \$47,723.00

N.B. West Contracting Company, Inc.

L Krupp Construction Inc.

Pace Construction Company

PROJECT TOTALS \$1,074,385.70 \$1,079,279.99 \$1,145,007.50 *(3)

Corrected From: \$330,712.50 *(1)
Quantity corrected from 4409.5 *(1)
Corrected From: \$1,044,797.50 *(2)
Corrected From: \$1,145,000.00 *(3)